ESTIMATING PROPOSAL -- FOR FEDERAL AID CONTRACT PAGE: 1

For bidding information, see Preparation of Proposals in the
Standard Specifications for Highway and Bridge Construction.
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* Bid Order No.: 003 *
* Proposal ID No.: 11-C011-086 Letting Date: April 21, 2009 *
* 10:00 A.M. *
* Type of Work: BRIDGE REPLACEMENT - OTHER *
*  Primary County: BUENA VISTA Design: ENGLISH *
* DBE Goal: None 2001 Std Spec *
* Pre-Qual Group: BRIDGE *
* *
* Contracting Authority: BOARD OF SUPERVISORS OF BUENA VISTA CO. *
* *

Proposal Guaranty: $ 12,500.00

This Proposal Includes The Following Project(s):

Project: IBRC-C011(86)--8E-11 County: BUENA VISTA
Work Type: BRIDGE REPLACEMENT - OTHER Plans: Yes
Route: 640TH ST. Design: ENGLISH

Location: 170TH TO 180TH
Road System: LOCAL SECONDARY ROAD
Length: 0.14 Miles
Federal Aid - Predetermined Wages Are Not In Effect
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Bid Order No.: 003

Proposal ID No.: 11-C011-086 Letting Date: April 21, 2009
Primary Work Type: BRIDGE REPLACEMENT - OTHER 10:00 A_M.
Site Contract Period/ Liquidated
Number Site Description Damages
CONTRACT  LATE START DATE: 09/14/09 10 WORKING DAYS $ 400.00

PROPOSAL NOTES

***PRE-BID MEETING***

A PRE-BID MEETING WILL BE HELD ON TUESDAY APRIL 7, 2009 AT
10:00AM AT THE IOWA DOT, 800 LINCOLN WAY, AMES IOWA IN THE
ROAD DESIGN CONFERENCE ROOM.

*** WORKING DAYS ***
THE WORKING DAYS ARE INTENDED FOR COMPLETION OF CONTRACT
ITEMS THAT DO NOT REQUIRE THE ROAD TO BE CLOSED.

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATION FOR INCENTIVE/
DISINCENTIVE (1/D) FOR EARLY COMPLETION SHALL APPLY TO THIS
PROJECT WITH THE FOLLOWING CONDITIONS:

CLOSURE DAYS: 10

MAXIMUM INCENTIVE: $25,000.00

INCENTIVE RATE PER DAY: $5,000.00

DISINCENTIVE RATE PER DAY: $400.00

THE CRITICAL CLOSURE ACTIVITY INCLUDES COMPLETION OF ALL
CONTRACT ITEMS THAT REQUIRE THE ROAD TO BE CLOSED. THE
INCENTIVE/DISINCENTIVE AMOUNT WILL BE PAID/COLLECTED BY THE
CONTRACTING AUTHORITY UPON COMPLETION OF THE CRITICAL
CLOSURE ACTIVITY.
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Bid Order No.: 003
Proposal ID No.: 11-C011-086 Letting Date: April 21, 2009
Primary Work Type: BRIDGE REPLACEMENT - OTHER 10:00 A.M.
Primary County: BUENA VISTA

UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED.

| | Item | Unit Price | Bid Amount
Line | I'tem Number | Quantity l-----———--—-- l-----—-—-—-——-
No | Item Description | and Unit | Dollars | Cts | Dollars |Cts
Section 0001 ITEMS FOR A 50" -0 X 28" PRECAST PRETENSIONED DECK BEAM
BRIDGE
|]2102-2710070 EXCAVATION, | | |
0010 |JCLASS 10, ROADWAY AND | 10.000] |
| BORROW ICY | |
|2401-6745625 REMOVAL OF | |
0020 |EXISTING BRIDGE | LUMP | LUMP |
| | | |
|2402-2720000 EXCAVATION, | | |
0030 |JCLASS 20 | 36.000] |
| ICY | |
|2501-0201057 PILES, | | |
0040 |STEEL, HP 10 X 57 | 600.000] |
| ILF | |
| 2505-4008200 | | |
0050 |JINSTALLATION OF | 137.500] |
| GUARDRAIL ILF | |
|2505-4021332 GUARDRAIL, | | |
0060 |END ANCHORAGE, BEAM, | 4.000] |
|RE-33B | EACH | |
| 2507-3250005 | | |
0070 |ENGINEERING FABRIC | 160.000] |
| ISY | |
|2507-6800061 REVETMENT, | | |
0080 |CLASS E | 200.000] |
| ITON | |
|2518-6910000 SAFETY | | |
0090 |JCLOSURE | 2.000] |
| | EACH | |
|2528-8445110 TRAFFIC | | |

0100 |CONTROL |LUMP |LUMP I
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Bid Order No.: 003

Proposal ID No.: 11-C011-086
Primary Work Type:
Primary County:

UNIT BIDS MUST BE TYPED OR SHOWN

| Item Number
| Item Description

IN

Item

Letting Date:
BRIDGE REPLACEMENT - OTHER
BUENA VISTA

April 21, 2009

10:00 A._M.

INK OR THE BID WILL BE REJECTED.

| Quantity l-----———--—-- l-----—-—-—-——-

| and Unit

] 2533-4980005
|MOBILIZATION

|2599-9999005 ("EACH"
[1TEM) PRECAST ABUTMENT
|FOOTING

]2599-9999005 (“EACH*"
| ITEM) PRECAST BACKWALL
|- ABUTMENT

|2599-9999005 (“EACH*

| ITEM) PRETENSIONED
|PRECAST 48 IN. X 21 IN.
|DECK BEAM

Section 0002

INCENTIVE/DISINCENTIVE

|2528-5160100 CRITICAL
|CLOSURE ACTIVITY

| INCENTIVE PAYMENT (OR
IDISINCENTIVE ASSESSMENT)
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Bid Order No.: 003
Proposal ID No.: 11-C011-086 Letting Date: April 21, 2009

Primary Work Type: BRIDGE REPLACEMENT - OTHER 10:00 A.M.
Primary County: BUENA VISTA

When this proposal is used for bidding purposes and submitted with the
proper Bidding Document, any and all items on separate documents added
to this proposal by addendum must also be included.

Only the bid proposal holders receive addendums issued for this

proposal and responsibility for notifying any potential subcontractors
or suppliers remains with the bid proposal holder.
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Bid Order No.: 003
Proposal ID No.: 11-C011-086 Letting Date: April 21, 2009
Primary Work Type: BRIDGE REPLACEMENT - OTHER 10:00 A.M.
Primary County: BUENA VISTA

005.0007 REDUCED BIDDER QUALIFICATION RESTRICTIONS
005.01016.01 REVISIONS TO THE STANDARD SPECIFICATIONS:
SECTIONS 1102, 1108, AND 2547

500.01 WINTER FREE TIME WILL NOT BE PERMITTED

510.00 PROGRESS SCHEDULING USING CRITICAL PATH METHOD (C.P.M.)
SHALL BE SUBMITTED IN ACCORDANCE WITH SECTION 1110

DBE--2009 STATE OF 10WA 2009 DIRECTORY OF CERTIFIED DBE®"S

DBE-090421 AMENDMENT TO THE 2009 ANNUAL DIRECTORY OF CERTIFIED DBE®"S

FHWA-1273.04 REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION
REVISIONS TO SECTIONS V AND VI.

GS-01016 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION
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Bid Order No.: 003
Proposal ID No.: 11-C011-086 Letting Date: April 21, 2009
Primary Work Type: BRIDGE REPLACEMENT - OTHER 10:00 A.M.
Primary County: BUENA VISTA

005.0007
*** REDUCED BIDDER QUALIFICATION RESTRICTIONS ***
The requirement for prospective bidders to have demonstrated experience
in a particular class of work as provided in Article 1102.01 is waived.

Bidders submitting proposals must be recognized contractors capable of
completing the minimum amount of the contract as required by Article
1108.01, and must posses all necessary licenses, certificates, and
resources to do so. The bidder may be required to furnish evidence to
the satisfaction of the Department of Transportation of the bidder"s
ability to perform and complete the contract before they are allowed to
bid work types they have not previously performed.

In Article 1102.01 of the Standard Specification, the formula MAXPREQ
(maximum prequalification amount) limitation is removed for bidders
with a CPA Reviewed Statement or a CPA Audited Statement. Contractors
may be approved for awards exceeding their maximum prequalification
amount.

The contractor is not relieved of any other contract requirement. The
prime must still self perform the required minimum contract percentage,
and must possess all necessary licenses, certificates and resources to
do so. A proposal guaranty, performance bond and insurance are still
required. The bidder may be required to furnish evidence to the
satisfaction of the Department of Transportation of their ability to
perform and complete the work before being allowed to bid. The
Department maintains the right to determine valid eligible bidders.

005.01016.01
For purposes of resolving discrepancies in the contract documents, the
changes listed below shall be considered as information provided in the
Proposal Form with regards to Article 1105.04 of the Standard
Specifications.

*** REVISIONS TO THE STANDARD SPECIFICATIONS AS AMENDED BY GS-01016 ***

SECTION 1102:

. >> In Article 1102.04, Contents of Proposal Forms, ADD the following
. as an indented subparagraph after the third paragraph:

. (NOTE: Composite Crews for bridge and culvert construction is
- no longer an acceptable practice. Effective for contracts

- let after January 21, 2009, the contractor shall pay the

- applicable prevailing wage rates for the classification in

. which the employee is performing work on the contract.)

. >> In Article 1102.17, D, 3, c, DELETE the following sentence in the
- third paragraph (follows the sub-articles):
- Contractors who have used the same DBE firm for over 50% of
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Bid Order No.: 003
Proposal ID No.: 11-C011-086 Letting Date: April 21, 2009
Primary Work Type: BRIDGE REPLACEMENT - OTHER 10:00 A.M.
Primary County: BUENA VISTA

. their subcontract dollars with DBE firms will not be considered
- as having a history of utilizing DBEs.

SECTION 1108:

. >> Add the following:

. Article 1108.02, L. Notification of Traffic Impacts.

- The Contractor shall provide the Engineer with 10 calendar days
- advance notice before commencing or resuming any work on a

- Primary or Interstate road or bridge that is opened to traffic.
. This notification is needed to suspend the issuance of permits
. for oversized loads when width or vertical clearance

- restrictions occur during construction.

SECTION 2547:

. >> Delete Article 2547.04 METHOD OF MEASUREMENT .

. >> Replace Article 2547.05 BASIS OF PAYMENT with the following:

. Article 2547.04 METHOD OF MEASUREMENT AND BASIS OF PAYMENT

- Temporary Stream Accesses shall be considered incidental to

. Mobilization.

. (NOTE: These changes are exactly as shown in GS-01016, but are
. repeated here to prevail over Standard Road Plan RL-16 that

- indicates the Temporary Stream Access Is a contract item.)

500.01
***  WINTER WORK **=*
The free time allowed between November 15 and April 1 will not be
permitted on this project. The Contractor shall work during the winter
on all working days as defined in Article 1101.03 “Working Days-”.

510.00
*** PROGRESS SCHEDULING USING CRITICAL PATH METHOD (C.P.M.) ***
The Contractor shall submit a progress schedule of construction
activities based on the critical path method (C.P.M.) in accordance
with Section 1110 of the Standard Specifications.

The C.P_.M. shall include all projects on the contract.

DBE--2009 January 21, 2009
STATE OF I0WA 2009 DIRECTORY OF CERTIFIED DISADVANTAGED BUSINESS
ENTERPRISES
. This directory is available upon request from the Office of
. Contracts, and can also be accessed through the following web site:
- www . ia.bidx.com/lettings/

DBE-090421 April 21, 2009
AMENDMENT TO THE STATE OF IOWA 2009 DIRECTORY OF CERTIFIED DISADVANTAGED
BUSINESS ENTERPRISES
. This listing is attached only to Bidding Documents that have an
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Bid Order No.: 003
Proposal ID No.: 11-C011-086 Letting Date: April 21, 2009
Primary Work Type: BRIDGE REPLACEMENT - OTHER 10:00 A.M.
Primary County: BUENA VISTA

. Established DBE Goal, and is also available upon request from the
. Office of Contracts. This amendment, and DBE directory, can also
. be accessed through the following web site:

- www . ia.bidx.com/lettings/

FHWA-1273.04 March 10, 1994
REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS
(EXCLUSIVE OF APPALACHIAN CONTRACTS)

Revisions to FHWA-1273:

. Section V. STATEMENTS AND PAYROLLS

- Replace the first sub-sentence of paragraph 2b with the following
- shown in quotations:

. "The payroll records shall contain the name and an individually
. identifying number for each such employee (e.g., the last four

. digits of the employee”"s social security number);"

- This change is being made because federal regulations prohibit the
- use of personal addresses and full social security numbers.

. Section VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR
. Delete all references to Form FHWA-47. Form FHWA-47 shall not
- apply.

GS-01016 April 21, 2009
GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE CONSTRUCTION



