

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305  
 HWY : SR 000,104  
 TITLE : SR 104  
 HOOD CANAL BRIDGE RETROFIT  
 AND EAST HALF REPLACEMENT  
 00C524  
 PROJECT : BR-0104 (025)  
 COUNTY(S) : CLALLAM, JEFFERSON, KITSAP

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE POULSBO WA 983707466 CONTRACTOR NUMBER : 100446	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD LONGMONT CO 805049459 CONTRACTOR NUMBER : 100440	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET WATSONVILLE CA 950765125 CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.	18,350,000.00	19,829,476.50	8.06 %	14,400,000.00	-21.53 %	25,500,000.00	38.96 %
2	CLEARING AND GRUBBING - SITE GRAVING DOCK 1.0000 ACRE		2,500.0000 2,500.00	6,900.0000 6,900.00	176.00 % 4,400.00	115,000.0000 115,000.00	4,500.00 % 112,500.00	4,000.0000 4,000.00	60.00 % 1,500.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION L.S.		135,124.00	120,000.00	-11.19 %	300,000.00	122.02 %	450,000.00	233.03 %
4	REMOVING DOLPHINS AND ASSOCIATED ANCHORS AND CABLES L.S.		50,000.00	68,000.00	36.00 %	152,000.00	204.00 %	80,000.00	60.00 %
5	REMOVING PORTION OF EXISTING BRIDGE NO. 104/5.1 - APPR. L.S.		103,000.00	145,000.00	40.78 %	850,000.00	725.24 %	275,000.00	166.99 %
6	REMOVING PORTION OF EXISTING BRIDGE NO. 104/5.1 PTN STR L.S.		450,000.00	1,800,000.00	300.00 %	2,500,000.00	455.56 %	2,300,000.00	411.11 %
7	REMOVING PORTION OF EXISTING BRIDGE PNTN R/S/T SUPERSTR L.S.		527,000.00	360,000.00	-31.69 %	1,000,000.00	89.75 %	800,000.00	51.80 %
8	REMOVING EXISTING BRIDGE NO. 104/5.1 - TR. SPAN & TRUSS L.S.		107,000.00	320,000.00	199.07 %	700,000.00	554.21 %	450,000.00	320.56 %
9	REMOVING EXISTING BRIDGE NO. 104/5.2 - PNTNS MM THRU U L.S.		5,000,000.00	1,225,000.00	-75.50 %	1,500,000.00	-70.00 %	5,500,000.00	10.00 %
10	REMOVING EXISTING BRIDGE NO. 104/5.2 - TR. SPAN & TRUSS L.S.		107,000.00	96,000.00	-10.28 %	700,000.00	554.21 %	400,000.00	273.83 %
11	REMOVING EXISTING BRIDGE NO. 104/5.2 - E. APPR. SPANS L.S.		380,000.00	662,000.00	74.21 %	2,000,000.00	426.32 %	700,000.00	84.21 %

PS&E JOB NO : 00C524            REVISION NO : 1  
 CONTRACT NO : 006525        REGION NO : 3  
 VERSION NO : 8                WORK ORDER# : 0L3305  
 HWY : SR 000,104  
 TITLE : SR 104  
          HOOD CANAL BRIDGE RETROFIT  
          AND EAST HALF REPLACEMENT  
          00C524  
 PROJECT : BR-0104(025)  
 COUNTY(S) : CLALLAM,JEFFERSON,KITSAP

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
POULSBO WA 983707466 CONTRACTOR NUMBER : 100446	LONGMONT CO 805049459 CONTRACTOR NUMBER : 100440	WATSONVILLE CA 950765125 CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING GUARDRAIL 365.0000	L.F.	2.0000 730.00	10.0000 3,650.00	400.00 % 2,920.00	2.1000 766.50	5.00 % 36.50	65.0000 23,725.00	3,150.00 % 22,995.00	
13	REMOVING GUARDRAIL ANCHOR 2.0000	EACH	250.0000 500.00	500.0000 1,000.00	100.00 % 500.00	165.0000 330.00	-34.00 % -170.00	1,500.0000 3,000.00	500.00 % 2,500.00	
14	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.		250.00	1,500.00	500.00 % 1,250.00	1,000.00	300.00 % 750.00	45,000.00	17,900.00 % 44,750.00	
15	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL L.S.		2,000.00	15,000.00	650.00 % 13,000.00	20,000.00	900.00 % 18,000.00	8,500.00	325.00 % 6,500.00	
GRADING										
16	SHORELINE EXCAVATION 3200.0000	C.Y.	7.0000 22,400.00	7.0000 22,400.00	0.00 % 0.00	7.5000 24,000.00	7.14 % 1,600.00	7.0000 22,400.00	0.00 % 0.00	
17	ROADWAY EXCAVATION INCL. HAUL - AREA GRAVING DOCK SITE 4516.0000	C.Y.	4.0000 18,064.00	7.0000 31,612.00	75.00 % 13,548.00	5.2500 23,709.00	31.25 % 5,645.00	20.0000 90,320.00	400.00 % 72,256.00	
18	EMBANKMENT COMPACTION 25500.0000	C.Y.	0.7500 19,125.00	1.0000 25,500.00	33.33 % 6,375.00	1.7500 44,625.00	133.33 % 25,500.00	5.0000 127,500.00	566.67 % 108,375.00	
19	BEACH SAND 1200.0000	C.Y.	22.0000 26,400.00	25.0000 30,000.00	13.64 % 3,600.00	25.0000 30,000.00	13.64 % 3,600.00	18.0000 21,600.00	-18.18 % -4,800.00	
20	CHANNEL EXCAVATION INCL. HAUL 69260.0000	C.Y.	6.0000 415,560.00	8.0000 554,080.00	33.33 % 138,520.00	11.0000 761,860.00	83.33 % 346,300.00	11.0000 761,860.00	83.33 % 346,300.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\*\*\* BID CHECK REPORT \*\*\*

DATE: 05/19/2003  
TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
CONTRACT NO : 006525 REGION NO : 3  
VERSION NO : 8 WORK ORDER# : 0L3305  
HWY : SR 000,104  
TITLE : SR 104  
HOOD CANAL BRIDGE RETROFIT  
AND EAST HALF REPLACEMENT  
00C524  
PROJECT : BR-0104(025)  
COUNTY(S) : CLALLAM, JEFFERSON, KITSAP

BIDS OPENED ON : Jun 18 2003  
AWARDED ON : Jun 24 2003

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
	KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING									
21	FORCE ACCOUNT CONTAMINATED SOIL EST.		4,100.00	4,100.00	0.00 %	4,100.00	0.00 %	4,100.00	0.00 %
DRAINAGE									
22	GRATE INLET TYPE 2 4.0000	EACH	2,000.0000 8,000.00	1,800.0000 7,200.00	-10.00 % -800.00	1,800.0000 7,200.00	-10.00 % -800.00	5,000.0000 20,000.00	150.00 % 12,000.00
23	DROP INLET TYPE 1 3.0000	EACH	2,200.0000 6,600.00	1,800.0000 5,400.00	-18.18 % -1,200.00	4,400.0000 13,200.00	100.00 % 6,600.00	6,000.0000 18,000.00	172.73 % 11,400.00
24	FILTER BLANKET 2035.0000	TON	25.0000 50,875.00	20.0000 40,700.00	-20.00 % -10,175.00	20.0000 40,700.00	-20.00 % -10,175.00	65.0000 132,275.00	160.00 % 81,400.00
25	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00
26	HEAVY LOOSE RIPRAP 6100.0000	TON	25.0000 152,500.00	20.0000 122,000.00	-20.00 % -30,500.00	24.0000 146,400.00	-4.00 % -6,100.00	40.0000 244,000.00	60.00 % 91,500.00
27	QUARRY SPALLS 89.0000	TON	35.0000 3,115.00	25.0000 2,225.00	-28.57 % -890.00	17.0000 1,513.00	-51.43 % -1,602.00	35.0000 3,115.00	0.00 % 0.00
28	HABITAT MIX 1484.0000	TON	10.0000 14,840.00	15.0000 22,260.00	50.00 % 7,420.00	16.0000 23,744.00	60.00 % 8,904.00	35.0000 51,940.00	250.00 % 37,100.00
29	UNDERDRAIN PIPE 6 IN. DIAM. 235.0000	L.F.	8.0000 1,880.00	6.0000 1,410.00	-25.00 % -470.00	8.0000 1,880.00	0.00 % 0.00	40.0000 9,400.00	400.00 % 7,520.00
30	DRAIN PIPE 6 IN. DIAM. 68.0000	L.F.	8.0000 544.00	10.0000 680.00	25.00 % 136.00	5.5000 374.00	-31.25 % -170.00	60.0000 4,080.00	650.00 % 3,536.00

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY	: SR 000,104	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 104 HOOD CANAL BRIDGE RETROFIT AND EAST HALF REPLACEMENT 00C524	KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
PROJECT	: BR-0104(025)	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
COUNTY(S)	: CLALLAM, JEFFERSON, KITSAP	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
31	DRAIN PIPE 12 IN. DIAM. 317.0000	L.F.	20.0000 6,340.00	12.0000 3,804.00	-40.00 % -2,536.00	10.0000 3,170.00	-50.00 % -3,170.00	70.0000 22,190.00	250.00 % 15,850.00	
32	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	
33	CONNECTION TO DRAINAGE STRUCTURE 4.0000	EACH	450.0000 1,800.00	500.0000 2,000.00	11.11 % 200.00	1,000.0000 4,000.00	122.22 % 2,200.00	6,000.0000 24,000.00	1,233.33 % 22,200.00	
STORM SEWER										
34	CATCH BASIN TYPE 1L 3.0000	EACH	1,200.0000 3,600.00	1,200.0000 3,600.00	0.00 % 0.00	1,400.0000 4,200.00	16.67 % 600.00	4,000.0000 12,000.00	233.33 % 8,400.00	
35	CATCH BASIN TYPE 1 12.0000	EACH	1,000.0000 12,000.00	1,200.0000 14,400.00	20.00 % 2,400.00	1,400.0000 16,800.00	40.00 % 4,800.00	4,000.0000 48,000.00	300.00 % 36,000.00	
36	CATCH BASIN TYPE 2 48 IN. DIAM. 12.0000	EACH	2,150.0000 25,800.00	1,800.0000 21,600.00	-16.28 % -4,200.00	2,000.0000 24,000.00	-6.98 % -1,800.00	4,500.0000 54,000.00	109.30 % 28,200.00	
37	CATCH BASIN TYPE 2 54 IN. DIAM. 7.0000	EACH	3,500.0000 24,500.00	2,500.0000 17,500.00	-28.57 % -7,000.00	3,200.0000 22,400.00	-8.57 % -2,100.00	5,500.0000 38,500.00	57.14 % 14,000.00	
38	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	
39	CATCH BASIN TYPE 2 96 IN. DIAM. 1.0000	EACH	9,000.0000 9,000.00	4,500.0000 4,500.00	-50.00 % -4,500.00	8,000.0000 8,000.00	-11.11 % -1,000.00	12,000.0000 12,000.00	33.33 % 3,000.00	
40	TESTING STORM SEWER PIPE 5812.0000	L.F.	1.0000 5,812.00	1.5000 8,718.00	50.00 % 2,906.00	1.7000 9,880.40	70.00 % 4,068.40	9.0000 52,308.00	800.00 % 46,496.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
CONTRACT NO : 006525 REGION NO : 3  
VERSION NO : 8 WORK ORDER# : 0L3305  
HWY : SR 000,104  
TITLE : SR 104  
HOOD CANAL BRIDGE RETROFIT  
AND EAST HALF REPLACEMENT  
00C524  
PROJECT : BR-0104(025)  
COUNTY (S) : CLALLAM, JEFFERSON, KITSAP

BIDS OPENED ON : Jun 18 2003  
AWARDED ON : Jun 24 2003

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
KIEWIT-GENERAL, A JOINT VENTURE HS BRIDGE CONSTRUCTORS, HOOD CANAL BRIDGE CONSTRUCTORS  
19472 POWDER HILL PLACE 10090 I-25 FRONTAGE RD 585 WEST BEACH STREET  
POULSBO WA 983707466 LONGMONT CO 805049459 WATSONVILLE CA 950765125  
CONTRACTOR NUMBER : 100446 CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER									
41	PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM. 1251.0000	L.F.	20.0000 25,020.00	19.0000 23,769.00	-5.00 % -1,251.00	47.0000 58,797.00	135.00 % 33,777.00	75.0000 93,825.00	275.00 % 68,805.00
42	PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM. 593.0000	L.F.	25.0000 14,825.00	25.0000 14,825.00	0.00 % 0.00	58.0000 34,394.00	132.00 % 19,569.00	85.0000 50,405.00	240.00 % 35,580.00
43	PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM. 2017.0000	L.F.	30.0000 60,510.00	40.0000 80,680.00	33.33 % 20,170.00	65.0000 131,105.00	116.67 % 70,595.00	90.0000 181,530.00	200.00 % 121,020.00
44	CL. II REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. 924.0000	L.F.	35.0000 32,340.00	60.0000 55,440.00	71.43 % 23,100.00	85.0000 78,540.00	142.86 % 46,200.00	126.0000 116,424.00	260.00 % 84,084.00
45	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00
46	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 587.0000	L.F.	20.0000 11,740.00	21.0000 12,327.00	5.00 % 587.00	51.0000 29,937.00	155.00 % 18,197.00	75.0000 44,025.00	275.00 % 32,285.00
47	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 132.0000	L.F.	30.0000 3,960.00	47.0000 6,204.00	56.67 % 2,244.00	70.0000 9,240.00	133.33 % 5,280.00	85.0000 11,220.00	183.33 % 7,260.00
48	TIDAL CHECK VALVE 1.0000	EACH	15,000.0000 15,000.00	15,000.0000 15,000.00	0.00 % 0.00	16,000.0000 16,000.00	6.67 % 1,000.00	6,500.0000 6,500.00	-56.67 % -8,500.00
WATER LINES									
49	GATE VALVE 6 IN. 1.0000	EACH	700.0000 700.00	1,000.0000 1,000.00	42.86 % 300.00	930.0000 930.00	32.86 % 230.00	1,500.0000 1,500.00	114.29 % 800.00
50	GATE VALVE 8 IN. 3.0000	EACH	800.0000 2,400.00	1,100.0000 3,300.00	37.50 % 900.00	1,100.0000 3,300.00	37.50 % 900.00	1,600.0000 4,800.00	100.00 % 2,400.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \*\*\* BID CHECK REPORT \*\*\*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104  
 TITLE : SR 104

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----

HOOD CANAL BRIDGE RETROFIT  
 AND EAST HALF REPLACEMENT  
 00C524

KIEWIT-GENERAL, A JOINT VENTUR  
 19472 POWDER HILL PLACE

HS BRIDGE CONSTRUCTORS,  
 10090 I-25 FRONTAGE RD

HOOD CANAL BRIDGE CONSTRUCTORS  
 585 WEST BEACH STREET

PROJECT : BR-0104 (025)  
 COUNTY(S) : CLALLAM, JEFFERSON, KITSAP

POULSBWA 983707466  
 CONTRACTOR NUMBER : 100446

LONGMONT CO 805049459  
 CONTRACTOR NUMBER : 100440

WATSONVILLE CA 950765125  
 CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
WATER LINES									
51	BACKWATER VALVE 6 IN. 2.0000	EACH	600.0000	1,500.0000	150.00 %	1,400.0000	133.33 %	1,800.0000	200.00 %
52	VACUUM RELIEF VALVE 2 IN. 1.0000	EACH	350.0000	1,000.0000	185.71 %	1,100.0000	214.29 %	1,600.0000	357.14 %
53	2 1/2 IN. WYED SIAMESE CLAPPER VALVE 6.0000	EACH	125.0000	750.0000	500.00 %	1,100.0000	780.00 %	600.0000	380.00 %
54	HYDRANT ASSEMBLY 7.0000	EACH	3,100.0000	2,500.0000	-19.35 %	3,500.0000	12.90 %	8,000.0000	158.06 %
55	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 2765.0000	L.F.	35.0000	20.0000	-42.86 %	24.0000	-31.43 %	60.0000	71.43 %
56	ST. PIPE FOR WATER MAIN 4 IN. DIAM. 650.0000	L.F.	10.0000	30.0000	200.00 %	80.0000	700.00 %	75.0000	650.00 %
57	PVC PIPE FOR WATER MAIN 3 IN. DIAM. 33.0000	L.F.	7.0000	60.0000	757.14 %	32.0000	357.14 %	135.0000	1,828.57 %
58	PVC PIPE FOR WATER MAIN 4 IN. DIAM. 257.0000	L.F.	231.0000	1,980.0000	1,749.00 %	1,056.0000	825.00 %	4,455.0000	4,224.00 %
59	PVC PIPE FOR WATER MAIN 6 IN. DIAM 106.0000	L.F.	10.0000	28.0000	180.00 %	16.0000	60.00 %	60.0000	500.00 %
			2,570.0000	7,196.0000	4,626.00 %	4,112.0000	1,542.00 %	15,420.0000	12,850.00 %
			16.0000	60.0000	275.00 %	35.0000	118.75 %	85.0000	431.25 %
			1,696.0000	6,360.0000	4,664.00 %	3,710.0000	2,014.00 %	9,010.0000	7,314.00 %
GRAVING DOCK STRUCTURE									
60	SHORING OR EXTRA EXCAVATION CL. A GRAVING DOCK WALLS L.S.		10,000.0000	20,000.0000	100.00 %	200,000.0000	1,900.00 %	400,000.0000	3,900.00 %
				10,000.0000	10,000.0000		190,000.0000	390,000.0000	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 104	KIEWIT-GENERAL, A JOINT VENTUR	HS BRIDGE CONSTRUCTORS,	HOOD CANAL BRIDGE CONSTRUCTORS
HOOD CANAL BRIDGE RETROFIT	19472 POWDER HILL PLACE	10090 I-25 FRONTAGE RD	585 WEST BEACH STREET
AND EAST HALF REPLACEMENT			
00C524			
PROJECT : BR-0104 (025)	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
COUNTY(S) : CLALLAM, JEFFERSON, KITSAP	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRAVING DOCK STRUCTURE											
61	FURNISHING AND DRIVING CONCRETE TEST PILE										
	8.0000	EACH	7,500.0000	29,000.0000	286.67 %	20,000.0000	166.67 %	5,500.0000	-26.67 %		
62	FURNISHING CONC. PILING 24 INCH DIAMETER										
	10690.0000	L.F.	80.0000	40.0000	-50.00 %	130.0000	62.50 %	50.0000	-37.50 %		
			855,200.00	427,600.00	-427,600.00	1,389,700.00	534,500.00	534,500.00	-320,700.00		
63	DRIVING CONC. PILE 24 INCH DIAMETER										
	301.0000	EACH	800.0000	4,600.0000	475.00 %	4,000.0000	400.00 %	3,500.0000	337.50 %		
64	FURNISHING AND DRIVING STEEL TEST PILE										
	3.0000	EACH	7,500.0000	13,100.0000	74.67 %	20,000.0000	166.67 %	10,000.0000	33.33 %		
			22,500.00	39,300.00	16,800.00	60,000.00	37,500.00	30,000.00	7,500.00		
65	FURNISHING ST. PILING										
	880.0000	L.F.	74.0000	63.0000	-14.86 %	58.0000	-21.62 %	48.0000	-35.14 %		
66	DRIVING ST. PILE										
	12.0000	EACH	1,100.0000	4,700.0000	327.27 %	5,000.0000	354.55 %	15,000.0000	1,263.64 %		
			13,200.00	56,400.00	43,200.00	60,000.00	46,800.00	180,000.00	166,800.00		
67	PORT OF PORT ANGELES MOORING DOLPHIN										
		L.S.			42.86 %		661.90 %		90.48 %		
			21,000.00	30,000.00	9,000.00	160,000.00	139,000.00	40,000.00	19,000.00		
68	HANDLING SHEET PILE TYPE AZ 36										
		L.S.			566.67 %		816.67 %		525.00 %		
			12,000.00	80,000.00	68,000.00	110,000.00	98,000.00	75,000.00	63,000.00		
69	DRIVING SHEET PILE TYPE AZ 36										
	1094.0000	L.F.	346.0000	460.0000	32.95 %	500.0000	44.51 %	210.0000	-39.31 %		
			378,524.00	503,240.00	124,716.00	547,000.00	168,476.00	229,740.00	-148,784.00		
70	HANDLING SHEET PILE TYPE PZ 22										
		L.S.			150.00 %		525.00 %		108.33 %		
			12,000.00	30,000.00	18,000.00	75,000.00	63,000.00	25,000.00	13,000.00		
71	DRIVING SHEET PILE TYPE PZ 22										
	1890.0000	L.F.	185.0000	270.0000	45.95 %	500.0000	170.27 %	150.0000	-18.92 %		
			349,650.00	510,300.00	160,650.00	945,000.00	595,350.00	283,500.00	-66,150.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
\*\*\* BID CHECK REPORT \*\*\*

DATE: 05/19/2003
TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1
CONTRACT NO : 006525 REGION NO : 3
VERSION NO : 8 WORK ORDER# : 0L3305
HWY : SR 000,104
TITLE : SR 104
HOOD CANAL BRIDGE RETROFIT
AND EAST HALF REPLACEMENT
00C524
PROJECT : BR-0104(025)
COUNTY(S) : CLALLAM,JEFFERSON,KITSAP

BIDS OPENED ON : Jun 18 2003
AWARDED ON : Jun 24 2003

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
KIEWIT-GENERAL, A JOINT VENTUR HS BRIDGE CONSTRUCTORS, HOOD CANAL BRIDGE CONSTRUCTORS
19472 POWDER HILL PLACE 10090 I-25 FRONTAGE RD 585 WEST BEACH STREET
POULSBO WA 983707466 LONGMONT CO 805049459 WATSONVILLE CA 950765125
CONTRACTOR NUMBER : 100446 CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100421

Table with 10 columns: ITEM NO., ITEM DESCRIPTION, UNIT MEAS, ENGR'S EST. PRICE PER UNIT/ TOTAL AMOUNT, PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF. Rows include items 72-82 such as HANDLING SHEET PILE TYPE AZ 48, DRIVING SHEET PILE TYPE AZ 48, etc.

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305  
 HWY : SR 000,104  
 TITLE : SR 104  
 HOOD CANAL BRIDGE RETROFIT  
 AND EAST HALF REPLACEMENT  
 00C524  
 PROJECT : BR-0104 (025)  
 COUNTY(S) : CLALLAM, JEFFERSON, KITSAP

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 KIEWIT-GENERAL, A JOINT VENTUR      HS BRIDGE CONSTRUCTORS,      HOOD CANAL BRIDGE CONSTRUCTORS  
 19472 POWDER HILL PLACE      10090 I-25 FRONTAGE RD      585 WEST BEACH STREET  
 POULSBO WA 983707466      LONGMONT CO 805049459      WATSONVILLE CA 950765125  
 CONTRACTOR NUMBER : 100446      CONTRACTOR NUMBER : 100440      CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF. / AMT.DIFF.	PRICE PER UNIT/		% DIFF. / AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
GRAVING DOCK STRUCTURE											
83	GRAVING DOCK ELEC. POWER DISTRIBUTION & CONTROL SYSTEM										
	L.S.				33.33 %			316.67 %		25.00 %	
			600,000.00	800,000.00	200,000.00	2,500,000.00	1,900,000.00	750,000.00	150,000.00		
STRUCTURE											
84	WORK ACCESS - HOOD CANAL EAST APPROACH SPANS										
	L.S.				684.31 %			528.43 %		370.59 %	
			1,020,000.00	8,000,000.00	6,980,000.00	6,410,000.00	5,390,000.00	4,800,000.00	3,780,000.00		
85	FORCE ACCOUNT ADDITIONAL WORK ACCESS REFLECTIVITY										
	EST.				0.00 %			0.00 %		0.00 %	
			40,000.00	40,000.00		40,000.00		40,000.00			
86	PIPE PILE BUBBLE CURTAIN - TYPE 1										
	1.0000 EACH		500.0000	1,880.0000	276.00 %	5,000.0000	900.00 %	5,000.0000	900.00 %		
			500.00	1,880.00	1,380.00	5,000.00	4,500.00	5,000.00	4,500.00		
87	PIPE PILE BUBBLE CURTAIN - TYPE 2										
	1.0000 EACH		5,000.0000	6,890.0000	37.80 %	3,500.0000	-30.00 %	9,000.0000	80.00 %		
			5,000.00	6,890.00	1,890.00	3,500.00	-1,500.00	9,000.00	4,000.00		
88	SHEET PILE BUBBLE CURTAIN										
	1600.0000 L.F.		1.4000	5.0000	257.14 %	16.0000	1,042.86 %	35.0000	2,400.00 %		
			2,240.00	8,000.00	5,760.00	25,600.00	23,360.00	56,000.00	53,760.00		
89	STRUCTURE EXCAVATION CLASS A INCL. HAUL										
	625.0000 C.Y.		25.0000	20.0000	-20.00 %	19.0000	-24.00 %	25.0000	0.00 %		
			15,625.00	12,500.00	-3,125.00	11,875.00	-3,750.00	15,625.00	0.00		
90	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 104/5.1										
	L.S.				185.00 %		900.00 %		225.00 %		
			20,000.00	57,000.00	37,000.00	200,000.00	180,000.00	65,000.00	45,000.00		
91	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 104/5.2										
	L.S.				250.00 %		1,566.67 %		400.00 %		
			12,000.00	42,000.00	30,000.00	200,000.00	188,000.00	60,000.00	48,000.00		
92	GRAVEL BACKFILL FOR WALL										
	96.0000 C.Y.		20.0000	30.0000	50.00 %	46.0000	130.00 %	30.0000	50.00 %		
			1,920.00	2,880.00	960.00	4,416.00	2,496.00	2,880.00	960.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305  
 HWY : SR 000,104  
 TITLE : SR 104  
 HOOD CANAL BRIDGE RETROFIT  
 AND EAST HALF REPLACEMENT  
 00C524  
 PROJECT : BR-0104(025)  
 COUNTY(S) : CLALLAM, JEFFERSON, KITSAP

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
	KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
	POULSBO WA 983707466 CONTRACTOR NUMBER : 100446	LONGMONT CO 805049459 CONTRACTOR NUMBER : 100440	WATSONVILLE CA 950765125 CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
93	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 2903.0000	C.Y.	500.0000 1,451,500.00	150.0000 435,450.00	-70.00 % 1,016,050.00	350.0000 1,016,050.00	-30.00 % -435,450.00	380.0000 1,103,140.00	-24.00 % -348,360.00	
94	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 60.0000	C.Y.	1,000.0000 60,000.00	2,000.0000 120,000.00	100.00 % 60,000.00	750.0000 45,000.00	-25.00 % -15,000.00	1,600.0000 96,000.00	60.00 % 36,000.00	
95	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 310.0000	L.F.	1,000.0000 310,000.00	750.0000 232,500.00	-25.00 % -77,500.00	1,000.0000 310,000.00	0.00 % 0.00	700.0000 217,000.00	-30.00 % -93,000.00	
96	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 14.0000	EACH	10,000.0000 140,000.00	20,000.0000 280,000.00	100.00 % 140,000.00	17,000.0000 238,000.00	70.00 % 98,000.00	12,000.0000 168,000.00	20.00 % 28,000.00	
97	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIAM. SHAFT 40.0000	L.F.	60.0000 2,400.00	1,000.0000 40,000.00	1,566.67 % 37,600.00	1,400.0000 56,000.00	2,233.33 % 53,600.00	400.0000 16,000.00	566.67 % 13,600.00	
98	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIAM. SHAFT 152.0000	L.F.	100.0000 15,200.00	500.0000 76,000.00	400.00 % 60,800.00	1,200.0000 182,400.00	1,100.00 % 167,200.00	600.0000 91,200.00	500.00 % 76,000.00	
99	CASING SHORING 316.0000	L.F.	150.0000 47,400.00	500.0000 158,000.00	233.33 % 110,600.00	1,100.0000 347,600.00	633.33 % 300,200.00	700.0000 221,200.00	366.67 % 173,800.00	
100	REMOVING OBSTRUCTIONS EST.		913,000.00	913,000.00	0.00 %	913,000.00	0.00 %	913,000.00	0.00 %	
101	CSL ACCESS TUBE 13830.0000	L.F.	3.0000 41,490.00	6.0000 82,980.00	100.00 % 41,490.00	15.0000 207,450.00	400.00 % 165,960.00	8.0000 110,640.00	166.67 % 69,150.00	
102	EPOXY-COATED ST. REINF. BAR FOR BRIDGE 810500.0000	LB.	0.7500 607,875.00	1.6000 1,296,800.00	113.33 % 688,925.00	0.9500 769,975.00	26.67 % 162,100.00	0.7000 567,350.00	-6.67 % -40,525.00	
103	EPOXY-COATED ST. REINF. BAR FOR ELEV. PONTOON SUPPORT 648000.0000	LB.	0.7500 486,000.00	0.6500 421,200.00	-13.33 % -64,800.00	0.8000 518,400.00	6.67 % 32,400.00	0.7000 453,600.00	-6.67 % -32,400.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305  
 HWY : SR 000,104  
 TITLE : SR 104  
 HOOD CANAL BRIDGE RETROFIT  
 AND EAST HALF REPLACEMENT  
 00C524  
 PROJECT : BR-0104 (025)  
 COUNTY (S) : CLALLAM, JEFFERSON, KITSAP

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 KIEWIT-GENERAL, A JOINT VENTUR HS BRIDGE CONSTRUCTORS, HOOD CANAL BRIDGE CONSTRUCTORS  
 19472 POWDER HILL PLACE 10090 I-25 FRONTAGE RD 585 WEST BEACH STREET  
 POULSBO WA 983707466 LONGMONT CO 805049459 WATSONVILLE CA 950765125  
 CONTRACTOR NUMBER : 100446 CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE											
104	EPOXY-COATED ST. REINF. BAR FOR SHAFT 784500.0000	LB.	0.7500 588,375.00	0.7000 549,150.00	-6.67% -39,225.00	0.8000 627,600.00	6.67% 39,225.00	0.7000 549,150.00	-6.67% -39,225.00		
105	CONC. CLASS 4000P FOR SHAFT 3795.0000	C.Y.	250.0000 948,750.00	200.0000 759,000.00	-20.00% -189,750.00	190.0000 721,050.00	-24.00% -227,700.00	110.0000 417,450.00	-56.00% -531,300.00		
106	CONC. CLASS 4000 FOR ELEV. PONTOON SUPP. 1818.0000	C.Y.	700.0000 1,272,600.00	400.0000 727,200.00	-42.86% -545,400.00	900.0000 1,636,200.00	28.57% 363,600.00	1,100.0000 1,999,800.00	57.14% 727,200.00		
107	CONC. CLASS 4000 FOR BRIDGE 2567.0000	C.Y.	500.0000 1,283,500.00	460.0000 1,180,820.00	-8.00% -102,680.00	800.0000 2,053,600.00	60.00% 770,100.00	1,200.0000 3,080,400.00	140.00% 1,796,900.00		
108	CONC. CLASS 4000LW FOR ELEV. PONTOON SUPP. 27.0000	C.Y.	700.0000 18,900.00	500.0000 13,500.00	-28.57% -5,400.00	600.0000 16,200.00	-14.29% -2,700.00	4,400.0000 118,800.00	528.57% 99,900.00		
109	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-3.00	-3.00	0.00%	-3.00	0.00%	-3.00	0.00%		
110	MODIFIED CONC. OVERLAY 593.0000	C.F.	35.0000 20,755.00	20.0000 11,860.00	-42.86% -8,895.00	12.0000 7,116.00	-65.71% -13,639.00	170.0000 100,810.00	385.71% 80,055.00		
111	FINISHING AND CURING MODIFIED CONC. OVERLAY 527.0000	S.Y.	30.0000 15,810.00	20.0000 10,540.00	-33.33% -5,270.00	10.0000 5,270.00	-66.67% -10,540.00	80.0000 42,160.00	166.67% 26,350.00		
112	STRUCTURAL LOW ALLOY STEEL L.S.		3,281,000.00	12,000,000.00	265.74%	11,250,000.00	242.88%	8,000,000.00	143.83%	4,719,000.00	
113	STRUCTURAL HIGH STRENGTH STEEL L.S.		4,975,000.00	17,000,000.00	241.71%	10,000,000.00	101.01%	10,800,000.00	117.09%	5,825,000.00	
114	CAST STEEL L.S.		200,000.00	64,000.00	-68.00%	300,000.00	50.00%	55,000.00	-72.50%	-145,000.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 104	KIEWIT-GENERAL, A JOINT VENTUR	HS BRIDGE CONSTRUCTORS,	HOOD CANAL BRIDGE CONSTRUCTORS
HOOD CANAL BRIDGE RETROFIT	19472 POWDER HILL PLACE	10090 I-25 FRONTAGE RD	585 WEST BEACH STREET
AND EAST HALF REPLACEMENT			
00C524			
PROJECT : BR-0104 (025)	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
COUNTY(S) : CLALLAM, JEFFERSON, KITSAP	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE									
115	FORGED STEEL	L.S.							
			86,000.00	35,000.00	-59.30 %	200,000.00	132.56 %	45,000.00	-47.67 %
116	CAST BRONZE	L.S.	8,000.00	13,000.00	62.50 %	1,212.50 %			-25.00 %
117	TRUSS POST-TENSIONING - BR. NO. 104/5.1	L.S.	140,000.00	50,000.00	-53.57 %	97,000.00		6,000.00	-2,000.00
118	TRUSS POST-TENSIONING - BR. NO. 104/5.2	L.S.	140,000.00	50,000.00	-90.00 %	65,000.00	-75.00 %	30,000.00	-110,000.00
119	TRUSS & A FRAME LADDERS, HATCHES, AND CATWALK - WEST	L.S.	329,000.00	175,000.00	-46.81 %	-22.49 %			-8.81 %
120	TRUSS & A FRAME LADDERS, HATCHES, AND CATWALK - EAST	L.S.	337,000.00	175,000.00	-48.07 %	-22.85 %			-10.98 %
121	SPHERICAL BEARING - SUPERSTR.	EACH	8.0000	3,000.0000	183.33 %	20,000.0000	566.67 %	25,000.0000	733.33 %
122	CYLINDRICAL BEARING - SUPERSTR.	EACH	64.0000	1,500.0000	286.67 %	1,600.0000	6.67 %	1,500.0000	0.00 %
123	HIGH-LOAD ELASTOMERIC BEARING PAD - PIERS 6-10	EACH	25.0000	2,000.0000	-75.00 %	1,400.0000	-30.00 %	600.0000	-70.00 %
124	HIGH-LOAD ELASTOMERIC BEARING PAD - LONGIT. STOP	EACH	50.0000	750.0000	-33.33 %	700.0000	-6.67 %	600.0000	-20.00 %
125	SUPERSTRUCTURE - BR. NO. 104/5.1 WEST APPROACH REPL.	L.S.	37,500.00	25,000.00	-12.50 %	35,000.00	-2,500.00	30,000.00	-7,500.00
			450,000.00	925,000.00	475,000.00	600,000.00	150,000.00	750,000.00	300,000.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 104	KLEWIT-GENERAL, A JOINT VENTUR	HS BRIDGE CONSTRUCTORS,	HOOD CANAL BRIDGE CONSTRUCTORS
HOOD CANAL BRIDGE RETROFIT	19472 POWDER HILL PLACE	10090 I-25 FRONTAGE RD	585 WEST BEACH STREET
AND EAST HALF REPLACEMENT			
00C524			
PROJECT : BR-0104 (025)	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
COUNTY(S) : CLALLAM, JEFFERSON, KITSAP	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE									
126	SUPERSTRUCTURE - BR. NO. 104/5.1 WEST PONTOON	L.S.			0.91 %		-3.89 %		140.27 %
			4,162,000.00	4,200,000.00	38,000.00	4,000,000.00	-162,000.00	10,000,000.00	5,838,000.00
127	SUPERSTRUCTURE - BR. NO. 104/5.2 E PONTOON	L.S.			-38.33 %		10.13 %		106.35 %
			5,448,000.00	3,360,000.00	2,088,000.00	6,000,000.00	552,000.00	11,242,000.00	5,794,000.00
128	SUPERSTRUCTURE - BR. NO. 104/5.2 EAST APPROACH REPL.	L.S.			60.37 %		54.20 %		15.65 %
			1,297,000.00	2,080,000.00	783,000.00	2,000,000.00	703,000.00	1,500,000.00	203,000.00
129	ROADWAY DECK - BRIDGE NO. 104/5.1 WEST TRANSITION & TRUSS	L.S.			-95.85 %		-23.51 %		-48.06 %
			1,059,000.00	44,000.00	1,015,000.00	810,000.00	-249,000.00	550,000.00	-509,000.00
130	ROADWAY DECK - BRIDGE NO. 104/5.2 EAST TRANSITION & TRUSS	L.S.			-95.85 %		-23.51 %		-48.06 %
			1,059,000.00	44,000.00	1,015,000.00	810,000.00	-249,000.00	550,000.00	-509,000.00
131	CONSTRUCTING & REMOVING TEMP. STRUCTURE - WEST SIDE	L.S.			87.20 %		620.00 %		540.00 %
			250,000.00	468,000.00	218,000.00	1,800,000.00	1,550,000.00	1,600,000.00	1,350,000.00
132	CONSTRUCTING & REMOVING TEMP. STRUCTURE - EAST SIDE	L.S.			41.03 %		348.72 %		182.05 %
			780,000.00	1,100,000.00	320,000.00	3,500,000.00	2,720,000.00	2,200,000.00	1,420,000.00
133	STRUCTURE LIFTING AND RELOCATION - WEST SIDE	L.S.			93.94 %		172.73 %		81.82 %
			165,000.00	320,000.00	155,000.00	450,000.00	285,000.00	300,000.00	135,000.00
134	STRUCTURE LIFTING AND RELOCATION - EAST SIDE	L.S.			168.95 %		107.82 %		132.27 %
			409,000.00	1,100,000.00	691,000.00	850,000.00	441,000.00	950,000.00	541,000.00
135	PIER 3 AND 4 COLUMN FENDER	L.S.			54.00 %		0.00 %		140.00 %
			100,000.00	154,000.00	54,000.00	100,000.00	0.00	240,000.00	140,000.00
136	BRIDGE RAILING TYPE BP	L.F.			20.00 %		60.00 %		10.00 %
	1607.0000		50.0000	60.0000	20.00 %	80.0000	60.00 %	55.0000	10.00 %
			80,350.00	96,420.00	16,070.00	128,560.00	48,210.00	88,385.00	8,035.00

PS&E JOB NO : 00C524      REVISION NO : 1  
 CONTRACT NO : 006525      REGION NO : 3  
 VERSION NO : 8      WORK ORDER# : 0L3305  
 HWY : SR 000,104  
 TITLE : SR 104  
          HOOD CANAL BRIDGE RETROFIT  
          AND EAST HALF REPLACEMENT  
          00C524  
 PROJECT : BR-0104 (025)  
 COUNTY(S) : CLALLAM, JEFFERSON, KITSAP

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
POULSBO WA 983707466 CONTRACTOR NUMBER : 100446	LONGMONT CO 805049459 CONTRACTOR NUMBER : 100440	WATSONVILLE CA 950765125 CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
137	TRAFFIC BARRIER 6137.0000	L.F.	75.0000 460,275.00	55.0000 337,535.00	-26.67 % -122,740.00	75.0000 460,275.00	0.00 % 0.00	55.0000 337,535.00	-26.67 % -122,740.00	
138	SCARIFYING CONC. SURFACE 527.0000	S.Y.	20.0000 10,540.00	20.0000 10,540.00	0.00 % 0.00	11.0000 5,797.00	-45.00 % -4,743.00	18.0000 9,486.00	-10.00 % -1,054.00	
139	REHABILITATING PONTOONS R, S, & T L.S.		750,000.00	200,000.00	-550,000.00 -73.33 %	600,000.00	-150,000.00 -20.00 %	650,000.00	-100,000.00 -13.33 %	
140	FURNISH PONTOON Q L.S.		3,600,000.00	3,600,000.00	0.00 %	6,500,000.00	2,900,000.00 80.56 %	6,000,000.00	2,400,000.00 66.67 %	
141	FURNISH PONTOON PA L.S.		4,150,000.00	4,000,000.00	-150,000.00 -3.61 %	6,500,000.00	2,350,000.00 56.63 %	6,000,000.00	1,850,000.00 44.58 %	
142	FURNISH PONTOON PB L.S.		4,150,000.00	4,000,000.00	-150,000.00 -3.61 %	6,500,000.00	2,350,000.00 56.63 %	5,800,000.00	1,650,000.00 39.76 %	
143	FURNISH PONTOON NA L.S.		2,650,000.00	4,000,000.00	1,350,000.00 50.94 %	5,000,000.00	2,350,000.00 88.68 %	3,800,000.00	1,150,000.00 43.40 %	
144	FURNISH PONTOON NB L.S.		2,650,000.00	4,000,000.00	1,350,000.00 50.94 %	5,000,000.00	2,350,000.00 88.68 %	3,800,000.00	1,150,000.00 43.40 %	
145	FURNISH PONTOON ZC L.S.		4,050,000.00	3,000,000.00	1,050,000.00 -25.93 %	4,000,000.00	-50,000.00 -1.23 %	5,000,000.00	950,000.00 23.46 %	
146	FURNISH PONTOON ZD L.S.		4,100,000.00	3,000,000.00	1,100,000.00 -26.83 %	4,000,000.00	-100,000.00 -2.44 %	5,000,000.00	900,000.00 21.95 %	
147	FURNISH PONTOON YD L.S.		2,500,000.00	3,300,000.00	800,000.00 32.00 %	4,000,000.00	1,500,000.00 60.00 %	3,200,000.00	700,000.00 28.00 %	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524      REVISION NO : 1  
 CONTRACT NO : 006525      REGION NO : 3  
 VERSION NO : 8      WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104  
 TITLE : SR 104

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----

HOOD CANAL BRIDGE RETROFIT  
 AND EAST HALF REPLACEMENT  
 00C524

KIEWIT-GENERAL, A JOINT VENTUR  
 19472 POWDER HILL PLACE

HS BRIDGE CONSTRUCTORS,  
 10090 I-25 FRONTAGE RD

HOOD CANAL BRIDGE CONSTRUCTORS  
 585 WEST BEACH STREET

PROJECT : BR-0104 (025)  
 COUNTY(S) : CLALLAM, JEFFERSON, KITSAP

POULSBO WA 983707466  
 CONTRACTOR NUMBER : 100446

LONGMONT CO 805049459  
 CONTRACTOR NUMBER : 100440

WATSONVILLE CA 950765125  
 CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE											
148	FURNISH PONTOON YE	L.S.			32.00 %			60.00 %		24.00 %	
			2,500,000.00	3,300,000.00	800,000.00	4,000,000.00	1,500,000.00	3,100,000.00	600,000.00		
149	FURNISH PONTOON YF	L.S.			32.00 %			60.00 %		24.00 %	
			2,500,000.00	3,300,000.00	800,000.00	4,000,000.00	1,500,000.00	3,100,000.00	600,000.00		
150	FURNISH PONTOON U	L.S.			-58.49 %			3.77 %		5.66 %	
			5,300,000.00	2,200,000.00	3,100,000.00	5,500,000.00	200,000.00	5,600,000.00	300,000.00		
151	FURNISH PONTOON V	L.S.			-27.87 %			14.75 %		14.75 %	
			3,050,000.00	2,200,000.00	-850,000.00	3,500,000.00	450,000.00	3,500,000.00	450,000.00		
152	FURNISH PONTOON W	L.S.			-54.64 %			3.09 %		13.40 %	
			4,850,000.00	2,200,000.00	2,650,000.00	5,000,000.00	150,000.00	5,500,000.00	650,000.00		
153	FURNISH PONTOON X	L.S.			-13.73 %			17.65 %		37.25 %	
			2,550,000.00	2,200,000.00	-350,000.00	3,000,000.00	450,000.00	3,500,000.00	950,000.00		
154	ASSEMBLE PONTOONS	L.S.			-80.77 %			-42.31 %		-64.62 %	
			13,000,000.00	2,500,000.00	0,500,000.00	7,500,000.00	5,500,000.00	4,600,000.00	8,400,000.00		
155	INSTALL PONTOONS	L.S.			40.00 %			135.00 %		290.00 %	
			1,000,000.00	1,400,000.00	400,000.00	2,350,000.00	1,350,000.00	3,900,000.00	2,900,000.00		
156	PONTOON BALLAST 1640.0000	C.Y.			-51.82 %			81.82 %		172.73 %	
			110.0000	53.0000	-51.82 %	200.0000		300.0000		172.73 %	
157	FORCE ACCOUNT ADJUSTING DRAW PONTOON BALLAST EST.				-93,480.00			147,600.00		311,600.00	
			180,400.00	86,920.00	-93,480.00	328,000.00	147,600.00	492,000.00	311,600.00		
158	FURNISH ANCHOR CABLE AND FITTINGS L.S.				0.00 %			0.00 %		0.00 %	
			500,000.00	500,000.00		500,000.00		500,000.00			
					-55.12 %			21.95 %		12.20 %	
			4,100,000.00	1,840,000.00	2,260,000.00	5,000,000.00	900,000.00	4,600,000.00	500,000.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524      REVISION NO : 1  
 CONTRACT NO : 006525      REGION NO : 3  
 VERSION NO : 8      WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104  
 TITLE : SR 104

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----

KIEWIT-GENERAL, A JOINT VENTUR      HS BRIDGE CONSTRUCTORS,      HOOD CANAL BRIDGE CONSTRUCTORS  
 19472 POWDER HILL PLACE      10090 I-25 FRONTAGE RD      585 WEST BEACH STREET

PROJECT : BR-0104(025)  
 COUNTY(S) : CLALLAM, JEFFERSON, KITSAP

POULSBO WA 983707466      LONGMONT CO 805049459      WATSONVILLE CA 950765125  
 CONTRACTOR NUMBER : 100446      CONTRACTOR NUMBER : 100440      CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE									
159	FURNISH AND INSTALL ANCHORS WITH ANCHOR CABLE 20.0000	EACH	855,000.0000	523,000.0000	-38.83%	970,000.0000	13.45%	1,000,000.0000	16.96%
160	CATHODIC PROTECTION SYSTEM L.S.		17,100,000.00	10,460,000.00	6,640,000.00	19,400,000.00	2,300,000.00	20,000,000.00	2,900,000.00
161	BRIDGE MACHINERY RETROFIT - WEST HALF L.S.		134,000.00	20,000.00	-114,000.00	250,000.00	116,000.00	300,000.00	166,000.00
162	BRIDGE MACHINERY - EAST HALF L.S.		5,575,000.00	5,820,000.00	245,000.00	5,000,000.00	-575,000.00	5,200,000.00	-375,000.00
163	AS BUILT DRAWINGS AND O&M MANUAL L.S.		10,780,000.00	11,500,000.00	720,000.00	11,500,000.00	720,000.00	8,500,000.00	2,280,000.00
164	BUILDINGS L.S.		30,000.00	10,000.00	-20,000.00	50,000.00	20,000.00	20,000.00	-10,000.00
165	BUILDING MECHANICAL WORK L.S.		1,760,000.00	1,800,000.00	40,000.00	1,500,000.00	-260,000.00	1,500,000.00	-260,000.00
166	ELECTRICAL WORK L.S.		160,000.00	50,000.00	-110,000.00	50,000.00	-110,000.00	75,000.00	-85,000.00
167	BUILDING ELECTRICAL WORK L.S.		8,225,000.00	7,000,000.00	1,225,000.00	7,150,000.00	1,075,000.00	8,000,000.00	-225,000.00
			80,000.00	100,000.00	20,000.00	200,000.00	120,000.00	350,000.00	270,000.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
TIME: 16:48

PS&E JOB NO : 00C524      REVISION NO : 1  
CONTRACT NO : 006525      REGION NO : 3  
VERSION NO : 8      WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
AWARDED ON : Jun 24 2003

HWY : SR 000,104	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 104 HOOD CANAL BRIDGE RETROFIT AND EAST HALF REPLACEMENT 00C524	KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
PROJECT : BR-0104(025)	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
COUNTY(S) : CLALLAM, JEFFERSON, KITSAP	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF. / AMT.DIFF.	2ND BIDDER		% DIFF. / AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF. / AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF. / AMT.DIFF.	
SURFACING											
168	CRUSHED SURFACING BASE COURSE 4520.0000	TON	20.0000 90,400.00	17.0000 76,840.00	-15.00 % -13,560.00	13.0000 58,760.00	-35.00 % -31,640.00	25.0000 113,000.00	25.00 % 22,600.00		
LIQUID ASPHALT											
169	ANTI-STRIPPING ADDITIVE EST.		575.00	575.00	0.00 %	575.00	0.00 %	575.00	0.00 %		
CEMENT CONCRETE PAVEMENT											
170	PRECAST BRIDGE APPROACH SLAB 232.0000	S.Y.	200.0000 46,400.00	1,320.0000 306,240.00	560.00 % 259,840.00	250.0000 58,000.00	25.00 % 11,600.00	400.0000 92,800.00	100.00 % 46,400.00		
ASPHALT CONCRETE PAVEMENT											
171	ASPHALT CONC. PAVEMENT CL. A 4680.0000	TON	45.0000 210,600.00	62.6000 292,968.00	39.11 % 82,368.00	35.0000 163,800.00	-22.22 % -46,800.00	62.0000 290,160.00	37.78 % 79,560.00		
172	ASPHALT CONC. PAVEMENT CL. A PG 58-22 930.0000	TON	50.0000 46,500.00	68.2500 63,472.50	36.50 % 16,972.50	42.0000 39,060.00	-16.00 % -7,440.00	68.0000 63,240.00	36.00 % 16,740.00		
173	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		1,720.00	1,720.00	0.00 %	1,720.00	0.00 %	1,720.00	0.00 %		
174	COMPACTION PRICE ADJUSTMENT CALC		790.00	790.00	0.00 %	790.00	0.00 %	790.00	0.00 %		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
\*\*\* BID CHECK REPORT \*\*\*

DATE: 05/19/2003
TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1
CONTRACT NO : 006525 REGION NO : 3
VERSION NO : 8 WORK ORDER# : 0L3305
HWY : SR 000,104
TITLE : SR 104
HOOD CANAL BRIDGE RETROFIT
AND EAST HALF REPLACEMENT
00C524
PROJECT : BR-0104 (025)
COUNTY (S) : CLALLAM, JEFFERSON, KITSAP

BIDS OPENED ON : Jun 18 2003
AWARDED ON : Jun 24 2003

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
KIEWIT-GENERAL, A JOINT VENTUF HS BRIDGE CONSTRUCTORS, HOOD CANAL BRIDGE CONSTRUCTORS
19472 POWDER HILL PLACE 10090 I-25 FRONTAGE RD 585 WEST BEACH STREET
POULSBO WA 983707466 LONGMONT CO 805049459 WATSONVILLE CA 950765125
CONTRACTOR NUMBER : 100446 CONTRACTOR NUMBER : 100440 CONTRACTOR NUMBER : 100421

Table with 10 columns: ITEM NO., ITEM DESCRIPTION, UNIT MEAS, ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT, PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF. Rows include items like ESC LEAD, SEEDING, FERTILIZING, AND MULCHING - SITE GRAVING DOCK, etc.

PS&E JOB NO : 00C524      REVISION NO : 1  
 CONTRACT NO : 006525      REGION NO : 3  
 VERSION NO : 8      WORK ORDER# : 0L3305  
 HWY : SR 000,104  
 TITLE : SR 104  
          HOOD CANAL BRIDGE RETROFIT  
          AND EAST HALF REPLACEMENT  
          00C524  
 PROJECT : BR-0104(025)  
 COUNTY(S) : CLALLAM, JEFFERSON, KITSAP

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE			HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD			HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET	
	POULSBO WA 983707466			LONGMONT CO 805049459			WATSONVILLE CA 950765125	
	CONTRACTOR NUMBER : 100446			CONTRACTOR NUMBER : 100440			CONTRACTOR NUMBER : 100421	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING											
186	STRAW BALE										
	148.0000	EACH	15.0000	50.0000	233.33%	15.0000	0.00%	150.0000	900.00%		
			2,220.00	7,400.00	5,180.00	2,220.00	0.00	22,200.00	19,980.00		
187	EROSION/WATER POLLUTION CONTROL EST.				0.00%		0.00%		0.00%		
			135,000.00	135,000.00		135,000.00		135,000.00			
188	TOPSOIL TYPE A										
	40.0000	C.Y.	30.0000	40.0000	33.33%	30.0000	0.00%	21.0000	-30.00%		
			1,200.00	1,600.00	400.00	1,200.00	0.00	840.00	-360.00		
189	SOD INSTALLATION										
	700.0000	S.Y.	5.0000	6.0000	20.00%	5.0000	0.00%	10.0000	100.00%		
			3,500.00	4,200.00	700.00	3,500.00	0.00	7,000.00	3,500.00		
190	SPCC PLAN										
		L.S.			-25.00%		950.00%		275.00%		
			2,000.00	1,500.00	-500.00	21,000.00	19,000.00	7,500.00	5,500.00		
191	TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN										
		L.S.			-25.00%		150.00%		400.00%		
			2,000.00	1,500.00	-500.00	5,000.00	3,000.00	10,000.00	8,000.00		
TRAFFIC											
192	EXTRUDED CURB										
	81.0000	L.F.	9.0000	15.0000	66.67%	15.0000	66.67%	15.0000	66.67%		
			729.00	1,215.00	486.00	1,215.00	486.00	1,215.00	486.00		
193	BEAM GUARDRAIL TYPE 1										
	282.0000	L.F.	15.0000	15.0000	0.00%	14.0000	-6.67%	30.0000	100.00%		
			4,230.00	4,230.00	0.00	3,948.00	-282.00	8,460.00	4,230.00		
194	BEAM GUARDRAIL TRANSITION SECTION TYPE 1										
	4.0000	EACH	1,400.0000	1,000.0000	-28.57%	1,300.0000	-7.14%	1,300.0000	-7.14%		
			5,600.00	4,000.00	-1,600.00	5,200.00	-400.00	5,200.00	-400.00		
195	TEMPORARY BEAM GUARDRAIL FOR LIFT SPAN										
	312.0000	L.F.	80.0000	10.0000	-87.50%	20.0000	-75.00%	36.0000	-55.00%		
			24,960.00	3,120.00	-21,840.00	6,240.00	-18,720.00	11,232.00	-13,728.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 104	KIEWIT-GENERAL, A JOINT VENTUR	HS BRIDGE CONSTRUCTORS,	HOOD CANAL BRIDGE CONSTRUCTORS
HOOD CANAL BRIDGE RETROFIT	19472 POWDER HILL PLACE	10090 I-25 FRONTAGE RD	585 WEST BEACH STREET
AND EAST HALF REPLACEMENT			
00C524			
PROJECT : BR-0104(025)	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
COUNTY(S) : CLALLAM, JEFFERSON, KITSAP	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
196	REMOVE AND RESET TEMP BEAM GUARDRAIL FOR LIFT SPAN 312.0000	L.F.	30.0000 9,360.00	-73.33 %	10.0000 3,120.00	-66.67 %	15.0000 4,680.00	-50.00 %	-4,680.00
197	RAISING EXISTING BEAM GUARDRAIL 1174.0000	L.F.	5.0000 5,870.00	-40.00 %	2.7500 3,228.50	-45.00 %	10.0000 11,740.00	100.00 %	5,870.00
198	TEMPORARY CONC. BARRIER 8039.0000	L.F.	7.0000 56,273.00	185.71 %	32.0000 160,780.00	357.14 %	60.0000 482,340.00	757.14 %	426,067.00
199	PERMANENT IMPACT ATTENUATOR 4.0000	EACH	30,000.0000 120,000.00	-33.33 %	15,000.0000 60,000.00	-50.00 %	5,000.0000 20,000.00	-83.33 %	-100,000.00
200	FLEXIBLE GUIDE POST 16.0000	EACH	25.0000 400.00	40.00 %	25.0000 400.00	0.00 %	45.0000 720.00	80.00 %	320.00
201	PAINT LINE 29040.0000	L.F.	0.1500 4,356.00	33.33 %	0.2000 5,808.00	33.33 %	0.7000 20,328.00	366.67 %	15,972.00
202	PAINTED WIDE LINE 240.0000	L.F.	2.0000 480.00	-50.00 %	1.0000 240.00	-50.00 %	1.0000 240.00	-50.00 %	-240.00
203	PLASTIC STOP LINE 70.0000	L.F.	3.0000 210.00	66.67 %	5.0000 350.00	66.67 %	5.0000 350.00	66.67 %	140.00
204	PLASTIC TRAFFIC ARROW 4.0000	EACH	100.0000 400.00	25.00 %	125.0000 500.00	25.00 %	100.0000 400.00	0.00 %	0.00
205	PLASTIC DRAINAGE MARKING 12.0000	EACH	15.0000 180.00	266.67 %	55.0000 660.00	266.67 %	50.0000 600.00	233.33 %	420.00
206	RAISED PAVEMENT MARKER TYPE 2 2.4200	HUND	300.0000 726.00	83.33 %	550.0000 1,331.00	83.33 %	500.0000 1,210.00	66.67 %	484.00

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 104 HOOD CANAL BRIDGE RETROFIT AND EAST HALF REPLACEMENT 00C524	KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
PROJECT : BR-0104 (025)	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
COUNTY(S) : CLALLAM, JEFFERSON, KITSAP	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
207	TEMPORARY PAVEMENT MARKING 23400.0000	L.F.	0.1200	1.0000	733.33 %	1.0000	733.33 %	1.5000	1,150.00 %
208	PERMANENT SIGNING L.S.		23,000.00	20,000.00	-13.04 %	23,400.00	-13.04 %	35,100.00	32,292.00 %
209	CANTILEVER SIGN STRUCTURE NO. 1 L.S.		12,000.00	10,000.00	-16.67 %	20,000.00	-3,000.00	20,000.00	-3,000.00 %
210	CANTILEVER SIGN STRUCTURE NO. 2 L.S.		12,000.00	10,000.00	-16.67 %	25,000.00	13,000.00	35,000.00	23,000.00 %
211	CANTILEVER SIGN STRUCTURE NO. 3 L.S.		12,000.00	10,000.00	-16.67 %	25,000.00	13,000.00	35,000.00	23,000.00 %
212	CANTILEVER SIGN STRUCTURE NO. 4 L.S.		12,000.00	10,000.00	-16.67 %	25,000.00	13,000.00	35,000.00	23,000.00 %
213	BRIDGE MOUNTED SIGN BRACKET NO. 1 L.S.		7,000.00	5,000.00	-28.57 %	8,000.00	1,000.00	10,000.00	3,000.00 %
214	BRIDGE MOUNTED SIGN BRACKET NO. 2 L.S.		7,000.00	5,000.00	-28.57 %	8,000.00	1,000.00	10,000.00	3,000.00 %
215	TRAFFIC SAFETY DRUM 48.0000	EACH	50.0000	50.0000	0.00 %	40.0000	-20.00 %	50.0000	0.00 %
216	PORTABLE CHANGEABLE MESSAGE SIGN 6.0000	EACH	4,200.0000	3,000.0000	-28.57 %	1,920.00	-480.00	2,400.00	0.00
217	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 8000.0000	HR	25,200.00	18,000.00	-7,200.00	153,000.00	127,800.00	90,000.00	64,800.00
			6.0000	5.0000	-16.67 %	3.0000	-50.00 %	20.0000	233.33 %
			48,000.00	40,000.00	-8,000.00	24,000.00	-24,000.00	160,000.00	112,000.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
\*\*\* BID CHECK REPORT \*\*\*

DATE: 05/19/2003
TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1
CONTRACT NO : 006525 REGION NO : 3
VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003
AWARDED ON : Jun 24 2003

HWY : SR 000,104 TITLE : SR 104
HOOD CANAL BRIDGE RETROFIT AND EAST HALF REPLACEMENT 00C524
PROJECT : BR-0104(025) COUNTY(S) : CLALLAM, JEFFERSON, KITSAP
KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE
POULSBO WA 983707466 CONTRACTOR NUMBER : 100446
HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD
LONGMONT CO 805049459 CONTRACTOR NUMBER : 100440
HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
WATSONVILLE CA 950765125 CONTRACTOR NUMBER : 100421

Table with columns: ITEM NO., ITEM DESCRIPTION, UNIT MEAS, ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT, PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF.

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305  
 HWY : SR 000,104  
 TITLE : SR 104  
 HOOD CANAL BRIDGE RETROFIT  
 AND EAST HALF REPLACEMENT  
 00C524  
 PROJECT : BR-0104(025)  
 COUNTY(S) : CLALLAM,JEFFERSON,KITSAP

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
POULSBO WA 983707466 CONTRACTOR NUMBER : 100446	LONGMONT CO 805049459 CONTRACTOR NUMBER : 100440	WATSONVILLE CA 950765125 CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
228	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
229	BOLLARD TYPE 2									
	14.0000	EACH	500.0000	500.0000	0.00%	600.0000	20.00%	750.0000	50.00%	7,000.00
			7,000.00	7,000.00	0.00	8,400.00	1,400.00	10,500.00	3,500.00	
230	ADJUST MONUMENT CASE AND COVER									
	1.0000	EACH	250.0000	250.0000	0.00%	250.0000	0.00%	500.0000	100.00%	250.00
			250.00	250.00	0.00	250.00	0.00	500.00	250.00	
231	ADJUST CATCH BASIN									
	3.0000	EACH	300.0000	500.0000	66.67%	600.0000	100.00%	3,500.0000	1,066.67%	900.00
			900.00	1,500.00	600.00	1,800.00	900.00	10,500.00	9,600.00	
232	TRAINING									
	4000.0000	HR	2.0000	2.0000	0.00%	1.0000	-50.00%	1.0000	-50.00%	8,000.00
			8,000.00	8,000.00	0.00	4,000.00	-4,000.00	4,000.00	-4,000.00	
233	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	0.00
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
234	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.									
			5.00	5.00	0.00%	5.00	0.00%	5.00	0.00%	
235	MINOR CHANGE									
	CALC									
			-1.00	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%	
236	FIELD OFFICE BUILDING									
	L.S.									
			30,000.00	65,000.00	35,000.00	130,000.00	100,000.00	200,000.00	170,000.00	
237	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	580.0000	S.Y.	3.0000	2.0000	-33.33%	3.0000	0.00%	8.0000	166.67%	1,740.00
			1,740.00	1,160.00	-580.00	1,740.00	0.00	4,640.00	2,900.00	
238	LARGE WOODY DEBRIS AND TRAFFIC LOGS									
	EST.									
			30,000.00	30,000.00	0.00%	30,000.00	0.00%	30,000.00	0.00%	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 104 HOOD CANAL BRIDGE RETROFIT AND EAST HALF REPLACEMENT 00C524	KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
PROJECT : BR-0104 (025)	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
COUNTY(S) : CLALLAM, JEFFERSON, KITSAP	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
239	CEMENT CONC. STAIRWAY 6.0000	EACH	500.0000	1,200.0000	140.00 %	1,610.0000	222.00 %	2,500.0000	400.00 %
240	STORMWATER PUMPING SYSTEM L.S.		3,000.00	7,200.00	4,200.00	9,660.00	6,660.00	15,000.00	12,000.00
241	FIRE CABINET SETS 6.0000	EACH	49,000.00	35,000.00	-14,000.00	150,000.00	101,000.00	25,000.00	-24,000.00
242	FORCE ACCOUNT - FISH TRANSFER EST.		1,300.0000	545.0000	-58.08 %	1,500.0000	15.38 %	1,500.0000	15.38 %
243	TEMPORARY DEWATERING SYSTEM L.S.		7,800.00	3,270.00	-4,530.00	9,000.00	1,200.00	9,000.00	1,200.00
244	LOG AND ROOT WAD 10.0000	EACH	39,000.00	39,000.00	0.00 %	39,000.00	0.00 %	39,000.00	0.00 %
245	ROAD/WEATHER ENVIRONMENTAL SENSOR STATION L.S.		550,600.00	2,200,000.00	1,649,400.00	1,000,000.00	449,400.00	750,000.00	199,400.00
246	SHORING OR EXTRA EXCAVATION CL. A COFFER DAMS L.S.		8,000.00	10,000.00	2,000.00	30,000.00	22,000.00	20,000.00	12,000.00
247	INSPECTING ANCHOR AND ANCHOR CABLE CLEAR ZONE L.S.		124,170.00	50,000.00	-74,170.00	20,000.00	-104,170.00	25,000.00	-99,170.00
248	FORCE ACCOUNT CREATING ANCHOR & ANCHOR CABLE CLEAR ZONE EST.		200,000.00	10,000.00	-190,000.00	1,000,000.00	800,000.00	750,000.00	550,000.00
249	MOTHBALLING AND MAINTAINING SITE L.S.		10,000.00	20,000.00	10,000.00	50,000.00	40,000.00	100,000.00	90,000.00
			250,000.00	250,000.00	0.00 %	250,000.00	0.00 %	250,000.00	0.00 %
			50,000.00	80,000.00	30,000.00	65,000.00	15,000.00	150,000.00	100,000.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 05/19/2003  
 TIME: 16:48

PS&E JOB NO : 00C524 REVISION NO : 1  
 CONTRACT NO : 006525 REGION NO : 3  
 VERSION NO : 8 WORK ORDER# : 0L3305

BIDS OPENED ON : Jun 18 2003  
 AWARDED ON : Jun 24 2003

HWY : SR 000,104	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 104 HOOD CANAL BRIDGE RETROFIT AND EAST HALF REPLACEMENT 00C524	KIEWIT-GENERAL, A JOINT VENTUR 19472 POWDER HILL PLACE	HS BRIDGE CONSTRUCTORS, 10090 I-25 FRONTAGE RD	HOOD CANAL BRIDGE CONSTRUCTORS 585 WEST BEACH STREET
PROJECT : BR-0104 (025)	POULSBO WA 983707466	LONGMONT CO 805049459	WATSONVILLE CA 950765125
COUNTY(S) : CLALLAM, JEFFERSON, KITSAP	CONTRACTOR NUMBER : 100446	CONTRACTOR NUMBER : 100440	CONTRACTOR NUMBER : 100421

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
250	HOOD CANAL BRIDGE SITE SURVEYING L.S.				-92.00 %		420.00 %		860.00 %
			125,000.00	10,000.00	-115,000.00	650,000.00	525,000.00	1,200,000.00	1,075,000.00
251	GRAVING DOCK FACILITY SURVEYING L.S.				-76.00 %		940.00 %		860.00 %
			125,000.00	30,000.00	-95,000.00	1,300,000.00	1,175,000.00	1,200,000.00	1,075,000.00
252	PRESTRESSED GIRDER REPAIR 655.0000 S.F.				-75.00 %		5.00 %		-42.50 %
			131,000.00	32,750.00	-98,250.00	137,550.00	6,550.00	75,325.00	-55,675.00
253	CONCRETE GIRDER SEALER 13600.0000 S.Y.				80.00 %		-59.00 %		80.00 %
			136,000.00	244,800.00	108,800.00	55,760.00	-80,240.00	244,800.00	108,800.00
254	FORCE ACCOUNT PRESTRESSING REINFORCEMENT STRAND REPAIR EST.				0.00 %		0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00	
255	FORCE ACCOUNT EPOXY CRACK SEALING EST.				0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
256	FORCE ACCOUNT PONTOON MOORAGE EST.				0.00 %		0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00	
CONTRACT TOTAL			\$191,755,918.00	\$204,000,000.00	6.39%	\$253,861,258.40	32.39%	\$258,528,673.00	34.82%
BASE TOTAL			\$191,755,918.00	\$204,000,000.00	6.39%	\$253,861,258.40	32.39%	\$258,528,673.00	34.82%