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Letting of 12/16/2009 LA DOTD Headquarters BACK

Lead Project: 451-06-0148-R1
Parish: Ouachita
Routes: LA 3249
Description: LA 3249 (WELL ROAD) BRIDGE OVER I-20
Type Const: REMOVAL AND REPLACEMENT OF SUPERSTRUCTURE, STEEL GIRDER SPANS AND DECK OF OVERPASS, SUBSTRUCTURE REPAIRS, AND RELATED WORK.
Estimated Construction Cost: $3,950,388.40
Maximum Number of Days Allowed for Construction: 295
Calculated Daily User Cost: $5,000.00

RankLicense Bidder Construction BidBidder's Proposed
Contract Time Total Bid

1 44133 Gibson & Associates Inc $3,174,512.01 212 $4,234,512.01 
2 09476 Key Constructors, Inc. $3,975,972.95 220 $5,075,972.95 
3 34567 James Construction Group LLC $4,183,676.65 250 $5,433,676.65 
4 33131 American Contracting & Services,Inc $4,396,160.44 240 $5,596,160.44 
5 47347 Kiewit Louisiana Co $5,390,675.10 168 $6,230,675.10 

Line 
Number Item Number Item Description Quantity Unit of 

Measure

- 1 - 
Gibson & Associates Inc

- 2 - 
Key Constructors, Inc.

- 3 - 
James Construction Group 

LLC

- 4 - 
American Contracting & 

Services,Inc

Unit Price Total 
Amount Unit Price Total 

Amount Unit Price Total 
Amount Unit Price Total 

Amount

0001 202-01-00100 Removal of Structures and Obstructions 1     LUMP 72,000.00 72,000.00 15,000.00 15,000.00 10,000.00 10,000.00 8,000.00 8,000.00

0002 202-02-02020 Removal of Asphalt Pavement 3.1   SQYD 100.00 310.00 1,500.00 4,650.00 750.00 2,325.00 100.00 310.00

0003 202-02-04120 Removal of Bridge Superstructure (Steel Girder Span) 8,710     SQFT 9.00 78,390.00 13.00 113,230.00 6.50 56,615.00 15.00 130,650.00

0004 202-02-14500 Removal of Guard Rail 1,400     LNFT 2.20 3,080.00 3.00 4,200.00 2.00 2,800.00 2.00 2,800.00

0005 202-02-38400 Removal of Structural Concrete PIER PROTECTION 1     LUMP 13,000.00 13,000.00 12,500.00 12,500.00 15,000.00 15,000.00 12,500.00 12,500.00

0006 203-05-00100 Excavation and Embankment 1     LUMP 60,700.00 60,700.00 5,000.00 5,000.00 10,000.00 10,000.00 20,000.00 20,000.00

0007 204-06-00100 Temporary Silt Fencing 250     LNFT 7.70 1,925.00 5.00 1,250.00 6.00 1,500.00 5.00 1,250.00

0008 502-01-00100 Superpave Asphaltic Concrete 1     TON 1,000.00 1,000.00 5,000.00 5,000.00 1,000.00 1,000.00 1,000.00 1,000.00

0009 509-01-00100 Cold Planing Asphaltic Pavement 4     SQYD 200.00 800.00 1,250.00 5,000.00 1,250.00 5,000.00 100.00 400.00

0010 701-01-02000 Cross Drain Pipe (24" RCP/PP or 30" CMP) 68     LNFT 135.00 9,180.00 100.00 6,800.00 70.00 4,760.00 100.00 6,800.00

0011 704-01-02000 Guard Rail (DoubleThrie Beam) (3'-1 1/2" post spacing) 125     LNFT 33.00 4,125.00 42.00 5,250.00 45.00 5,625.00 30.00 3,750.00

0012 704-03-00100 Blocked Out Guard Rail 793.3   LNFT 15.40 12,216.82 17.00 13,486.10 17.00 13,486.10 14.00 11,106.20

0013 704-08-00200 Guard Rail Transitions (Double Thrie Beam) 150     LNFT 71.50 10,725.00 50.00 7,500.00 50.00 7,500.00 65.00 9,750.00

0014 704-11-00100 Guard Rail End Treatment (Flared) 6     EACH 2,200.00 13,200.00 2,000.00 12,000.00 2,000.00 12,000.00 2,000.00 12,000.00

0015 704-11-00300 Guard Rail End Treatment (Bi-Directional) 2     EACH 4,950.00 9,900.00 4,250.00 8,500.00 4,250.00 8,500.00 4,500.00 9,000.00

0016 706-03-00100 Incidental Concrete Paving (4" Thick) 2,102.6   SQYD 79.00 166,105.40 55.00 115,643.00 45.00 94,617.00 70.00 147,182.00

0017 713-01-00100 Temporary Signs and Barricades 1     LUMP 104,000.00 104,000.00 110,000.00 110,000.00 85,000.00 85,000.00 40,000.00 40,000.00

0018 713-02-00100 Temporary Pavement Markings (4" Width) 336     LNFT 0.22 73.92 0.20 67.20 1.00 336.00 0.20 67.20

0019 713-07-00100 Temporary Precast Concrete Barrier (Contractor Furnished) 110     EACH 675.00 74,250.00 575.00 63,250.00 1,235.00 135,850.00 1,200.00 132,000.00

0020 716-01-00100 Mulch (Vegetative) 1.5   TON 1,100.00 1,650.00 650.00 975.00 1,000.00 1,500.00 1,000.00 1,500.00

0021 717-01-00100 Seeding 30     LB 55.00 1,650.00 10.00 300.00 20.00 600.00 20.00 600.00

0022 718-01-00100 Fertilizer 1,000     LB 2.75 2,750.00 1.00 1,000.00 1.50 1,500.00 1.50 1,500.00

0023 725-01-00100 Temporary Detour Roads 80.1   SQYD 330.00 26,433.00 275.00 22,027.50 320.00 25,632.00 250.00 20,025.00

0024 727-01-00100 Mobilization 1     LUMP 300,000.00 300,000.00 385,000.00 385,000.00 415,000.00 415,000.00 439,616.04 439,616.04

0025 729-13-00100 Mounting (Bridge Fascia Mounted) 1     EACH 7,700.00 7,700.00 8,300.00 8,300.00 8,300.00 8,300.00 7,000.00 7,000.00

0026 729-16-00300 Object Marker Assembly (Type 3) 8     EACH 82.50 660.00 75.00 600.00 75.00 600.00 75.00 600.00

0027 731-02-00100 Reflectorized Raised Pavement Markers 19     EACH 5.61 106.59 5.10 96.90 6.00 114.00 5.10 96.90

0028 732-02-02000 Plastic Pavement Striping (Solid Line) (4" Width) 
(Thermoplastic 90 mil) 0.199 MILE 3,025.00 601.98 2,750.00 547.25 2,750.00 547.25 2,800.00 557.20

0029 740-01-00100 Construction Layout 1     LUMP 25,000.00 25,000.00 30,000.00 30,000.00 100,000.00 100,000.00 16,000.00 16,000.00

0030 802-01-00100 Structural Excavation 29.4   CUYD 50.00 1,470.00 100.00 2,940.00 55.00 1,617.00 50.00 1,470.00

0031 802-02-00100 Structural Excavation for Intermediate Bents 56.1   CUYD 20.00 1,122.00 100.00 5,610.00 85.00 4,768.50 40.00 2,244.00

0032 805-01-00100 Class A Concrete 99.07  CUYD 1,050.00 104,023.50 1,000.00 99,070.00 1,150.00 113,930.50 1,200.00 118,884.00

0033 805-01-00500 Class A Concrete (Footings) 12.63  CUYD 850.00 10,735.50 950.00 11,998.50 830.00 10,482.90 1,200.00 15,156.00

0034 805-04-00100 Class AA(M) Concrete 204.52  CUYD 2,035.00 416,198.20 1,685.00 344,616.20 1,030.00 210,655.60 1,200.00 245,424.00

0035 805-11-00100 Strip Seal Joints 84     LNFT 220.00 18,480.00 280.00 23,520.00 255.00 21,420.00 150.00 12,600.00

0036 806-01-00100 Deformed Reinforcing Steel 5,290     LB 1.00 5,290.00 1.85 9,786.50 6.00 31,740.00 0.75 3,967.50

0037 806-02-00100 Deformed Reinforcing Steel (Epoxy Coated) 64,744     LB 1.65 106,827.60 0.95 61,506.80 2.00 129,488.00 0.85 55,032.40

0038 807-08-00100 Structural Metalwork 1     LUMP 426,000.00 426,000.00 415,000.00 415,000.00 450,000.00 450,000.00 630,000.00 630,000.00

0039 810-01-00100 Concrete Railing (Standard Barrier) 518.52  LNFT 137.50 71,296.50 100.00 51,852.00 90.00 46,666.80 100.00 51,852.00

0040 814-01-00400 Drilled Shaft (36" Diameter) 280     LNFT 392.00 109,760.00 490.00 137,200.00 500.00 140,000.00 315.00 88,200.00

0041 NS-602-00005 Bent Patching 10     SQFT 200.00 2,000.00 1,500.00 15,000.00 960.00 9,600.00 250.00 2,500.00

0042 NS-700-00180 Impact Attenuator (Construction Zone) 2     EACH 15,000.00 30,000.00 18,000.00 36,000.00 11,500.00 23,000.00 16,750.00 33,500.00

0043 NS-700-00181 Impact Attenuator Relocation (Construction Zone) 2     EACH 5,000.00 10,000.00 6,000.00 12,000.00 3,500.00 7,000.00 5,500.00 11,000.00

0044 NS-700-00182 Repair and Restoration of Impact Attenuator (Const Zone) 2     EACH 4,500.00 9,000.00 5,000.00 10,000.00 9,400.00 18,800.00 4,500.00 9,000.00

0045 NS-713-00001 Dynamic Message Sign Unit 14     EACH 3,700.00 51,800.00 1,850.00 25,900.00 12,500.00 175,000.00 7,965.00 111,510.00

0046 NS-800-00001 Span Movement 8     EACH 93,000.00 744,000.00 215,000.00 1,720,000.00 210,000.00 1,680,000.00 240,000.00 1,920,000.00

0047 NS-800-00120 Pier Protection System (Vehicle) STATION 49+66.30 1     EACH 22,000.00 22,000.00 10,000.00 10,000.00 30,000.00 30,000.00 18,000.00 18,000.00

0048 NS-800-00120 Pier Protection System (Vehicle) STATION 51+21.30 1     EACH 22,000.00 22,000.00 10,000.00 10,000.00 30,000.00 30,000.00 18,000.00 18,000.00

0049 NS-805-00002 Joint Repair (Polymer Concrete) 56     LNFT 100.00 5,600.00 200.00 11,200.00 250.00 14,000.00 100.00 5,600.00

0050 NS-805-00005 Joint Sealing System (Preformed Silicone) 56     LNFT 96.00 5,376.00 100.00 5,600.00 175.00 9,800.00 110.00 6,160.00

             

  ITEM TOTAL (CONSTRUCTION BID)    3,174,512.01  3,975,972.95  4,183,676.65  4,396,160.44

  NUMBER OF DAYS BID AT $5000 PER DAY.    1,060,000.00  1,100,000.00  1,250,000.00  1,200,000.00

  TOTAL BID    4,234,512.01  5,075,972.95  5,433,676.65  5,596,160.44
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Line 
Number Item Number Item Description Quantity Unit of 

Measure

- 5 - 
Kiewit Louisiana Co

Unit Price Total 
Amount

0001 202-01-00100 Removal of Structures and Obstructions 1     LUMP 200,000.00 200,000.00

0002 202-02-02020 Removal of Asphalt Pavement 3.1   SQYD 1,000.00 3,100.00

0003 202-02-04120 Removal of Bridge Superstructure (Steel Girder Span) 8,710     SQFT 30.00 261,300.00

0004 202-02-14500 Removal of Guard Rail 1,400     LNFT 3.00 4,200.00

0005 202-02-38400 Removal of Structural Concrete PIER PROTECTION 1     LUMP 40,000.00 40,000.00

0006 203-05-00100 Excavation and Embankment 1     LUMP 10,000.00 10,000.00

0007 204-06-00100 Temporary Silt Fencing 250     LNFT 10.00 2,500.00

0008 502-01-00100 Superpave Asphaltic Concrete 1     TON 200.00 200.00

0009 509-01-00100 Cold Planing Asphaltic Pavement 4     SQYD 700.00 2,800.00

0010 701-01-02000 Cross Drain Pipe (24" RCP/PP or 30" CMP) 68     LNFT 50.00 3,400.00

0011 704-01-02000 Guard Rail (DoubleThrie Beam) (3'-1 1/2" post spacing) 125     LNFT 60.00 7,500.00

0012 704-03-00100 Blocked Out Guard Rail 793.3   LNFT 22.00 17,452.60

0013 704-08-00200 Guard Rail Transitions (Double Thrie Beam) 150     LNFT 55.00 8,250.00

0014 704-11-00100 Guard Rail End Treatment (Flared) 6     EACH 2,500.00 15,000.00

0015 704-11-00300 Guard Rail End Treatment (Bi-Directional) 2     EACH 7,350.00 14,700.00

0016 706-03-00100 Incidental Concrete Paving (4" Thick) 2,102.6   SQYD 90.00 189,234.00

0017 713-01-00100 Temporary Signs and Barricades 1     LUMP 510,000.00 510,000.00

0018 713-02-00100 Temporary Pavement Markings (4" Width) 336     LNFT 3.00 1,008.00

0019 713-07-00100 Temporary Precast Concrete Barrier (Contractor Furnished) 110     EACH 700.00 77,000.00

0020 716-01-00100 Mulch (Vegetative) 1.5   TON 1,200.00 1,800.00

0021 717-01-00100 Seeding 30     LB 30.00 900.00

0022 718-01-00100 Fertilizer 1,000     LB 2.00 2,000.00

0023 725-01-00100 Temporary Detour Roads 80.1   SQYD 1,000.00 80,100.00

0024 727-01-00100 Mobilization 1     LUMP 542,000.00 542,000.00

0025 729-13-00100 Mounting (Bridge Fascia Mounted) 1     EACH 2,000.00 2,000.00

0026 729-16-00300 Object Marker Assembly (Type 3) 8     EACH 120.00 960.00

0027 731-02-00100 Reflectorized Raised Pavement Markers 19     EACH 100.00 1,900.00

0028 732-02-02000 Plastic Pavement Striping (Solid Line) (4" Width) (Thermoplastic 90 mil) 0.199 MILE 10,000.00 1,990.00

0029 740-01-00100 Construction Layout 1     LUMP 300,000.00 300,000.00

0030 802-01-00100 Structural Excavation 29.4   CUYD 100.00 2,940.00

0031 802-02-00100 Structural Excavation for Intermediate Bents 56.1   CUYD 100.00 5,610.00

0032 805-01-00100 Class A Concrete 99.07  CUYD 1,500.00 148,605.00

0033 805-01-00500 Class A Concrete (Footings) 12.63  CUYD 1,450.00 18,313.50

0034 805-04-00100 Class AA(M) Concrete 204.52  CUYD 4,500.00 920,340.00

0035 805-11-00100 Strip Seal Joints 84     LNFT 500.00 42,000.00

0036 806-01-00100 Deformed Reinforcing Steel 5,290     LB 5.00 26,450.00

0037 806-02-00100 Deformed Reinforcing Steel (Epoxy Coated) 64,744     LB 2.50 161,860.00

0038 807-08-00100 Structural Metalwork 1     LUMP 1,074,000.00 1,074,000.00

0039 810-01-00100 Concrete Railing (Standard Barrier) 518.52  LNFT 500.00 259,260.00

0040 814-01-00400 Drilled Shaft (36" Diameter) 280     LNFT 500.00 140,000.00

0041 NS-602-00005 Bent Patching 10     SQFT 1,000.00 10,000.00

0042 NS-700-00180 Impact Attenuator (Construction Zone) 2     EACH 52,000.00 104,000.00

0043 NS-700-00181 Impact Attenuator Relocation (Construction Zone) 2     EACH 12,000.00 24,000.00

0044 NS-700-00182 Repair and Restoration of Impact Attenuator (Const Zone) 2     EACH 1.00 2.00

0045 NS-713-00001 Dynamic Message Sign Unit 14     EACH 4,000.00 56,000.00

0046 NS-800-00001 Span Movement 8     EACH 1,000.00 8,000.00

0047 NS-800-00120 Pier Protection System (Vehicle) STATION 49+66.30 1     EACH 30,000.00 30,000.00

0048 NS-800-00120 Pier Protection System (Vehicle) STATION 51+21.30 1     EACH 30,000.00 30,000.00

0049 NS-805-00002 Joint Repair (Polymer Concrete) 56     LNFT 400.00 22,400.00

0050 NS-805-00005 Joint Sealing System (Preformed Silicone) 56     LNFT 100.00 5,600.00

       

  ITEM TOTAL (CONSTRUCTION BID)    5,390,675.10

  NUMBER OF DAYS BID AT $5000 PER DAY.    840,000.00

  TOTAL BID    6,230,675.10

 Free Tourist Map  

The La DOTD Headquarters Building is located at 1201 Capitol Access Road, Baton Rouge, LA, 70802. Telephone: (225) 379-1232. 
Please send us your Comments or Suggestions. 
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