

**CONTRACT**

Kind of Work Bridge Replacement Miles \_\_\_\_\_

Project No. L-#39--73-90 County Wapello

THIS AGREEMENT made and entered by and between Wapello County, Iowa, by its Board of Supervisors consisting of the following members: Steve Siegel, Gregory M. Kenning and Jerry L. Parker

Contracting Authority, and  
Don Garrett of Bloomfield Bridge & Culvert Inc. Contractor

WITNESSETH: That the Contractor, for and in consideration of (\$ \$371,999.85 ) three hundred seventy one thousand, nine hundred ninety nine dollars and eighty five cents Dollars

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No.	Item	Quantity	Units	Unit Price	Amount
1.	CLEARING & GRUBBING	1.0	ACRE	\$1000.00	\$1,000.00
2.	EXCAVATION, CLASS 10, CHANNEL	222.0	CY.	\$6.00	\$1,332.00
3.	BRIDGE APPROACH PAVEMENT, AS PER PLAN	306.6	SY	\$125.00	\$38,325.00
4.	REMOVAL OF EXISTING BRIDGE	1.0	LS	\$22000.00	\$22,000.00
5.	EXCAVATION, CLASS 20	73.8	CY	\$35.00	\$2,583.00
6.	STRUCTURAL CONCRETE (BRIDGE)	65.4	CY	\$1250.00	\$81,750.00
7.	REINFORCING STEEL	275.0	LBS	\$1.30	\$357.50
8.	REINFORCING STEEL, EPOXY COATED	10,620.0	LBS	\$1.30	\$13,806.00
9.	BEAMS, PRETENSIONED PRESTRESSED CONCRETE, ERECT AS PER PLAN	5.0	EACH	\$2500.00	\$12,500.00
10.	STRUCTURAL STEEL	1,096.1	LBS.	\$3.50	\$3,836.35
11.	CONCRETE OPEN RAILING	154.0	LF	\$65.00	\$10,010.00
12.	PILES, STEEL, HP 10X42	840.0	LF	\$42.00	\$35,280.00
13.	STEEL BEAM GUARDRAIL	390.5	LF	\$14.00	\$5,467.00
14.	STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION	4.0	EACH	\$2400.00	\$9,600.00
15.	STEEL BEAM GUARDRAIL END ANCHOR, BOLTED	4.0	EACH	\$300.00	\$1,200.00
16.	STEEL BEAM GUARDRAIL END TERMINAL	4.0	EACH	\$2,600.00	\$10,400.00
17.	ENGINEERING FABRIC	438.0	SY	\$3.50	\$1,533.00
18.	REVTMENT, CLASS 'E'	473.0	TON	\$40.00	\$18,920.00
19.	SAFTEY CLOSURE	2.0	EACH	\$300.00	\$600.00
20.	TRAFFIC CONTROL	1.0	LS	\$2,500.00	\$2,500.00
21.	MOBILIZATION	1.0	LS	\$17,000.00	\$17,000.00
22.	UHPC IN-FILL-PLACEMENT	7.8	CY	\$8,500.00	\$66,300.00
23.	PANELS, PRET CONC, ERECT AS PER PLAN	14.0	EACH	\$1,000.00	\$14,000.00
24.	MULCHING	1.0	ACRE	\$700.00	\$700.00
25.	SEEDING AND FERTILIZING (RURAL)	1.0	ACRE	\$1,000.00	\$1,000.00
26.					
27.					
28.					
29.					

Item No.	Item	Quantity	Units	Unit Price	Amount
30.					
31.					
32.					
33.					
34.					
35.					
36.					
37.					
38.					
39.					
40.					
41.					
42.					
43.					
44.					
45.					
46.					
47.					
48.					
49.					
50.					
<input type="checkbox"/> See supplemental information on Page 3 <span style="float: right;">TOTAL:</span>					<b>\$371,999.85</b>

Said specifications and plans are hereby made a part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Auditor under date of June 24, 2011

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the Conditions as set forth in the specifications

That it is mutually understood and agreed by the parties hereto that the notice to bidders that the proposal, the specifications for Project No. L-#39--73-90 in Wapello County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date	Specified Starting Date	Late Start Date	Number of Working Days
		August 29, 2011	50

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine and render judgement as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as of the 24th day of June, 2011

Wapello \_\_\_\_\_ County, Iowa  
Contracting Authority

By Jerry S. Parks \_\_\_\_\_  
Chairperson, County Board of Supervisors

Date 7-26-11 \_\_\_\_\_

By Debbie Gravett \_\_\_\_\_  
Contractor