

ALLEGHENY COUNTY  
DEPARTMENT OF PUBLIC WORKS

BID TABULATION  
FOR  
SUPERSTRUCTURE REPLACEMENT OF Montour Run Bridge No. 6

North Fayette and Moon Township

**COUNTY PROJECT NO. MT06-0608**

STATE PROJECT NO. 0-96638-0-7-000-1110-221

MPMS NO. 79896

DATE ADVERTISED: May 23, 2012

DATE BID OPENED: June 27, 2012

I hereby certify that this tabular reflects an accurate and true account of the unit prices, extensions, and total amounts of each individual bidder that express an interest in this project. When required modifications are made as warranted.

---

Daniel F. Swisher  
Contract Manager  
County of Allegheny  
Department of Public Works

ITEM NO.	DESCRIPTION	QUANTITY	Joseph B. Fay Co.		Mosites Construction Company		Golden Triangle Construction Company, Inc.	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0201-0001 A	Clearing and Grubbing	1 LS	\$11,000.00	\$11,000.00	\$6,000.00	\$6,000.00	\$4,000.00	\$4,000.00
0203-0001 C	Class 1 Excavation	415 CY	\$42.00	\$17,430.00	\$70.00	\$29,050.00	\$20.00	\$8,300.00
0204-0001 C1, H	Class 2 Excavation	2 CY	\$15.00	\$30.00	\$110.00	\$220.00	\$40.00	\$80.00
4208-0001 C	Special Rolling, Modified	1 HOUR	\$375.00	\$375.00	\$210.00	\$210.00	\$150.00	\$150.00
0212-0002 C3, H, M2	Geotextile, Class 2, Type A	8 SY	\$4.00	\$32.00	\$15.00	\$120.00	\$3.00	\$24.00
0212-0014 C3, H, M2	Geotextile, Class 4, Type A	979 SY	\$6.00	\$5,874.00	\$5.00	\$4,895.00	\$2.00	\$1,958.00
0309-0426 E	Superpave Asphalt Mixture Design HMA Base Course, PG 64-22 0.3 to < 3 Million ESALS, 25.0 MM Mix, 6" Depth	572 SY	\$43.00	\$24,596.00	\$50.00	\$28,600.00	\$40.00	\$22,880.00
0350-0104 C, E	Subbase 4" Depth (No. 2A)	60 SY	\$30.00	\$1,800.00	\$29.00	\$1,740.00	\$10.00	\$600.00
4350-0106 C, E	Subbase 6" Depth (No. 2A)	572 SY	\$16.50	\$9,438.00	\$21.00	\$12,012.00	\$18.00	\$10,296.00
4350-0120 C, E	Subbase (No. 2A)	191 CY	\$80.00	\$15,280.00	\$110.00	\$21,010.00	\$50.00	\$9,550.00
4409-0482 F	Superpave Asphalt Mixture Design HMA Wearing Course, PG 64-22 0.3 to < 3 Million ESALS, 9.5 MM Mix, 1½" Depth. SRL-H	934 SY	\$15.90	\$14,850.60	\$16.00	\$14,944.00	\$15.00	\$14,010.00
0409-6450 F	Superpave Asphalt Mixture Design HMA Binder Course, PG 64-22 0.3 to < 3 Million ESALS, 19.0 MM Mix, 2½" Depth	572 SY	\$18.30	\$10,467.60	\$25.00	\$14,300.00	\$25.00	\$14,300.00
0409-6470 F	Superpave Asphalt Mixture Design HMA Binder Course, PG 64-22 0.3 to < 3 Million ESALS, 19.0 MM Mix	47 TON	\$228.50	\$10,739.50	\$150.00	\$7,050.00	\$135.00	\$6,345.00
0460-0001 F4	Bituminous Tack Coat	1,506 SY	\$1.65	\$2,484.90	\$0.70	\$1,054.20	\$0.25	\$376.50
0461-0001 F4	Bituminous Prime Coat	60 SY	\$22.50	\$1,350.00	\$26.00	\$1,560.00	\$15.00	\$900.00
4491-0012 F3	Milling of Bituminous Pavement Surface, 1½" Depth, Milled Material Retained by Contractor	362 SY	\$13.95	\$5,049.90	\$13.00	\$4,706.00	\$11.00	\$3,982.00
0608-0001 X	Mobilization	1 LS	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$42,000.00	\$42,000.00

ITEM NO.	DESCRIPTION	QUANTITY	The Lane Construction Corporation		*Carmen Paliotta Contracting Inc.	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0201-0001 A	Clearing and Grubbing	1 LS	\$6,800.00	\$6,800.00	\$15,000.00	\$15,000.00
0203-0001 C	Class 1 Excavation	415 CY	\$24.25	\$10,063.75	\$80.00	\$33,200.00
0204-0001 C1, H	Class 2 Excavation	2 CY	\$240.00	\$480.00	\$250.00	\$500.00
4208-0001 C	Special Rolling, Modified	1 HOUR	\$180.00	\$180.00	\$500.00	\$500.00
0212-0002 C3, H, M2	Geotextile, Class 2, Type A	8 SY	\$1.00	\$8.00	\$10.00	\$80.00
0212-0014 C3, H, M2	Geotextile, Class 4, Type A	979 SY	\$1.75	\$1,713.25	\$10.00	\$9,790.00
0309-0426 E	Superpave Asphalt Mixture Design HMA Base Course, PG 64-22 0.3 to < 3 Million ESALS, 25.0 MM Mix, 6" Depth	572 SY	\$35.00	\$20,020.00	\$45.00	\$25,740.00
0350-0104 C, E	Subbase 4" Depth (No. 2A)	60 SY	\$39.00	\$2,340.00	\$45.00	\$2,700.00
4350-0106 C, E	Subbase 6" Depth (No. 2A)	572 SY	\$28.50	\$16,302.00	\$45.00	\$25,740.00
4350-0120 C, E	Subbase (No. 2A)	191 CY	\$55.00	\$10,505.00	\$70.00	\$13,370.00
4409-0482 F	Superpave Asphalt Mixture Design HMA Wearing Course, PG 64-22 0.3 to < 3 Million ESALS, 9.5 MM Mix, 1½" Depth. SRL-H	934 SY	\$15.50	\$14,477.00	\$25.00	\$23,350.00
0409-6450 F	Superpave Asphalt Mixture Design HMA Binder Course, PG 64-22 0.3 to < 3 Million ESALS, 19.0 MM Mix, 2½" Depth	572 SY	\$17.00	\$9,724.00	\$30.00	\$17,160.00
0409-6470 F	Superpave Asphalt Mixture Design HMA Binder Course, PG 64-22 0.3 to < 3 Million ESALS, 19.0 MM Mix	47 TON	\$99.50	\$4,676.50	\$150.00	\$7,050.00
0460-0001 F4	Bituminous Tack Coat	1,506 SY	\$2.25	\$3,388.50	\$3.50	\$5,271.00
0461-0001 F4	Bituminous Prime Coat	60 SY	\$9.75	\$585.00	\$12.00	\$720.00
4491-0012 F3	Milling of Bituminous Pavement Surface, 1½" Depth, Milled Material Retained by Contractor	362 SY	\$30.00	\$10,860.00	\$40.00	\$14,480.00
0608-0001 X	Mobilization	1 LS	\$51,430.00	\$51,430.00	\$75,000.00	\$75,000.00

ITEM NO.	DESCRIPTION	QUANTITY	Joseph B. Fay Co.		Mosites Construction Company		Golden Triangle Construction Company, Inc.	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0609-0003 X	Inspector's Field Office and Inspection Facilities, Type B	1 LS	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$19,000.00	\$19,000.00
0609-0009 X	Equipment Package	1 LS	\$2,100.00	\$2,100.00	\$500.00	\$500.00	\$6,000.00	\$6,000.00
0610-7001 H2	4" Pavement Base Drain	407 LF	\$20.00	\$8,140.00	\$13.00	\$5,291.00	\$16.00	\$6,512.00
0620-0012 J	Thrie-Beam to PA Type 10M Bridge Barrier Transition Without Inlet Placement	4 EA	\$1,700.00	\$6,800.00	\$5,000.00	\$20,000.00	\$1,750.00	\$7,000.00
0620-0400 J	Terminal Section, Single	3 EA	\$50.00	\$150.00	\$70.00	\$210.00	\$52.00	\$156.00
0620-1100 J	Type 2-SC Guide Rail	38 LF	\$18.00	\$684.00	\$120.00	\$4,560.00	\$70.00	\$2,660.00
0627-0001 J1, Q	Temporary Concrete Barrier	144 LF	\$50.00	\$7,200.00	\$47.00	\$6,768.00	\$40.00	\$5,760.00
0686-0050 X	Construction Surveying, Type D	1 LS	\$4,000.00	\$4,000.00	\$20,000.00	\$20,000.00	\$4,000.00	\$4,000.00
0688-0002 X	Microcomputer with Battery Backup System, Type A	1 LS	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
4689-0003 X	CPM Schedule	1 LS	\$3,000.00	\$3,000.00	\$1.00	\$1.00	\$5,000.00	\$5,000.00
0804-0012 M3	Seeding and Soil Supplements Formula C	10 LB	\$50.00	\$500.00	\$100.00	\$1,000.00	\$220.00	\$2,200.00
0805-0021 M3	Mulching-Hay	1 TON	\$500.00	\$500.00	\$1,300.00	\$1,300.00	\$420.00	\$420.00
0845-0001 C1, H, M2	Unforeseen Water Pollution Control	2,000 DOLLAR	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00
0850-0032 C1, H	Rock, Class R-4	5 CY	\$250.00	\$1,250.00	\$210.00	\$1,050.00	\$219.98	\$1,099.90
0850-0035 C1, H	Rock, Class R-7	5 CY	\$275.00	\$1,375.00	\$250.00	\$1,250.00	\$300.00	\$1,500.00
0865-0001 C, H, M2	Silt Barrier Fence, 18" Height	100 LF	\$14.00	\$1,400.00	\$8.00	\$800.00	\$5.00	\$500.00
0901-0001 Q	Maintenance and Protection of Traffic During Construction	1 LS	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$29,000.00	\$29,000.00

ITEM NO.	DESCRIPTION	QUANTITY	The Lane Construction Corporation		*Carmen Paliotta Contracting Inc.	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0609-0003 X	Inspector's Field Office and Inspection Facilities, Type B	1 LS	\$15,800.00	\$15,800.00	\$10,000.00	\$10,000.00
0609-0009 X	Equipment Package	1 LS	\$3,960.00	\$3,960.00	\$4,000.00	\$4,000.00
0610-7001 H2	4" Pavement Base Drain	407 LF	\$20.00	\$8,140.00	\$23.00	\$9,361.00
0620-0012 J	Thrie-Beam to PA Type 10M Bridge Barrier Transition Without Inlet Placement	4 EA	\$1,900.00	\$7,600.00	\$6,000.00	\$24,000.00
0620-0400 J	Terminal Section, Single	3 EA	\$75.00	\$225.00	\$100.00	\$300.00
0620-1100 J	Type 2-SC Guide Rail	38 LF	\$30.00	\$1,140.00	\$150.00	\$5,700.00
0627-0001 J1, Q	Temporary Concrete Barrier	144 LF	\$35.00	\$5,040.00	\$80.00	\$11,520.00
0686-0050 X	Construction Surveying, Type D	1 LS	\$2,200.00	\$2,200.00	\$15,000.00	\$15,000.00
0688-0002 X	Microcomputer with Battery Backup System, Type A	1 LS	\$2,310.00	\$2,310.00	\$4,000.00	\$4,000.00
4689-0003 X	CPM Schedule	1 LS	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00
0804-0012 M3	Seeding and Soil Supplements Formula C	10 LB	\$100.00	\$1,000.00	\$150.00	\$1,500.00
0805-0021 M3	Mulching-Hay	1 TON	\$500.00	\$500.00	\$500.00	\$500.00
0845-0001 C1, H, M2	Unforeseen Water Pollution Control	2,000 DOLLAR	\$1.00	\$2,000.00	\$1.00	\$2,000.00
0850-0032 C1, H	Rock, Class R-4	5 CY	\$140.00	\$700.00	\$200.00	\$1,000.00
0850-0035 C1, H	Rock, Class R-7	5 CY	\$170.00	\$850.00	\$200.00	\$1,000.00
0865-0001 C, H, M2	Silt Barrier Fence, 18" Height	100 LF	\$6.50	\$650.00	\$10.00	\$1,000.00
0901-0001 Q	Maintenance and Protection of Traffic During Construction	1 LS	\$28,800.00	\$28,800.00	\$25,000.00	\$25,000.00

ITEM NO.	DESCRIPTION	QUANTITY	Joseph B. Fay Co.		Mosites Construction Company		Golden Triangle Construction Company, Inc.	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0901-0202 P8 Q	Floodlights	3 EA	\$400.00	\$1,200.00	\$800.00	\$2,400.00	\$2,000.00	\$6,000.00
0901-0231 Q	Additional Warning Lights, Type B	132 DAY	\$1.00	\$132.00	\$1.00	\$132.00	\$1.00	\$132.00
0901-0240 Q R	Additional Traffic Control Signs	500 SF	\$10.00	\$5,000.00	\$10.00	\$5,000.00	\$10.50	\$5,250.00
4931-0001 R	Post Mounted Signs, Type B	18 SF	\$26.00	\$468.00	\$34.00	\$612.00	\$50.00	\$900.00
0941-0001 R	Reset Post Mounted Signs, Type B	2 EA	\$55.00	\$110.00	\$100.00	\$200.00	\$130.00	\$260.00
0971-0001 R	Remove Post Mounted Signs Type B	8 EA	\$75.00	\$600.00	\$70.00	\$560.00	\$30.00	\$240.00
1003-0008 S1 S2	Dowel Holes, 18" Depth	16 EA	\$160.00	\$2,560.00	\$62.00	\$992.00	\$30.00	\$480.00
1017-0000 K1 S2	Pressure Mortar Pointing	84 LF	\$52.00	\$4,368.00	\$58.00	\$4,872.00	\$50.00	\$4,200.00
1018-0050 T1	Removal of Portion of Existing Bridge	1 LS	\$75,000.00	\$75,000.00	\$125,000.00	\$125,000.00	\$63,500.00	\$63,500.00
1091-0331 K1 S2	Epoxy Injected Crack Seal	10 LF	\$50.00	\$500.00	\$70.00	\$700.00	\$80.00	\$800.00
1091-0335 K1 S2 S9	Epoxy Injected Crack Seal	2,000 DOLLAR	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00
EITHER 8130-0001 S1	Bridge Structure, as Designed BPAA No. 02-2828	1 LS	\$426,000.00	\$426,000.00			\$490,000.00	\$490,000.00
AND 1002-0053 S1, S7	Reinforcement Bars Epoxy Coated	4,402 LB	\$1.75	\$7,703.50			\$2.00	\$8,804.00
OR 8000-0001 S1	Prestressed Concrete Bridge Structure	1 LS			\$322,088.57	\$322,088.57		
OR 8100-0001 S1	Steel Bridge Structure	1 LS						

ITEM NO.	DESCRIPTION	QUANTITY	The Lane Construction Corporation		*Carmen Paliotta Contracting Inc.	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0901-0202 P8 Q	Floodlights	3 EA	\$660.00	\$1,980.00	\$10,000.00	\$30,000.00
0901-0231 Q	Additional Warning Lights, Type B	132 DAY	\$1.00	\$132.00	\$1.50	\$198.00
0901-0240 Q R	Additional Traffic Control Signs	500 SF	\$10.00	\$5,000.00	\$12.00	\$6,000.00
4931-0001 Q	Post Mounted Signs, Type B	18 SF	\$26.00	\$468.00	\$70.00	\$1,260.00
0941-0001 R	Reset Post Mounted Signs, Type B	2 EA	\$75.00	\$150.00	\$100.00	\$200.00
0971-0001 R	Remove Post Mounted Signs Type B	8 EA	\$55.00	\$440.00	\$100.00	\$800.00
1003-0008 S1 S2	Dowel Holes, 18" Depth	16 EA	\$980.00	\$15,680.00	\$100.00	\$1,600.00
1017-0000 K1 S2	Pressure Mortar Pointing	84 LF	\$75.00	\$6,300.00	\$300.00	\$25,200.00
1018-0050 T1	Removal of Portion of Existing Bridge	1 LS	\$52,300.00	\$52,300.00	\$75,000.00	\$75,000.00
1091-0331 K1 S2	Epoxy Injected Crack Seal	10 LF	\$50.00	\$500.00	\$1.00	\$10.00
1091-0335 K1 S2 S9	Epoxy Injected Crack Seal	2,000 DOLLAR	\$1.00	\$2,000.00	\$1.00	\$2,000.00
EITHER 8130-0001 S1	Bridge Structure, as Designed BPAA No. 02-2828	1 LS	\$617,330.00	\$617,330.00		\$0.00
AND 1002-0053 S1, S7	Reinforcement Bars Epoxy Coated	4,402 LB	\$3.25	\$14,306.50		\$0.00
OR 8000-0001 S1	Prestressed Concrete Bridge Structure	1 LS			\$650,000.00	\$650,000.00
OR 8100-0001 S1	Steel Bridge Structure	1 LS				

ITEM NO.	DESCRIPTION	QUANTITY	Joseph B. Fay Co.		Mosites Construction Company		Golden Triangle Construction Company, Inc.	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
9000-0001 C	Removal of Railroad Rails and Ties	1 LS	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$7,000.00	\$7,000.00
9000-0002 F1	Winter Maintenance of Temporary Pavement	5,000 DOLLAR	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
9000-0006 F1	Bituminous Drive Adjustment	23 SY	\$63.00	\$1,449.00	\$40.00	\$920.00	\$30.00	\$690.00
9000-0012 G4	Sawcut of Existing Pavement	50 LF	\$6.00	\$300.00	\$30.00	\$1,500.00	\$10.00	\$500.00
9000-0022 G	Moment Slabs No. 1-3	43 LF	\$640.00	\$27,520.00	\$1,000.00	\$43,000.00	\$600.00	\$25,800.00
9000-0023 G	Moment Slab No. 4	13 LF	\$700.00	\$9,100.00	\$1,200.00	\$15,600.00	\$600.00	\$7,800.00
9036-0001 X	Bridge Identification Plaques	1 LS	\$525.00	\$525.00	\$1,000.00	\$1,000.00	\$350.00	\$350.00
9100-9001 S2	Repair Deteriorated Concrete/ Masonry Stone	40 CF	\$300.00	\$12,000.00	\$800.00	\$32,000.00	\$200.00	\$8,000.00



ITEM NO.	DESCRIPTION	QUANTITY	The Lane Construction Corporation		*Carmen Paliotta Contracting Inc.	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
9000-0001 C	Removal of Railroad Rails and Ties	1 LS	\$2,950.00	\$2,950.00	\$5,000.00	\$5,000.00
9000-0002 F1	Winter Maintenance of Temporary Pavement	5,000 DOLLAR	\$1.00	\$5,000.00	\$1.00	\$5,000.00
9000-0006 F1	Bituminous Drive Adjustment	23 SY	\$39.00	\$897.00	\$50.00	\$1,150.00
9000-0012 G4	Sawcut of Existing Pavement	50 LF	\$24.00	\$1,200.00	\$50.00	\$2,500.00
9000-0022 G	Moment Slabs No. 1-3	43 LF	\$700.00	\$30,100.00	\$1,500.00	\$64,500.00
9000-0023 G	Moment Slab No. 4	13 LF	\$720.00	\$9,360.00	\$1,500.00	\$19,500.00
9036-0001 X	Bridge Identification Plaques	1 LS	\$910.00	\$910.00	\$1,500.00	\$1,500.00
9100-9001 S2	Repair Deteriorated Concrete/ Masonry Stone	40 CF	\$380.00	\$15,200.00	\$200.00	\$8,000.00

		Joseph B. Fay Co.		Mosites Construction Company		Golden Triangle Construction Company, Inc.	
		TOTAL BASE BID	\$804,932.00	TOTAL BASE BID	\$851,777.77	TOTAL BASE BID	\$872,265.40
MBE/WBE PARTICIPATION REQUIREMENTS: MBE	13%	13%		13%		13%	
WBE	2%	2%		2%		2%	
BID BOND AMOUNT		Five Percent of Amount Bid		Five Percent of Amount Bid		Five Percent of Amount Bid	

		The Lane Construction Corporation		*Carmen Paliotta Contracting Inc.	
		TOTAL BASE BID	\$1,028,671.50	*TOTAL BASE BID	\$1,288,950.00
MBE/WBE PARTICIPATION REQUIREMENTS: MBE	13%	13%		13%	
WBE	2%	2%		2%	
BID BOND AMOUNT		Five Percent of Amount Bid		Five Percent of Amount Bid	

\* Asterisk only indicates when an error was made by the bidder or when an irregularity appears in their bid documents. See the Informational Notes for clarification.

The apparent low bidder is Joseph B. Fay Company at \$ 804,932.00

This bid tabular was prepared from the bid proposals submitted at the bid opening by:

This bid tabular was checked by:

This bid tabular was verified and checked against the proposals by:

\_\_\_\_\_  
Mike Burdelsky, Construction Division

\_\_\_\_\_  
Dan Swisher, Contracts Division

\_\_\_\_\_  
Controller's Office

INFORMATIONAL NOTES FOR THE DEPARTMENT

Carmen Paliotta Contracting Inc. : The bidder erred in the computation of total amount of base bid. Having authorization the department made the correction to the total amount of base bid.

CONTROLLER'S NOTES