
AUG 03, 2007 08:32 AM

TIP NO 2:00 PM 1 /  1 001

CHOWAN

39417

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-32 FROM 0.6 MILES NORTH OF SR-1208 (WILDCAT RD) TO SR-1224 (ROCK HARD LANDING RD).

BARNHILL CONTRACTING CO., INC.

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

ROBERSON CONTRACTING, INC.

AHOSKIE,  NC WILLIAMSTON,  NC

C201823JUL 17 2007
7.480 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85650.00 93500.00 100000.00MOBILIZATION
0002 1220000000-E 545  600 TON 25.00 15000.00 20.15 12090.00 30.70 18420.00INCIDENTAL STONE BASE
0003 1245000000-E SP   15 SMI 3000.00 45000.00 4480.00 67200.00 3136.00 47040.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  108,500 SY  1.65 179025.00 0.80 86800.00 1.62 175770.00MILL ASP PVMT *****" DTH

(2")
0005 1489000000-E 610  3,720 TON 36.00 133920.00 36.80 136896.00 49.78 185181.60ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  13,684 TON 33.00 451572.00 35.80 489887.20 40.88 559401.92ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  10,090 TON 33.00 332970.00 35.80 361222.00 39.80 401582.00ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,410 TON 321.00 452610.00 335.00 472350.00 360.87 508826.70ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   60 TON 110.00 6600.00 96.00 5760.00 245.33 14719.80PATCHING EXIST PAVEMENT
0010 2612000000-E 848  240 SY  65.00 15600.00 68.00 16320.00 77.00 18480.006" CONCRETE DRIVEWAY
0011 3030000000-E 862  120 LF  15.00 1800.00 15.00 1800.00 16.80 2016.00STL BM GUARDRAIL
0012 3270000000-N SP   8 EA  1590.00 12720.00 1590.00 12720.00 1780.80 14246.40GR ANCHOR TYPE 350
0013 4685000000-E 1205  80,485 LF  0.38 30584.30 0.33 26560.05 0.41 32998.85THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  56,100 LF  0.44 24684.00 0.42 23562.00 0.51 28611.00THERMO PVT MKG LINES 4"120
0015 4710000000-E 1205  300 LF  3.00 900.00 10.00 3000.00 6.30 1890.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  50.00 600.00 125.00 1500.00 78.75 945.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  8 EA  100.00 800.00 125.00 1000.00 131.25 1050.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  273,170 LF  0.09 24585.30 0.12 32780.40 0.09 24585.30PAINT PVMT MARKINGS 4"
0019 4835000000-E 1205  600 LF  0.09 54.00 1.00 600.00 3.15 1890.00PAINT PVT MKG LINES 24"
0020 4840000000-N 1205  24 EA  25.00 600.00 50.00 1200.00 42.00 1008.00PAINT PVT MKG CHARACTER
0021 4845000000-N 1205  16 EA  35.00 560.00 50.00 800.00 42.00 672.00PAINT PVT MKG SYMBOL
0022 4900000000-N 1251  500 EA  6.50 3250.00 6.00 3000.00 7.35 3675.00PERM RAISED PVMT MARKERS
0023 6000000000-E 1605  1,800 LF  3.00 5400.00 3.70 6660.00 3.29 5922.00TEMPORARY SILT FENCE
0024 6012000000-E 1610  20 TON 56.00 1120.00 60.00 1200.00 73.31 1466.20SEDIMENT CONTROL STONE
0025 6042000000-E 1632  130 LF  8.00 1040.00 6.00 780.00 9.38 1219.401/4" HARDWARE CLOTH
0026 6084000000-E 1660  9 ACR 1335.00 12015.00 1420.00 12780.00 1412.25 12710.25SEEDING AND MULCHING

 

    TOTAL 1838659.60 TOTAL 1871967.65 TOTAL 2164327.42CONTRACT TOTAL

 

    SUB-TOTAL 1838659.60 SUB-TOTAL 1871967.65 SUB-TOTAL 2164327.42ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1838659.60BARNHILL CONTRACTING CO., INC.
     2  1871967.65ROSE BROTHERS PAVING CO., INC.
     3  2164327.42ROBERSON CONTRACTING, INC.



AUG 03, 2007 08:32 AM

TIP NO B-0682 2:00 PM 1 /  1 002

BRUNSWICK

32575.3.2

FED AID NO BRZ-1813(3)

GRADING, DRAINAGE, PAVING, & STRUCTURES.

BRIDGE OVER INTERCOASTAL WATERWAY AND APPROACHES ON SR-1172 AT SUNSET BEACH.

   

C201616JUL 17 2007
1.148 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

    



AUG 03, 2007 08:32 AM

TIP NO 2:00 PM 1 /  1 003

DUPLIN, SAMPSON

3CR.10311.44,  3CR.10821.44

FED AID NO STATE FUNDED

MILLING, RESURFACING AND HOT-IN-PLACE.

3 SECTIONS OF US-421 IN DUPLIN AND SAMPSON COUNTIES.

T. R. REMIXER, INC.

TYLER,  TX

BARNHILL CONTRACTING CO., INC.

TARBORO,  NC  

C201827JUL 17 2007
22.330 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145000.00 50355.00MOBILIZATION
0002 1704000000-E SP   7,810 TON 150.00 1171500.00 102.61 801384.10PATCHING EXIST PAVEMENT
0003 4810000000-E 1205  947,401 LF  0.20 189480.20 0.11 104214.11PAINT PVMT MARKINGS 4"
0004 4820000000-E 1205  2,550 LF  1.00 2550.00 0.50 1275.00PAINT PVMT MARKINGS 8"
0005 4835000000-E 1205  200 LF  5.00 1000.00 3.00 600.00PAINT PVT MKG LINES 24"
0006 4840000000-N 1205  12 EA  200.00 2400.00 40.00 480.00PAINT PVT MKG CHARACTER
0007 4845000000-N 1205  87 EA  200.00 17400.00 35.00 3045.00PAINT PVT MKG SYMBOL
0008 4900000000-N 1251  1,681 EA  7.00 11767.00 2.75 4622.75PERM RAISED PVMT MARKERS
0009 1297000000-E 607  326,225 SY  1.35 440403.75MILL ASP PVMT *****" DTH

(2-1/2")
0010 1498000000-E 610  46,875 TON 33.75 1582031.25ASP CONC INTR CRS I19.0B
0011 1560000000-E 620  2,204 TON 360.00 793440.00ASP FOR PLANT MIX  PG64-22
0012 1560000000-E 620  495 TON 300.00 148500.00ASP FOR PLANT MIX  PG64-22
0013 1839300000-E 663  326,225 SY  3.70 1207032.50HIP RECYCLED ASPH CONC I19.0B
0014 1839400000-E 663  32,895 GAL 3.00 98685.00EMULSIFIED ASPH REJUVEN AGENT
0015 1839500000-E 663  8,223 TON 72.00 592056.00HOT MIX ASPHALT ADMIXTURE

 

    TOTAL 3587370.70 TOTAL 3781850.96CONTRACT TOTAL

 

    SUB-TOTAL 3587370.70 SUB-TOTAL 3781850.96ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3587370.70T. R. REMIXER, INC.
     2  3781850.96BARNHILL CONTRACTING CO., INC.



AUG 03, 2007 08:32 AM

TIP NO B-3863 2:00 PM 1 /  6 004

JOHNSTON

33309.3.1

FED AID NO BRZ-1722(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE RIVER & APPROACHES ON SR-1722.

S. T. WOOTEN CORPORATION

WILSON,  NC

SMITH-ROWE, INC. UNITED CONTRACTORS, INC.

MOUNT AIRY,  NC JOHNSTON,  IA

C201643JUL 17 2007
0.123 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48300.00 53000.00 52500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 15700.00 14000.00REINF BRG APPR **********

(18+78.97)
0003 0043000000-N 226 Lump Sum 35000.00 30000.00 35000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  15.00 3000.00 7.00 1400.00 15.00 3000.00UNDERCUT EXCAVATION
0006 0134000000-E 240  75 CY  15.00 1125.00 10.00 750.00 15.00 1125.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  200 CY  30.00 6000.00 40.00 8000.00 30.00 6000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  2.00 400.00 2.50 500.00 2.00 400.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  13 TON 30.00 390.00 40.00 520.00 30.00 390.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  48 LF  27.00 1296.00 30.00 1440.00 27.00 1296.0015" SIDE DRAIN PIPE
0011 0344000000-E 310  36 LF  33.00 1188.00 42.00 1512.00 33.00 1188.0018" SIDE DRAIN PIPE
0012 0366000000-E 310  28 LF  27.00 756.00 50.00 1400.00 27.00 756.0015" RC PIPE CULV III
0013 0708000000-E 310  16 LF  27.00 432.00 40.00 640.00 27.00 432.0015" BCCSP B 0.064"
0014 0806000000-E 310  2 EA  150.00 300.00 250.00 500.00 150.00 300.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  48 LF  10.00 480.00 10.00 480.00 10.00 480.00PIPE REMOVAL
0016 1121000000-E 520  98 TON 22.00 2156.00 40.00 3920.00 22.00 2156.00AGGREGATE BASE COURSE
0017 1220000000-E 545  100 TON 22.00 2200.00 33.00 3300.00 22.00 2200.00INCIDENTAL STONE BASE
0018 1489000000-E 610  193 TON 85.00 16405.00 95.50 18431.50 95.50 18431.50ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  252 TON 90.00 22680.00 86.00 21672.00 86.00 21672.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  25 TON 400.00 10000.00 385.60 9640.00 385.60 9640.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  50 TON 185.00 9250.00 200.00 10000.00 150.00 7500.00ASPH PLT MIX PVMT REPAIR
0022 2000000000-N 806  5 EA  200.00 1000.00 300.00 1500.00 200.00 1000.00RIGHT OF WAY MARKERS
0023 2022000000-E 815 22.4 CY  10.00 224.00 25.00 560.00 10.00 224.00SUBDRAIN EXCAVATION
0024 2033000000-E 815 16.8 CY  35.00 588.00 50.00 840.00 35.00 588.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  100 LF  5.00 500.00 10.00 1000.00 5.00 500.006" PERF SUBDRN PIPE
0026 2055000000-E 815  3 EA  20.00 60.00 20.00 60.00 20.00 60.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  250.00 250.00 300.00 300.00 250.00 250.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  5.00 30.00 30.00 180.00 5.00 30.006" OUTLET PIPE (SUBDRNS)
0029 2286000000-N 840  2 EA  2500.00 5000.00 1600.00 3200.00 2500.00 5000.00MASNRY DRAINAGE STRUCT
0030 2355000000-N 840  2 EA  700.00 1400.00 460.00 920.00 700.00 1400.00FRAME W/GRATE 840.29 STD
0031 2556000000-E 846  120 LF  30.00 3600.00 50.00 6000.00 30.00 3600.00SHOULDER BERM GUTTER
0032 3030000000-E 862  200 LF  14.00 2800.00 14.00 2800.00 14.00 2800.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  15.00 75.00 40.00 200.00 15.00 75.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  4 EA  1100.00 4400.00 1050.00 4200.00 1100.00 4400.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1600.00 6400.00 1700.00 6800.00 1600.00 6400.00GR ANCHOR TYPE 350
0036 3649000000-E 876  13 TON 50.00 650.00 50.00 650.00 50.00 650.00RIP RAP, CLASS B
0037 3656000000-E 876  570 SY  2.00 1140.00 2.50 1425.00 2.00 1140.00FILTER FABRIC FOR DRAINGE
0038 4025000000-E 901 16.6 SF  15.95 264.77 14.50 240.70 15.95 264.77CONTR FURN, TYPE ***SIGN

(D)
0039 4025000000-E 901 42.25 SF  15.95 673.89 13.28 561.08 15.95 673.89CONTR FURN, TYPE ***SIGN

(E)



AUG 03, 2007 08:32 AM

TIP NO B-3863 2:00 PM 2 /  6 004

JOHNSTON

33309.3.1

FED AID NO BRZ-1722(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE RIVER & APPROACHES ON SR-1722.

S. T. WOOTEN CORPORATION

WILSON,  NC

SMITH-ROWE, INC. UNITED CONTRACTORS, INC.

MOUNT AIRY,  NC JOHNSTON,  IA

C201643JUL 17 2007
0.123 MI

0040 4072000000-E 903  173 LF  15.95 2759.35 6.48 1121.04 3.45 596.85SUPPORT, 3-LB STL U-CHAN
0041 4096000000-N 904  2 EA  75.00 150.00 125.00 250.00 75.00 150.00SIGN ERECTION, TYPE D
0042 4102000000-N 904  13 EA  75.00 975.00 115.00 1495.00 75.00 975.00SIGN ERECTION, TYPE E
0043 4116100000-N 904  2 EA  75.00 150.00 450.00 900.00 75.00 150.00SIGN ERECT, RELOC ** GRD MTD

(E)
0044 4155000000-N 907  13 EA  3.45 44.85 10.00 130.00 15.00 195.00DISPOSE SIGN SYST U-CHAN
0045 4158000000-N 907  2 EA  75.00 150.00 15.00 30.00 15.00 30.00DISPOSE SIGN SYST WOOD
0046 4192000000-N 907  1 EA  75.00 75.00 15.00 15.00 15.00 15.00DISPOSE SUPPORT, U-CHAN
0047 4400000000-E 1110  344 SF  7.25 2494.00 7.25 2494.00 6.75 2322.00WORK ZONE SIGNS (STAT)
0048 4410000000-E 1110  84 SF  8.35 701.40 8.35 701.40 6.75 567.00WORK ZONE SIGNS (BARR)
0049 4445000000-E 1145  80 LF  32.50 2600.00 32.50 2600.00 39.00 3120.00BARRICADES (TYPE III)
0050 4847000000-E 1205  3,400 LF  1.95 6630.00 1.95 6630.00 2.95 10030.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0051 4900000000-N 1251  14 EA  20.00 280.00 20.00 280.00 25.00 350.00PERM RAISED PVMT MARKERS
0052 6000000000-E 1605  475 LF  3.00 1425.00 2.17 1030.75 3.00 1425.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  75 TON 50.00 3750.00 37.00 2775.00 50.00 3750.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  225 TON 50.00 11250.00 39.00 8775.00 50.00 11250.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  310 TON 32.00 9920.00 30.00 9300.00 32.00 9920.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 1.5 ACR 800.00 1200.00 1000.00 1500.00 800.00 1200.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  6.10 305.00 5.50 275.00 6.10 305.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 1500.00 375.00 2000.00 500.00 1500.00 375.00FERT FOR TEMP SEEDING
0059 6024000000-E 1622  50 LF  25.00 1250.00 15.00 750.00 25.00 1250.00TEMPORARY SLOPE DRAINS
0060 6027000000-N 1622  2 EA  300.00 600.00 150.00 300.00 300.00 600.00INLET PROTCN @ SLOPE DRNS
0061 6029000000-E SP   150 LF  3.00 450.00 2.05 307.50 2.50 375.00SAFETY FENCE
0062 6030000000-E 1630  500 CY  10.00 5000.00 3.50 1750.00 10.00 5000.00SILT EXCAVATION
0063 6036000000-E 1631  285 SY  4.00 1140.00 2.25 641.25 4.00 1140.00MATTING FOR EROS CONTROL
0064 6038000000-E SP   337 SY  5.00 1685.00 7.25 2443.25 5.00 1685.00PERM SOIL REINF MAT
0065 6042000000-E 1632  240 LF  5.00 1200.00 8.00 1920.00 3.00 720.001/4" HARDWARE CLOTH
0066 6070000000-N SP   8 EA  500.00 4000.00 400.00 3200.00 500.00 4000.00SPECIAL STILLING BASINS
0067 6071030000-E SP   215 LF  5.00 1075.00 6.30 1354.50 5.00 1075.00COIR FIBER BAFFLES
0068 6084000000-E 1660 1.5 ACR 3200.00 4800.00 2200.00 3300.00 3200.00 4800.00SEEDING AND MULCHING
0069 6087000000-E 1660  1 ACR 200.00 200.00 1000.00 1000.00 200.00 200.00MOWING
0070 6090000000-E 1661  50 LB  12.10 605.00 15.00 750.00 12.10 605.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1610.00 402.50 2500.00 625.00 1610.00 402.50FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  6.10 305.00 10.00 500.00 6.10 305.00SEED FOR SUPP SEEDING
0073 6108000000-E 1665  1 TON 940.00 940.00 750.00 750.00 940.00 940.00FERTILIZER TOPDRESSING
0074 6114000000-N SP   2 HR  100.00 200.00 75.00 150.00 100.00 200.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   8 EA  400.00 3200.00 250.00 2000.00 400.00 3200.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00 500.00REFORESTATION



AUG 03, 2007 08:32 AM

TIP NO B-3863 2:00 PM 3 /  6 004

JOHNSTON

33309.3.1

FED AID NO BRZ-1722(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE RIVER & APPROACHES ON SR-1722.

S. T. WOOTEN CORPORATION

WILSON,  NC

SMITH-ROWE, INC. UNITED CONTRACTORS, INC.

MOUNT AIRY,  NC JOHNSTON,  IA

C201643JUL 17 2007
0.123 MI

STRUCTURE ITEMS

0077 8017000000-N SP  Lump Sum 6250.00 40000.00 32000.00CM&R TEMP ACCESS ***********
(18+79.50-L-)

0078 8035000000-N 402 Lump Sum 24600.00 35000.00 28000.00REMV EXIST STR **********
(18+79.50-L-)

0079 8105560000-E SP  49.1 LF  361.00 17725.10 175.00 8592.50 472.00 23175.204'-0" DRILLD PIER IN SOIL
0080 8105660000-E SP   40 LF  2310.00 92400.00 2835.35 113414.00 2120.00 84800.004'-0" DRILLD PIER NO SOIL
0081 8111600000-E SP  50.1 LF  150.00 7515.00 204.00 10220.40 270.00 13527.00PERM STL CASING FOR 4' PIER
0082 8113000000-N SP   2 EA  500.00 1000.00 825.00 1650.00 1000.00 2000.00SID INSPECTION
0083 8115000000-N SP   1 EA  2700.00 2700.00 3675.00 3675.00 2500.00 2500.00CROSSHOLE SONIC LOGGING
0084 8119000000-E 412  1,000 CY  14.50 14500.00 10.00 10000.00 15.00 15000.00UNCLASSIFIED STR EXCAV
0085 8182000000-E 420 84.3 CY  775.00 65332.50 626.00 52771.80 785.00 66175.50CLASS A CONCRETE (BRIDGE)
0086 8210000000-N 422 Lump Sum 24000.00 20600.00 26000.00BRG APPR SLAB ***********

(18+79.50-L-)
0087 8217000000-E 425  19,787 LB  0.74 14642.38 0.90 17808.30 1.40 27701.80REINF STEEL (BRIDGE)
0088 8238000000-E 425  2,939 LB  1.75 5143.25 2.10 6171.90 1.55 4555.45SPIRAL COL REINF STL BRG
0089 8364000000-E 450  295 LF  70.00 20650.00 57.80 17051.00 67.00 19765.00HP12X53 PILES
0090 8505000000-E SP  387.13 LF  70.00 27099.10 65.50 25357.02 77.00 29809.01VERT CONC BARRIER RAIL
0091 8608000000-E 876  688 TON 47.00 32336.00 42.10 28964.80 50.00 34400.00RIP RAP II (2'-0")
0092 8622000000-E 876  765 SY  3.25 2486.25 3.50 2677.50 3.00 2295.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 6500.00 3000.00 4500.00ELASTOMERIC BEARINGS
0094 8753000000-E 430 2,129.19 LF  167.50 356639.33 174.30 371117.82 166.00 353445.543'-0"X 2'-3" PRESTR BOX BEAM

 

    TOTAL 996720.67 TOTAL 1045858.01 TOTAL 1050896.01CONTRACT TOTAL

 

    SUB-TOTAL 275201.76 SUB-TOTAL 277785.97 SUB-TOTAL 281246.51ROADWAY ITEMS
    SUB-TOTAL 721518.91 SUB-TOTAL 768072.04 SUB-TOTAL 769649.50STRUCTURE ITEMS



AUG 03, 2007 08:32 AM

TIP NO B-3863 2:00 PM 4 /  6 004

JOHNSTON

33309.3.1

FED AID NO BRZ-1722(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE RIVER & APPROACHES ON SR-1722.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CAROLINA BRIDGE CO., INC. KIRKMAN CONSTRUCTION, INC.

ORANGEBURG,  SC HUNTERSVILLE,  NC

C201643JUL 17 2007
0.123 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 57750.00 52328.08 64000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 23000.00 16304.05 15000.00REINF BRG APPR **********

(18+78.97)
0003 0043000000-N 226 Lump Sum 50000.00 31434.42 70000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 207.37 207.37 1000.00 1000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  20.00 4000.00 13.57 2714.00 15.00 3000.00UNDERCUT EXCAVATION
0006 0134000000-E 240  75 CY  15.00 1125.00 18.10 1357.50 15.00 1125.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  200 CY  28.00 5600.00 27.67 5534.00 20.00 4000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  2.50 500.00 3.39 678.00 2.50 500.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  13 TON 30.00 390.00 30.00 390.00 30.00 390.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  48 LF  35.00 1680.00 35.00 1680.00 35.00 1680.0015" SIDE DRAIN PIPE
0011 0344000000-E 310  36 LF  38.00 1368.00 38.00 1368.00 38.00 1368.0018" SIDE DRAIN PIPE
0012 0366000000-E 310  28 LF  35.00 980.00 35.00 980.00 35.00 980.0015" RC PIPE CULV III
0013 0708000000-E 310  16 LF  35.00 560.00 35.00 560.00 35.00 560.0015" BCCSP B 0.064"
0014 0806000000-E 310  2 EA  600.00 1200.00 600.00 1200.00 600.00 1200.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  48 LF  20.00 960.00 20.00 960.00 20.00 960.00PIPE REMOVAL
0016 1121000000-E 520  98 TON 30.00 2940.00 36.54 3580.92 40.00 3920.00AGGREGATE BASE COURSE
0017 1220000000-E 545  100 TON 30.00 3000.00 39.71 3971.00 35.00 3500.00INCIDENTAL STONE BASE
0018 1489000000-E 610  193 TON 95.50 18431.50 95.50 18431.50 95.50 18431.50ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  252 TON 86.00 21672.00 86.00 21672.00 86.00 21672.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  25 TON 385.60 9640.00 385.60 9640.00 385.60 9640.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  50 TON 350.00 17500.00 300.00 15000.00 200.00 10000.00ASPH PLT MIX PVMT REPAIR
0022 2000000000-N 806  5 EA  200.00 1000.00 200.00 1000.00 200.00 1000.00RIGHT OF WAY MARKERS
0023 2022000000-E 815 22.4 CY  15.00 336.00 22.62 506.69 20.00 448.00SUBDRAIN EXCAVATION
0024 2033000000-E 815 16.8 CY  30.00 504.00 111.69 1876.39 30.00 504.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  100 LF  9.50 950.00 24.50 2450.00 25.00 2500.006" PERF SUBDRN PIPE
0026 2055000000-E 815  3 EA  15.00 45.00 351.29 1053.87 500.00 1500.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  375.00 375.00 446.47 446.47 500.00 500.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  15.00 90.00 135.41 812.46 25.00 150.006" OUTLET PIPE (SUBDRNS)
0029 2286000000-N 840  2 EA  1700.00 3400.00 1700.00 3400.00 1700.00 3400.00MASNRY DRAINAGE STRUCT
0030 2355000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 500.00 1000.00FRAME W/GRATE 840.29 STD
0031 2556000000-E 846  120 LF  45.00 5400.00 40.54 4864.80 25.00 3000.00SHOULDER BERM GUTTER
0032 3030000000-E 862  200 LF  14.00 2800.00 14.50 2900.00 14.00 2800.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  15.00 75.00 45.00 225.00 15.00 75.00ADDIT GUARDRAIL POSTS
0034 3215000000-N 862  4 EA  1100.00 4400.00 1695.00 6780.00 1200.00 4800.00GR ANCHOR TYPE III
0035 3270000000-N SP   4 EA  1600.00 6400.00 1150.00 4600.00 1600.00 6400.00GR ANCHOR TYPE 350
0036 3649000000-E 876  13 TON 50.00 650.00 85.78 1115.14 40.00 520.00RIP RAP, CLASS B
0037 3656000000-E 876  570 SY  2.50 1425.00 3.38 1926.60 2.50 1425.00FILTER FABRIC FOR DRAINGE
0038 4025000000-E 901 16.6 SF  15.15 251.49 14.50 240.70 14.50 240.70CONTR FURN, TYPE ***SIGN

(D)
0039 4025000000-E 901 42.25 SF  14.21 600.37 13.28 561.08 13.25 559.81CONTR FURN, TYPE ***SIGN

(E)



AUG 03, 2007 08:32 AM

TIP NO B-3863 2:00 PM 5 /  6 004

JOHNSTON

33309.3.1

FED AID NO BRZ-1722(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE RIVER & APPROACHES ON SR-1722.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CAROLINA BRIDGE CO., INC. KIRKMAN CONSTRUCTION, INC.

ORANGEBURG,  SC HUNTERSVILLE,  NC

C201643JUL 17 2007
0.123 MI

0040 4072000000-E 903  173 LF  6.93 1198.89 6.48 1121.04 6.48 1121.04SUPPORT, 3-LB STL U-CHAN
0041 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 125.00 250.00SIGN ERECTION, TYPE D
0042 4102000000-N 904  13 EA  115.00 1495.00 115.00 1495.00 115.00 1495.00SIGN ERECTION, TYPE E
0043 4116100000-N 904  2 EA  450.00 900.00 450.00 900.00 450.00 900.00SIGN ERECT, RELOC ** GRD MTD

(E)
0044 4155000000-N 907  13 EA  10.00 130.00 10.00 130.00 10.00 130.00DISPOSE SIGN SYST U-CHAN
0045 4158000000-N 907  2 EA  15.00 30.00 15.00 30.00 15.00 30.00DISPOSE SIGN SYST WOOD
0046 4192000000-N 907  1 EA  15.00 15.00 15.00 15.00 15.00 15.00DISPOSE SUPPORT, U-CHAN
0047 4400000000-E 1110  344 SF  10.00 3440.00 7.25 2494.00 7.25 2494.00WORK ZONE SIGNS (STAT)
0048 4410000000-E 1110  84 SF  10.00 840.00 8.35 701.40 8.35 701.40WORK ZONE SIGNS (BARR)
0049 4445000000-E 1145  80 LF  32.50 2600.00 32.50 2600.00 32.50 2600.00BARRICADES (TYPE III)
0050 4847000000-E 1205  3,400 LF  2.95 10030.00 1.95 6630.00 1.95 6630.00POLYUREA LINES (4" *****)

(STANDARD GLASS BEADS)
0051 4900000000-N 1251  14 EA  25.00 350.00 20.00 280.00 20.00 280.00PERM RAISED PVMT MARKERS
0052 6000000000-E 1605  475 LF  5.00 2375.00 2.17 1030.75 3.00 1425.00TEMPORARY SILT FENCE
0053 6006000000-E 1610  75 TON 36.50 2737.50 64.66 4849.50 40.00 3000.00EROS CONTRL STONE CL A
0054 6009000000-E 1610  225 TON 36.50 8212.50 67.81 15257.25 35.00 7875.00EROS CONTRL STONE CL B
0055 6012000000-E 1610  310 TON 36.50 11315.00 42.66 13224.60 35.00 10850.00SEDIMENT CONTROL STONE
0056 6015000000-E 1615 1.5 ACR 800.00 1200.00 800.00 1200.00 800.00 1200.00TEMPORARY MULCHING
0057 6018000000-E 1620  50 LB  6.10 305.00 6.10 305.00 6.10 305.00SEED FOR TEMP SEEDING
0058 6021000000-E 1620 0.25 TON 1500.00 375.00 1500.00 375.00 1500.00 375.00FERT FOR TEMP SEEDING
0059 6024000000-E 1622  50 LF  12.50 625.00 28.85 1442.50 20.00 1000.00TEMPORARY SLOPE DRAINS
0060 6027000000-N 1622  2 EA  375.00 750.00 634.51 1269.02 500.00 1000.00INLET PROTCN @ SLOPE DRNS
0061 6029000000-E SP   150 LF  3.00 450.00 2.05 307.50 3.00 450.00SAFETY FENCE
0062 6030000000-E 1630  500 CY  11.00 5500.00 12.69 6345.00 10.00 5000.00SILT EXCAVATION
0063 6036000000-E 1631  285 SY  4.00 1140.00 4.00 1140.00 4.00 1140.00MATTING FOR EROS CONTROL
0064 6038000000-E SP   337 SY  5.00 1685.00 5.00 1685.00 5.00 1685.00PERM SOIL REINF MAT
0065 6042000000-E 1632  240 LF  5.00 1200.00 5.00 1200.00 5.00 1200.001/4" HARDWARE CLOTH
0066 6070000000-N SP   8 EA  500.00 4000.00 1383.53 11068.24 810.70 6485.60SPECIAL STILLING BASINS
0067 6071030000-E SP   215 LF  5.00 1075.00 5.00 1075.00 15.00 3225.00COIR FIBER BAFFLES
0068 6084000000-E 1660 1.5 ACR 3200.00 4800.00 3200.00 4800.00 3200.00 4800.00SEEDING AND MULCHING
0069 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00 200.00 200.00MOWING
0070 6090000000-E 1661  50 LB  12.10 605.00 12.10 605.00 12.10 605.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1610.00 402.50 1610.00 402.50 1610.00 402.50FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  50 LB  6.10 305.00 6.10 305.00 6.10 305.00SEED FOR SUPP SEEDING
0073 6108000000-E 1665  1 TON 940.00 940.00 940.00 940.00 940.00 940.00FERTILIZER TOPDRESSING
0074 6114000000-N SP   2 HR  100.00 200.00 100.00 200.00 100.00 200.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   8 EA  400.00 3200.00 400.00 3200.00 400.00 3200.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00 5000.00 500.00REFORESTATION



AUG 03, 2007 08:32 AM

TIP NO B-3863 2:00 PM 6 /  6 004

JOHNSTON

33309.3.1

FED AID NO BRZ-1722(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE RIVER & APPROACHES ON SR-1722.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CAROLINA BRIDGE CO., INC. KIRKMAN CONSTRUCTION, INC.

ORANGEBURG,  SC HUNTERSVILLE,  NC

C201643JUL 17 2007
0.123 MI

STRUCTURE ITEMS

0077 8017000000-N SP  Lump Sum 65000.00 15513.18 88000.00CM&R TEMP ACCESS ***********
(18+79.50-L-)

0078 8035000000-N 402 Lump Sum 27675.00 62000.00 54970.00REMV EXIST STR **********
(18+79.50-L-)

0079 8105560000-E SP  49.1 LF  1135.00 55728.50 495.60 24333.96 600.00 29460.004'-0" DRILLD PIER IN SOIL
0080 8105660000-E SP   40 LF  1225.00 49000.00 2855.65 114226.00 2500.00 100000.004'-0" DRILLD PIER NO SOIL
0081 8111600000-E SP  50.1 LF  210.00 10521.00 232.41 11643.74 300.00 15030.00PERM STL CASING FOR 4' PIER
0082 8113000000-N SP   2 EA  1000.00 2000.00 588.24 1176.48 1000.00 2000.00SID INSPECTION
0083 8115000000-N SP   1 EA  2500.00 2500.00 7061.32 7061.32 4145.00 4145.00CROSSHOLE SONIC LOGGING
0084 8119000000-E 412  1,000 CY  9.00 9000.00 7.52 7520.00 12.56 12560.00UNCLASSIFIED STR EXCAV
0085 8182000000-E 420 84.3 CY  930.00 78399.00 838.37 70674.59 825.00 69547.50CLASS A CONCRETE (BRIDGE)
0086 8210000000-N 422 Lump Sum 17450.00 26580.75 25050.00BRG APPR SLAB ***********

(18+79.50-L-)
0087 8217000000-E 425  19,787 LB  0.75 14840.25 0.90 17808.30 0.80 15829.60REINF STEEL (BRIDGE)
0088 8238000000-E 425  2,939 LB  1.50 4408.50 2.02 5936.78 1.30 3820.70SPIRAL COL REINF STL BRG
0089 8364000000-E 450  295 LF  78.75 23231.25 76.50 22567.50 61.75 18216.25HP12X53 PILES
0090 8505000000-E SP  387.13 LF  71.00 27486.23 80.41 31129.12 70.00 27099.10VERT CONC BARRIER RAIL
0091 8608000000-E 876  688 TON 45.75 31476.00 54.10 37220.80 51.45 35397.60RIP RAP II (2'-0")
0092 8622000000-E 876  765 SY  2.50 1912.50 2.86 2187.90 2.75 2103.75FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 4500.00 3099.37 2850.00ELASTOMERIC BEARINGS
0094 8753000000-E 430 2,129.19 LF  190.00 404546.10 181.69 386852.53 205.40 437335.633'-0"X 2'-3" PRESTR BOX BEAM

 

    TOTAL 1157149.08 TOTAL 1162855.66 TOTAL 1281178.68CONTRACT TOTAL

 

    SUB-TOTAL 327474.75 SUB-TOTAL 315323.34 SUB-TOTAL 337763.55ROADWAY ITEMS
    SUB-TOTAL 829674.33 SUB-TOTAL 847532.32 SUB-TOTAL 943415.13STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  996720.67S. T. WOOTEN CORPORATION
     2  1045858.01SMITH-ROWE, INC.
     3  1050896.01UNITED CONTRACTORS, INC.
     4  1157149.08DANE CONSTRUCTION, INC.
     5  1162855.66CAROLINA BRIDGE CO., INC.
     6  1281178.68KIRKMAN CONSTRUCTION, INC.



AUG 03, 2007 08:32 AM

TIP NO B-5015, B-5016, B-5017 2:00 PM 1 /  3 005

HYDE

1SP.10481.3,  39393,  41479,  41481,  41484.3.1,  41485.3.1,
41486.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, GUARDRAIL & STRUCTURES.

BRIDGES NO. 10, 24, 31, 39, 42, 46 & 49 ON NC-12.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

ENGLISH CONSTRUCTION CO.,
INC.

S. T. WOOTEN CORPORATION

LYNCHBURG,  VA WILSON,  NC

C201797JUL 17 2007
0.611 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 480000.00 782000.00 1268000.00MOBILIZATION
0002 0248000000-N SP  Lump Sum 19000.00 10000.00 50000.00GENERIC GRADING ITEM (LS)

EXCAVATION & EMBANKMENT       BRIDGE #10
0003 0248000000-N SP  Lump Sum 13000.00 25000.00 50000.00GENERIC GRADING ITEM (LS)

EXCAVATION & EMBANKMENT       BRIDGE #24
0004 0248000000-N SP  Lump Sum 26000.00 10000.00 50000.00GENERIC GRADING ITEM (LS)

EXCAVATION & EMBANKMENT       BRIDGE #31
0005 0248000000-N SP  Lump Sum 35000.00 10000.00 125000.00GENERIC GRADING ITEM (LS)

EXCAVATION & EMBANKMENT       BRIDGE #39
0006 0248000000-N SP  Lump Sum 34000.00 10000.00 60000.00GENERIC GRADING ITEM (LS)

EXCAVATION & EMBANKMENT       BRIDGE #42
0007 0248000000-N SP  Lump Sum 29000.00 10000.00 54000.00GENERIC GRADING ITEM (LS)

EXCAVATION & EMBANKMENT       BRIDGE #46
0008 0248000000-N SP  Lump Sum 35000.00 10000.00 61000.00GENERIC GRADING ITEM (LS)

EXCAVATION & EMBANKMENT       BRIDGE #49
0009 0318000000-E 300  125 TON 91.90 11487.50 70.00 8750.00 150.00 18750.00FND CONDIT MATL MINOR STRS
0010 0986000000-E SP   90 LF  459.10 41319.00 467.00 42030.00 600.00 54000.00GENERIC PIPE ITEM (LF)

48" CORRUGATED ALUMINUM PIPE W/HEADWALL, 0.105"
THICK

0011 1121000000-E 520  75 TON 100.00 7500.00 60.00 4500.00 150.00 11250.00AGGREGATE BASE COURSE
0012 1489000000-E 610  1,246 TON 101.80 126842.80 165.00 205590.00 101.80 126842.80ASP CONC BASE CRS B25.0B
0013 1525000000-E 610  1,160 TON 88.40 102544.00 176.00 204160.00 110.00 127600.00ASP CONC SURF CRS SF9.5A
0014 1560000000-E 620  155 TON 383.00 59365.00 555.00 86025.00 383.00 59365.00ASP FOR PLANT MIX  PG64-22
0015 2154000000-N 820  11 EA  1279.00 14069.00 1000.00 11000.00 1250.00 13750.00METAL FUNNELS
0016 2165000000-E 820  165 LF  34.20 5643.00 20.00 3300.00 50.00 8250.0012"FUNNEL DRAIN PIPE
0017 2176000000-E 820  22 EA  263.00 5786.00 300.00 6600.00 250.00 5500.0012"FUNNEL DRAIN ELBOWS
0018 2556000000-E 846  305 LF  50.00 15250.00 50.00 15250.00 100.00 30500.00SHOULDER BERM GUTTER
0019 3030000000-E 862 3,562.5 LF  14.60 52012.50 16.50 58781.25 14.00 49875.00STL BM GUARDRAIL
0020 3195000000-N 862  1 EA  495.00 495.00 600.00 600.00 500.00 500.00GR ANCHOR TYPE AT-1
0021 3270000000-N SP   23 EA  1640.00 37720.00 1900.00 43700.00 1600.00 36800.00GR ANCHOR TYPE 350
0022 3649000000-E 876  37 TON 122.70 4539.90 100.00 3700.00 200.00 7400.00RIP RAP, CLASS B
0023 3656000000-E 876  55 SY  5.24 288.20 10.00 550.00 6.00 330.00FILTER FABRIC FOR DRAINGE
0024 6000000000-E 1605  6,920 LF  2.10 14532.00 4.00 27680.00 3.85 26642.00TEMPORARY SILT FENCE
0025 6133000000-N SP  Lump Sum 70000.00 15000.00 57000.00GENERIC EROSION CONTROL ITEM (LS)

EROSION CONTROL
0026 8035000000-N 402 Lump Sum 200000.00 10000.00 175000.00REMV EXIST STR **********

(15+20.00-L-, BRIDGE #49)
0027 8035000000-N 402 Lump Sum 200000.00 10000.00 175000.00REMV EXIST STR **********

(15+28.33-L-, BRIDGE #46)
0028 8035000000-N 402 Lump Sum 200000.00 10000.00 175000.00REMV EXIST STR **********

(15+32.00-L-, BRIDGE #10)
0029 8035000000-N 402 Lump Sum 200000.00 10000.00 175000.00REMV EXIST STR **********

(15+33.00-L-, BRIDGE #31)
0030 8035000000-N 402 Lump Sum 200000.00 15000.00 125000.00REMV EXIST STR **********

(15+47.38-L-, BRIDGE #39)
0031 8035000000-N 402 Lump Sum 200000.00 10000.00 185000.00REMV EXIST STR **********

(15+69.44-L-, BRIDGE #42)



AUG 03, 2007 08:32 AM

TIP NO B-5015, B-5016, B-5017 2:00 PM 2 /  3 005

HYDE

1SP.10481.3,  39393,  41479,  41481,  41484.3.1,  41485.3.1,
41486.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, GUARDRAIL & STRUCTURES.

BRIDGES NO. 10, 24, 31, 39, 42, 46 & 49 ON NC-12.

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

ENGLISH CONSTRUCTION CO.,
INC.

S. T. WOOTEN CORPORATION

LYNCHBURG,  VA WILSON,  NC

C201797JUL 17 2007
0.611 MI

0032 8056000000-N 402 Lump Sum 200000.00 5000.00 175000.00REMV EXIST STR **********
(0+00, BRIDGE #24)

0033 8329000000-E 450  3,111 LF  80.94 251804.34 60.00 186660.00 85.00 264435.0012" PRESTR CONC PILES
0035 8608000000-E 876  766 TON 118.74 90954.84 90.00 68940.00 150.00 114900.00RIP RAP II (2'-0")
0036 8860000000-N SP  Lump Sum 135673.24 259000.00 450000.00GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION OF SUBSTRUCTURE AT STATION
15+20.00-L- (BRIDGE #49)

0037 8860000000-N SP  Lump Sum 135673.24 259000.00 450000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUBSTRUCTURE AT STATION
15+28.33-L- (BRIDGE #46)

0038 8860000000-N SP  Lump Sum 187851.15 324000.00 430000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUBSTRUCTURE AT STATION
15+32.00-L- (BRIDGE#10)

0039 8860000000-N SP  Lump Sum 135673.24 259000.00 410000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUBSTRUCTURE AT STATION
15+33.00-L- (BRIDGE #31)

0040 8860000000-N SP  Lump Sum 197360.52 535000.00 550000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUBSTRUCTURE AT STATION
15+47.38-L- (BRIDGE #39)

0041 8860000000-N SP  Lump Sum 135673.24 291000.00 450000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUBSTRUCTURE AT STATION
15+69.44-L- (BRIDGE #42)

0042 8860000000-N SP  Lump Sum 500000.00 535000.00 990000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE AT STATION
15+20.00-L- (BRIDGE #49)

0043 8860000000-N SP  Lump Sum 500000.00 535000.00 990000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE AT STATION
15+28.33-L- (BRIDGE #46)

0044 8860000000-N SP  Lump Sum 600000.00 685000.00 550000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE AT STATION
15+32.00-L- (BRIDGE#10)

0045 8860000000-N SP  Lump Sum 500000.00 535000.00 500000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE AT STATION
15+33.00-L- (BRIDGE #31)

0046 8860000000-N SP  Lump Sum 820000.00 1098000.00 1200000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE AT STATION
15+47.38-L- (BRIDGE #39)

0047 8860000000-N SP  Lump Sum 540000.00 609000.00 1090000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION OF SUPERSTRUCTURE AT STATION
15+69.44-L- (BRIDGE #42)

0048 8867000000-E SP   5,952 LF  102.10 607699.20 80.00 476160.00 110.00 654720.00GENERIC STRUCTURE ITEM (LF)
16" COMPOSITE PRESTRESSED CONCRETE PILES

0049 3215000000-N 862  24 EA  1242.00 29808.00 1500.00 36000.00 1100.00 26400.00GR ANCHOR TYPE III
0050 8112730000-N SP   3 EA  4705.90 14117.70 7500.00 22500.00 5000.00 15000.00PDA TESTING
0051 8112740000-N SP   3 EA  552.40 1657.20 2500.00 7500.00 2000.00 6000.00PDA ASSISTANCE

 

    TOTAL 8024339.81 TOTAL 8395976.25 TOTAL 12678809.80CONTRACT TOTAL



AUG 03, 2007 08:32 AM

TIP NO B-5015, B-5016, B-5017 2:00 PM 3 /  3 005

HYDE

1SP.10481.3,  39393,  41479,  41481,  41484.3.1,  41485.3.1,
41486.3.1

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, GUARDRAIL & STRUCTURES.

BRIDGES NO. 10, 24, 31, 39, 42, 46 & 49 ON NC-12.

   

C201797JUL 17 2007
0.611 MI

 

    SUB-TOTAL 8024339.81 SUB-TOTAL 8395976.25 SUB-TOTAL 12678809.80ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8024339.81CAROLINA BRIDGE CO., INC.
     2  8395976.25ENGLISH CONSTRUCTION CO., INC.
     3  12678809.80S. T. WOOTEN CORPORATION



AUG 03, 2007 08:32 AM

TIP NO B-3876 2:00 PM 1 /  3 006

NASH

33320.3.1

FED AID NO BRZ-1004(20)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER PIG BASKET CREEK & APPROACHES ON SR-1004.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C201828JUL 17 2007
0.341 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70550.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 16500.00REINF BRG APPR **********

(22+03.60)
0003 0043000000-N 226 Lump Sum 300000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  15.00 5250.00UNDERCUT EXCAVATION
0006 0195000000-E 265  250 CY  34.00 8500.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  250 SY  4.00 1000.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  23 TON 35.00 805.00FND CONDIT MATL MINOR STRS
0009 0343000000-E 310  20 LF  48.00 960.0015" SIDE DRAIN PIPE
0010 0372000000-E 310  56 LF  53.00 2968.0018" RC PIPE CULV III
0011 0414000000-E 310  80 LF  215.00 17200.0060" RC PIPE CULV III
0012 0714000000-E 310  56 LF  56.00 3136.0018" BCCSP B 0.064"
0013 0807000000-E 310  4 EA  325.00 1300.0018" BCCS ELB B 0.064"
0014 0995000000-E 340  71 LF  21.00 1491.00PIPE REMOVAL
0015 1121000000-E 520  1,210 TON 28.00 33880.00AGGREGATE BASE COURSE
0016 1220000000-E 545  100 TON 20.00 2000.00INCIDENTAL STONE BASE
0017 1489000000-E 610  420 TON 65.00 27300.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  785 TON 62.00 48670.00ASP CONC INTR CRS I19.0B
0019 1519000000-E 610  570 TON 62.00 35340.00ASP CONC SURF CRS S9.5B
0020 1560000000-E 620  90 TON 370.00 33300.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  16 TON 260.00 4160.00ASPH PLT MIX PVMT REPAIR
0022 2000000000-N 806  24 EA  150.00 3600.00RIGHT OF WAY MARKERS
0023 2220000000-E 838  6 CY  1250.00 7500.00REINFORCED ENDWALLS
0024 2286000000-N 840  4 EA  2250.00 9000.00MASNRY DRAINAGE STRUCT
0025 2367000000-N 840  4 EA  610.00 2440.00FRAME W/2GRTS 840.29 STD
0026 2556000000-E 846  90 LF  47.00 4230.00SHOULDER BERM GUTTER
0027 3030000000-E 862  575 LF  14.00 8050.00STL BM GUARDRAIL
0028 3150000000-N 862  5 EA  15.00 75.00ADDIT GUARDRAIL POSTS
0029 3270000000-N SP   4 EA  1650.00 6600.00GR ANCHOR TYPE 350
0030 3317000000-N 862  4 EA  1250.00 5000.00GR ANCHOR TYPE B-77
0031 3649000000-E 876  3 TON 68.00 204.00RIP RAP, CLASS B
0032 3656000000-E 876  276 SY  4.25 1173.00FILTER FABRIC FOR DRAINGE
0033 3659000000-N SP   2 EA  1650.00 3300.00PREFORMED SCOUR HOLES
0034 4025000000-E 901 32.25 SF  13.50 435.38CONTR FURN, TYPE ***SIGN

(E)
0035 4072000000-E 903  69 LF  5.18 357.42SUPPORT, 3-LB STL U-CHAN
0036 4102000000-N 904  6 EA  110.00 660.00SIGN ERECTION, TYPE E
0037 4155000000-N 907  12 EA  5.00 60.00DISPOSE SIGN SYST U-CHAN
0038 4400000000-E 1110  104 SF  7.65 795.60WORK ZONE SIGNS (STAT)
0039 4405000000-E 1110  144 SF  61.00 8784.00WORK ZONE SIGNS (PORT)



AUG 03, 2007 08:32 AM

TIP NO B-3876 2:00 PM 2 /  3 006

NASH

33320.3.1

FED AID NO BRZ-1004(20)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER PIG BASKET CREEK & APPROACHES ON SR-1004.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C201828JUL 17 2007
0.341 MI

0040 4410000000-E 1110  70 SF  50.00 3500.00WORK ZONE SIGNS (BARR)
0041 4430000000-N 1130  123 EA  74.00 9102.00DRUMS
0042 4445000000-E 1145  98 LF  38.00 3724.00BARRICADES (TYPE III)
0043 4455000000-N 1150  60 MD  220.00 13200.00FLAGGER
0044 4650000000-N 1251  114 EA  4.00 456.00TEMP RAISED PVMT MRKS
0045 4685000000-E 1205  4,327 LF  0.80 3461.60THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  4,319 LF  0.85 3671.15THERMO PVT MKG LINES 4"120
0047 4710000000-E 1205  44 LF  6.00 264.0024"WIDE THERMO 120 MILS
0048 4810000000-E 1205  17,277 LF  0.17 2937.09PAINT PVMT MARKINGS 4"
0049 4835000000-E 1205  88 LF  3.00 264.00PAINT PVT MKG LINES 24"
0050 4900000000-N 1251  31 EA  4.00 124.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  3,585 LF  2.25 8066.25TEMPORARY SILT FENCE
0052 6006000000-E 1610  115 TON 45.00 5175.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  455 TON 47.00 21385.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  165 TON 41.00 6765.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615 3.5 ACR 610.00 2135.00TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  6.10 915.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.5 TON 1500.00 750.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  170 LF  20.68 3515.60TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  5 EA  157.02 785.10INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   350 LF  2.50 875.00SAFETY FENCE
0061 6030000000-E 1630  1,575 CY  13.05 20553.75SILT EXCAVATION
0062 6036000000-E 1631  670 SY  2.00 1340.00MATTING FOR EROS CONTROL
0063 6037000000-E SP   80 SY  6.00 480.00COIR FIBER MAT
0064 6042000000-E 1632  80 LF  5.00 400.001/4" HARDWARE CLOTH
0065 6048000000-E SP   110 SY  67.00 7370.00FLOAT TURBIDITY CURTAIN
0066 6071030000-E SP   470 LF  5.00 2350.00COIR FIBER BAFFLES
0067 6071050000-E SP   3 EA  2000.00 6000.00**" SKIMMER

(2")
0068 6084000000-E 1660 4.5 ACR 2800.00 12600.00SEEDING AND MULCHING
0069 6087000000-E 1660  2 ACR 160.00 320.00MOWING
0070 6090000000-E 1661  50 LB  12.10 605.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 1610.00 402.50FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  75 LB  6.10 457.50SEED FOR SUPP SEEDING
0073 6108000000-E 1665 3.25 TON 940.00 3055.00FERTILIZER TOPDRESSING
0074 6114000000-N SP   2 HR  100.00 200.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   8 EA  500.00 4000.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.28 ACR 5000.00 1400.00REFORESTATION
0077 6129000000-E 1670 0.52 ACR 5000.00 2600.00WETLAND REFORESTATION
0078 6135000000-E SP  0.52 ACR 900.00 468.00GENERIC EROSION CONTROL ITEM (ACR)

DISKING



AUG 03, 2007 08:32 AM

TIP NO B-3876 2:00 PM 3 /  3 006

NASH

33320.3.1

FED AID NO BRZ-1004(20)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER PIG BASKET CREEK & APPROACHES ON SR-1004.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C201828JUL 17 2007
0.341 MI

0079 6135000000-E SP  0.52 ACR 900.00 468.00GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

0080 6141000000-E SP   60 SY  9.00 540.00GENERIC EROSION CONTROL ITEM (SY)
LIVE STAKING

STRUCTURE ITEMS

0081 8035000000-N 402 Lump Sum 39000.00REMV EXIST STR **********
(22+03.60-L-)

0082 8156000000-E SP   4,902 SF  13.00 63726.00CONCRETE WEARING SURFACE
0083 8161000000-E 420  5,863 SF  0.43 2521.09GROOVING BRIDGE FLOORS
0084 8182000000-E 420 54.4 CY  1450.00 78880.00CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 41000.00BRG APPR SLAB ***********

(22+03.60-L-)
0086 8217000000-E 425  9,622 LB  1.00 9622.00REINF STEEL (BRIDGE)
0087 8364000000-E 450  280 LF  88.00 24640.00HP12X53 PILES
0088 8384200000-E 450  280 LF  111.00 31080.00HP14X73 GALV PILES
0089 8391000000-N 450  16 EA  131.00 2096.00STEEL PILE POINTS
0090 8503000000-E 460 300.54 LF  74.00 22239.96CONCRETE BARRIER RAIL
0091 8608000000-E 876  486 TON 48.00 23328.00RIP RAP II (2'-0")
0092 8622000000-E 876  540 SY  2.00 1080.00FILTER FABRIC FOR DRAINAGE
0093 8657000000-N 430 Lump Sum 3750.00ELASTOMERIC BEARINGS
0094 8692000000-N SP  Lump Sum 14650.00EVAZOTE JOINT SEALS
0095 8762000000-E 430  1,800 LF  123.00 221400.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1412268.99CONTRACT TOTAL

 

    SUB-TOTAL 833255.94ROADWAY ITEMS
    SUB-TOTAL 579013.05STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1412268.99S. T. WOOTEN CORPORATION



AUG 03, 2007 08:32 AM

TIP NO I-4709 2:00 PM 1 /  2 007

WAKE

38722.3.GV1

FED AID NO IMS-40-4(133)293

MILLING, RESURFACING & SLAB REPLACEMENT.

I-40 FROM WADE AVE (MP-289) TO MP-302.

S. T. WOOTEN CORPORATION

WILSON,  NC

C C MANGUM COMPANY LLC REA CONTRACTING LLC

RALEIGH,  NC CHARLOTTE,  NC

C201798JUL 17 2007
12.900 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 400000.00 440000.00 465000.00MOBILIZATION
0002 0036000000-E 225  600 CY  58.00 34800.00 46.00 27600.00 50.00 30000.00UNDERCUT EXCAVATION
0003 0170000000-E SP   484 SY  117.00 56628.00 195.00 94380.00 100.00 48400.00REMOVAL OF CONC PVMT SLBS
0004 0196000000-E 270  1,800 SY  6.75 12150.00 2.00 3600.00 10.00 18000.00SOIL STABILIZATION FABRIC
0005 0255000000-E SP   1,200 TON 45.00 54000.00 28.00 33600.00 75.00 90000.00GENERIC GRADING ITEM (TON)

SELECT MATERIAL, CLASS IV
0006 0264000000-E SP   5 SMI 5000.00 25000.00 7100.00 35500.00 8500.00 42500.00GENERIC GRADING ITEM (SMI)

SHOULDER GRADING
0007 1022000000-E SP   500,000 LB  2.21 1105000.00 2.35 1175000.00 2.25 1125000.00SEALING PVMT CRACKS
0008 1297000000-E 607  177,900 SY  2.70 480330.00 2.50 444750.00 3.00 533700.00MILL ASP PVMT *****" DTH

(4")
0009 1297000000-E 607  1,400 SY  7.00 9800.00 11.60 16240.00 23.00 32200.00MILL ASP PVMT *****" DTH

(9-1/2")
0010 1491000000-E 610  320 TON 75.00 24000.00 46.00 14720.00 84.00 26880.00ASP CONC BASE CRS B25.0C
0011 1503000000-E 610  24,940 TON 48.00 1197120.00 39.00 972660.00 45.00 1122300.00ASP CONC INTR CRS I19.0C
0012 1523000000-E 610  14,780 TON 55.00 812900.00 41.00 605980.00 46.00 679880.00ASP CONC SURF CRS S9.5C
0013 1524000000-E SP   1,340 TON 50.00 67000.00 99.00 132660.00 73.00 97820.00ASP CONC SURF CRS S9.5C LEVEL
0014 1560000000-E 620  1,190 TON 325.00 386750.00 420.00 499800.00 450.00 535500.00ASP FOR PLANT MIX  PG64-22
0015 1565000000-E 620  970 TON 345.00 334650.00 434.00 420980.00 465.00 451050.00ASP FOR PLANT MIX PG70-22
0016 1567000000-E SP   970 TON 600.00 582000.00 604.00 585880.00 649.00 629530.00ASP FOR PLANT MIX PG70-28
0017 1839110000-E 661  18,590 TON 45.00 836550.00 53.50 994565.00 45.00 836550.00ULTRATHIN HOT MIX ASPH, B
0018 1839200000-E 661  531,050 SY  1.97 1046168.50 2.06 1093963.00 2.20 1168310.00APPLICATION OF ULTRATHIN HOT MIX ASPH
0019 1840000000-E 665  285,000 LF  0.10 28500.00 0.16 45600.00 0.10 28500.00MILLED RUMBLE STRIPS
0020 1847000000-E 710  484 SY  200.00 96800.00 355.00 171820.00 325.00 157300.00******"PCC PVMT THRU LNS

(9-1/2")
0021 4400000000-E 1110  632 SF  6.75 4266.00 5.65 3570.80 6.00 3792.00WORK ZONE SIGNS (STAT)
0022 4405000000-E 1110  2,088 SF  3.60 7516.80 10.50 21924.00 10.00 20880.00WORK ZONE SIGNS (PORT)
0023 4410000000-E 1110  16 SF  6.00 96.00 6.35 101.60 7.00 112.00WORK ZONE SIGNS (BARR)
0024 4415000000-N 1115  12 EA  1500.00 18000.00 2000.00 24000.00 1500.00 18000.00FLASHING ARROW PNL TYPE C
0025 4420000000-N 1120  16 EA  2000.00 32000.00 7500.00 120000.00 7500.00 120000.00CHANGEABLE MESSAGE SIGN
0026 4430000000-N 1130  2,200 EA  15.00 33000.00 32.50 71500.00 41.00 90200.00DRUMS
0027 4445000000-E 1145  16 LF  30.00 480.00 32.50 520.00 65.00 1040.00BARRICADES (TYPE III)
0028 4480000000-N 1165  8 EA  3000.00 24000.00 7500.00 60000.00 11000.00 88000.00TMIA
0029 4510000000-N SP   2,000 HR  40.00 80000.00 40.00 80000.00 50.00 100000.00POLICE
0030 4770000000-E 1205  1,832 LF  1.10 2015.20 1.10 2015.20 1.10 2015.204" COLD APPL PLSTIC LINES TYPE **

(IV)
0031 4775000000-E 1205  3,369 LF  1.56 5255.64 1.56 5255.64 1.60 5390.406" COLD APPL PLSTIC LINES TYPE **

(IV)
0032 4815000000-E 1205  291,456 LF  0.09 26231.04 0.09 26231.04 0.09 26231.04PAINT PVMT MARKINGS 6"
0033 4825000000-E 1205  26,400 LF  0.15 3960.00 0.15 3960.00 0.15 3960.00PAINT PVMT MARKINGS 12"
0034 4845000000-N 1205  15 EA  40.00 600.00 40.00 600.00 40.00 600.00PAINT PVT MKG SYMBOL
0035 4847100000-E 1205  291,456 LF  0.91 265224.96 0.91 265224.96 1.00 291456.00POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)



AUG 03, 2007 08:32 AM

TIP NO I-4709 2:00 PM 2 /  2 007

WAKE

38722.3.GV1

FED AID NO IMS-40-4(133)293

MILLING, RESURFACING & SLAB REPLACEMENT.

I-40 FROM WADE AVE (MP-289) TO MP-302.

S. T. WOOTEN CORPORATION

WILSON,  NC

C C MANGUM COMPANY LLC REA CONTRACTING LLC

RALEIGH,  NC CHARLOTTE,  NC

C201798JUL 17 2007
12.900 MI

0036 4847120000-E 1205  26,400 LF  2.00 52800.00 2.00 52800.00 2.00 52800.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0037 4847220000-N 1205  15 EA  120.00 1800.00 120.00 1800.00 120.00 1800.00POLYUREA SYMBOL *****
(HIGHLY REFLECTIVE ELEMENTS)

0038 4850000000-E 1205  254,960 LF  0.10 25496.00 0.10 25496.00 0.10 25496.00LINE REMOVAL 4" WIDE
0039 4855000000-E 1205  4,800 LF  0.20 960.00 0.20 960.00 0.20 960.00LINE REMOVAL 6" WIDE
0040 4905000000-N 1253  5,333 EA  24.00 127992.00 24.00 127992.00 24.00 127992.00SNOWPLB PVMT MRKER
0041 5255000000-N 1413 Lump Sum 230000.00 200000.00 300000.00PORTABLE LIGHTING

 

    TOTAL 8531840.14 TOTAL 8903249.24 TOTAL 9399144.64CONTRACT TOTAL

 

    SUB-TOTAL 8531840.14 SUB-TOTAL 8903249.24 SUB-TOTAL 9399144.64ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8531840.14S. T. WOOTEN CORPORATION
     2  8903249.24C C MANGUM COMPANY LLC
     3  9399144.64REA CONTRACTING LLC



AUG 03, 2007 08:32 AM

TIP NO B-3900 2:00 PM 1 /  4 008

ROCKINGHAM

33336.3.1

FED AID NO BRZ-1376(1)

DRAINAGE, GRADING, AND CULVERT.

BRIDGE #165 OVER A CREEK AND APPROACHES ON SR-1376.

MOUNTAIN CREEK CONTRACTORS
LLC

CATAWBA,  NC

DANE CONSTRUCTION, INC. KIRKMAN CONSTRUCTION, INC.

MOORESVILLE,  NC HUNTERSVILLE,  NC

C201583JUL 17 2007
0.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19500.00 21900.00 24460.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 180000.00 214285.00 225000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION
0003 3656000000-E 876  570 SY  5.00 2850.00 2.00 1140.00 2.00 1140.00FILTER FABRIC FOR DRAINGE
0004 6000000000-E 1605  900 LF  5.00 4500.00 4.75 4275.00 2.75 2475.00TEMPORARY SILT FENCE
0005 6006000000-E 1610  100 TON 35.00 3500.00 45.00 4500.00 38.00 3800.00EROS CONTRL STONE CL A
0006 6009000000-E 1610  125 TON 40.00 5000.00 44.00 5500.00 38.00 4750.00EROS CONTRL STONE CL B
0007 6012000000-E 1610  40 TON 75.00 3000.00 40.00 1600.00 35.00 1400.00SEDIMENT CONTROL STONE
0008 6015000000-E 1615 1.5 ACR 1000.00 1500.00 1000.00 1500.00 810.00 1215.00TEMPORARY MULCHING
0009 6018000000-E 1620  50 LB  10.00 500.00 10.00 500.00 9.10 455.00SEED FOR TEMP SEEDING
0010 6021000000-E 1620 0.25 TON 1000.00 250.00 1000.00 250.00 2000.00 500.00FERT FOR TEMP SEEDING
0011 6024000000-E 1622  35 LF  20.00 700.00 10.00 350.00 10.00 350.00TEMPORARY SLOPE DRAINS
0012 6027000000-N 1622  1 EA  150.00 150.00 250.00 250.00 100.00 100.00INLET PROTCN @ SLOPE DRNS
0013 6029000000-E SP   400 LF  5.00 2000.00 2.10 840.00 3.00 1200.00SAFETY FENCE
0014 6030000000-E 1630  635 CY  5.00 3175.00 12.00 7620.00 12.00 7620.00SILT EXCAVATION
0015 6036000000-E 1631  400 SY  3.00 1200.00 3.00 1200.00 3.00 1200.00MATTING FOR EROS CONTROL
0016 6037000000-E SP   20 SY  10.00 200.00 10.00 200.00 10.00 200.00COIR FIBER MAT
0017 6042000000-E 1632  50 LF  11.00 550.00 11.00 550.00 8.00 400.001/4" HARDWARE CLOTH
0018 6069000000-E 1638  60 CY  50.00 3000.00 12.00 720.00 12.00 720.00STILLING BASINS
0019 6071030000-E SP   225 LF  6.00 1350.00 8.00 1800.00 5.00 1125.00COIR FIBER BAFFLES
0020 6071050000-E SP   3 EA  1000.00 3000.00 1650.00 4950.00 1500.00 4500.00**" SKIMMER

(2")
0021 6084000000-E 1660  2 ACR 3000.00 6000.00 3000.00 6000.00 3200.00 6400.00SEEDING AND MULCHING
0022 6087000000-E 1660  1 ACR 100.00 100.00 100.00 100.00 200.00 200.00MOWING
0023 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 12.10 605.00SEED FOR REPAIR SEEDING
0024 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1610.00 402.50FERT FOR REPAIR SEEDING
0025 6096000000-E 1662  50 LB  1.00 50.00 1.00 50.00 9.10 455.00SEED FOR SUPP SEEDING
0026 6108000000-E 1665 1.5 TON 600.00 900.00 600.00 900.00 940.00 1410.00FERTILIZER TOPDRESSING
0027 6111000000-E SP   60 LF  50.00 3000.00 27.00 1620.00 50.00 3000.00IMPERVIOUS DIKE
0028 6114000000-N SP   2 HR  100.00 200.00 100.00 200.00 100.00 200.00SPECIALIZED HAND MOWING
0029 6117000000-N SP   8 EA  1.00 8.00 200.00 1600.00 400.00 3200.00RESPONSE FOR EROS CONTROL
0030 6120000000-E SP   175 CY  50.00 8750.00 27.00 4725.00 15.00 2625.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0031 8056000000-N 402 Lump Sum 10000.00 15000.00 13500.00REMV EXIST STR **********
(17+15.00-L-)

0032 8804000000-N SP  Lump Sum 130000.00 135150.00 174641.11GENERIC CULVERT ITEM (LS)
CONSTRUCTION OF CULVERT

 

    TOTAL 395233.00 TOTAL 439575.00 TOTAL 489248.61CONTRACT TOTAL



AUG 03, 2007 08:32 AM

TIP NO B-3900 2:00 PM 2 /  4 008

ROCKINGHAM

33336.3.1

FED AID NO BRZ-1376(1)

DRAINAGE, GRADING, AND CULVERT.

BRIDGE #165 OVER A CREEK AND APPROACHES ON SR-1376.

   

C201583JUL 17 2007
0.133 MI

 

    SUB-TOTAL 255233.00 SUB-TOTAL 289425.00 SUB-TOTAL 301107.50ROADWAY ITEMS
    SUB-TOTAL 140000.00 SUB-TOTAL 150150.00 SUB-TOTAL 188141.11CULVERT ITEMS



AUG 03, 2007 08:32 AM

TIP NO B-3900 2:00 PM 3 /  4 008

ROCKINGHAM

33336.3.1

FED AID NO BRZ-1376(1)

DRAINAGE, GRADING, AND CULVERT.

BRIDGE #165 OVER A CREEK AND APPROACHES ON SR-1376.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

W. C. ENGLISH, INC. APPLE TUCK & ASSOCIATES, INC.

LYNCHBURG,  VA RUTHERFORDTON,  NC

C201583JUL 17 2007
0.133 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 60000.00 50000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 220750.00 260000.00 290000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION
0003 3656000000-E 876  570 SY  2.00 1140.00 4.00 2280.00 5.00 2850.00FILTER FABRIC FOR DRAINGE
0004 6000000000-E 1605  900 LF  2.15 1935.00 3.00 2700.00 5.00 4500.00TEMPORARY SILT FENCE
0005 6006000000-E 1610  100 TON 32.50 3250.00 39.00 3900.00 50.00 5000.00EROS CONTRL STONE CL A
0006 6009000000-E 1610  125 TON 35.00 4375.00 39.00 4875.00 50.00 6250.00EROS CONTRL STONE CL B
0007 6012000000-E 1610  40 TON 32.50 1300.00 40.00 1600.00 50.00 2000.00SEDIMENT CONTROL STONE
0008 6015000000-E 1615 1.5 ACR 900.00 1350.00 850.00 1275.00 600.00 900.00TEMPORARY MULCHING
0009 6018000000-E 1620  50 LB  5.00 250.00 10.00 500.00 4.00 200.00SEED FOR TEMP SEEDING
0010 6021000000-E 1620 0.25 TON 2000.00 500.00 2500.00 625.00 1200.00 300.00FERT FOR TEMP SEEDING
0011 6024000000-E 1622  35 LF  15.00 525.00 30.00 1050.00 25.00 875.00TEMPORARY SLOPE DRAINS
0012 6027000000-N 1622  1 EA  150.00 150.00 400.00 400.00 250.00 250.00INLET PROTCN @ SLOPE DRNS
0013 6029000000-E SP   400 LF  2.06 824.00 3.50 1400.00 5.00 2000.00SAFETY FENCE
0014 6030000000-E 1630  635 CY  8.00 5080.00 15.00 9525.00 10.00 6350.00SILT EXCAVATION
0015 6036000000-E 1631  400 SY  2.15 860.00 3.50 1400.00 1.95 780.00MATTING FOR EROS CONTROL
0016 6037000000-E SP   20 SY  7.00 140.00 15.00 300.00 10.00 200.00COIR FIBER MAT
0017 6042000000-E 1632  50 LF  11.00 550.00 10.00 500.00 3.00 150.001/4" HARDWARE CLOTH
0018 6069000000-E 1638  60 CY  10.00 600.00 20.00 1200.00 50.00 3000.00STILLING BASINS
0019 6071030000-E SP   225 LF  6.00 1350.00 7.00 1575.00 15.00 3375.00COIR FIBER BAFFLES
0020 6071050000-E SP   3 EA  1500.00 4500.00 2000.00 6000.00 650.00 1950.00**" SKIMMER

(2")
0021 6084000000-E 1660  2 ACR 1500.00 3000.00 3500.00 7000.00 2450.00 4900.00SEEDING AND MULCHING
0022 6087000000-E 1660  1 ACR 250.00 250.00 250.00 250.00 80.00 80.00MOWING
0023 6090000000-E 1661  50 LB  4.00 200.00 13.00 650.00 9.00 450.00SEED FOR REPAIR SEEDING
0024 6093000000-E 1661 0.25 TON 1000.00 250.00 1750.00 437.50 1200.00 300.00FERT FOR REPAIR SEEDING
0025 6096000000-E 1662  50 LB  5.00 250.00 10.00 500.00 2.25 112.50SEED FOR SUPP SEEDING
0026 6108000000-E 1665 1.5 TON 700.00 1050.00 1050.00 1575.00 600.00 900.00FERTILIZER TOPDRESSING
0027 6111000000-E SP   60 LF  105.00 6300.00 55.00 3300.00 50.00 3000.00IMPERVIOUS DIKE
0028 6114000000-N SP   2 HR  75.00 150.00 150.00 300.00 75.00 150.00SPECIALIZED HAND MOWING
0029 6117000000-N SP   8 EA  150.00 1200.00 500.00 4000.00 800.00 6400.00RESPONSE FOR EROS CONTROL
0030 6120000000-E SP   175 CY  58.00 10150.00 25.00 4375.00 20.00 3500.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0031 8056000000-N 402 Lump Sum 48000.00 12000.00 20000.00REMV EXIST STR **********
(17+15.00-L-)

0032 8804000000-N SP  Lump Sum 156000.00 178000.00 175000.00GENERIC CULVERT ITEM (LS)
CONSTRUCTION OF CULVERT

 

    TOTAL 501229.00 TOTAL 573492.50 TOTAL 595722.50CONTRACT TOTAL



AUG 03, 2007 08:32 AM

TIP NO B-3900 2:00 PM 4 /  4 008

ROCKINGHAM

33336.3.1

FED AID NO BRZ-1376(1)

DRAINAGE, GRADING, AND CULVERT.

BRIDGE #165 OVER A CREEK AND APPROACHES ON SR-1376.

   

C201583JUL 17 2007
0.133 MI

 

    SUB-TOTAL 297229.00 SUB-TOTAL 383492.50 SUB-TOTAL 400722.50ROADWAY ITEMS
    SUB-TOTAL 204000.00 SUB-TOTAL 190000.00 SUB-TOTAL 195000.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  395233.00MOUNTAIN CREEK CONTRACTORS LLC
     2  439575.00DANE CONSTRUCTION, INC.
     3  489248.61KIRKMAN CONSTRUCTION, INC.
     4  501229.00SMITH-ROWE, INC.
     5  573492.50W. C. ENGLISH, INC.
     6  595722.50APPLE TUCK & ASSOCIATES, INC.



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 1 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

R.E. BURNS & SONS CO., INC. SMITH-ROWE, INC.

STATESVILLE,  NC MOUNT AIRY,  NC

C201644JUL 17 2007
0.265 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 70000.00 72000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 17700.00 15000.00 15000.00REINF BRG APPR **********

(21+09.46)
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  600 CY  11.00 6600.00 14.00 8400.00 14.00 8400.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 60000.00 62000.00 52000.00GRADING
0006 0080000000-E SP   100 TON 25.00 2500.00 8.00 800.00 1.00 100.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  5,550 CY  10.00 55500.00 9.50 52725.00 9.00 49950.00BORROW EXCAVATION
0008 0134000000-E 240  490 CY  7.00 3430.00 2.00 980.00 2.00 980.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  18.00 9000.00 9.50 4750.00 8.00 4000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  4.00 2000.00 2.00 1000.00 1.00 500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  30 TON 25.00 750.00 25.00 750.00 25.00 750.00FND CONDIT MATL MINOR STRS
0012 0372000000-E 310  136 LF  32.00 4352.00 25.00 3400.00 21.00 2856.0018" RC PIPE CULV III
0013 0708000000-E 310  48 LF  27.00 1296.00 25.00 1200.00 25.00 1200.0015" BCCSP B 0.064"
0014 0806000000-E 310  4 EA  150.00 600.00 200.00 800.00 200.00 800.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  100 LF  8.00 800.00 5.00 500.00 1.00 100.00PIPE REMOVAL
0016 1220000000-E 545  300 TON 24.00 7200.00 24.00 7200.00 24.00 7200.00INCIDENTAL STONE BASE
0017 1330000000-E 607  120 SY  45.00 5400.00 25.00 3000.00 45.00 5400.00INCIDENTAL MILLING
0018 1489000000-E 610  630 TON 54.00 34020.00 54.00 34020.00 54.00 34020.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  1,050 TON 52.00 54600.00 52.00 54600.00 52.00 54600.00ASP CONC INTR CRS I19.0B
0020 1525000000-E 610  420 TON 55.00 23100.00 55.00 23100.00 55.00 23100.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  103 TON 390.00 40170.00 390.00 40170.00 390.00 40170.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  12 TON 200.00 2400.00 150.00 1800.00 200.00 2400.00ASPH PLT MIX PVMT REPAIR
0023 2000000000-N 806  19 EA  120.00 2280.00 120.00 2280.00 120.00 2280.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  112 CY  13.00 1456.00 1.00 112.00 1.00 112.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  84 CY  29.00 2436.00 1.00 84.00 1.00 84.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  500 LF  8.00 4000.00 2.00 1000.00 2.00 1000.006" PERF SUBDRN PIPE
0027 2055000000-E 815  15 EA  40.00 600.00 2.00 30.00 2.00 30.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  400.00 400.00 100.00 100.00 100.00 100.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  15.00 90.00 1.00 6.00 1.00 6.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  6 EA  1500.00 9000.00 1575.00 9450.00 1575.00 9450.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  6 EA  550.00 3300.00 350.00 2100.00 350.00 2100.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  230 LF  24.00 5520.00 30.00 6900.00 35.00 8050.00SHOULDER BERM GUTTER
0033 3030000000-E 862  900 LF  14.20 12780.00 13.00 11700.00 13.00 11700.00STL BM GUARDRAIL
0034 3150000000-N 862  10 EA  40.00 400.00 40.00 400.00 40.00 400.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  1620.00 6480.00 900.00 3600.00 900.00 3600.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1150.00 4600.00 1425.00 5700.00 1425.00 5700.00GR ANCHOR TYPE 350
0037 3642000000-E 876  330 TON 33.00 10890.00 28.00 9240.00 26.00 8580.00RIP RAP, CLASS A
0038 3649000000-E 876  210 TON 35.00 7350.00 28.00 5880.00 26.00 5460.00RIP RAP, CLASS B
0039 3656000000-E 876  1,680 SY  4.00 6720.00 1.50 2520.00 1.00 1680.00FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  384 SF  5.85 2246.40 6.00 2304.00 5.85 2246.40WORK ZONE SIGNS (STAT)



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 2 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

R.E. BURNS & SONS CO., INC. SMITH-ROWE, INC.

STATESVILLE,  NC MOUNT AIRY,  NC

C201644JUL 17 2007
0.265 MI

0041 4405000000-E 1110  96 SF  9.15 878.40 1.00 96.00 12.00 1152.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  119 SF  9.12 1085.28 10.00 1190.00 11.00 1309.00WORK ZONE SIGNS (BARR)
0043 4435000000-N 1135  30 EA  1.00 30.00 1.00 30.00 20.00 600.00CONES
0044 4450000000-N 1150  272 HR  1.00 272.00 1.00 272.00 18.00 4896.00FLAGGER
0045 4685000000-E 1205  2,800 LF  0.46 1288.00 0.46 1288.00 0.60 1680.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  2,800 LF  0.49 1372.00 0.49 1372.00 0.64 1792.00THERMO PVT MKG LINES 4"120
0047 4900000000-N 1251  19 EA  8.00 152.00 8.00 152.00 12.00 228.00PERM RAISED PVMT MARKERS
0048 6000000000-E 1605  175 LF  4.00 700.00 4.50 787.50 4.00 700.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  210 TON 33.00 6930.00 23.00 4830.00 23.00 4830.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  235 TON 35.00 8225.00 23.00 5405.00 23.00 5405.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  185 TON 25.00 4625.00 23.00 4255.00 23.00 4255.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 4.5 ACR 450.00 2025.00 450.00 2025.00 695.00 3127.50TEMPORARY MULCHING
0053 6018000000-E 1620  150 LB  7.00 1050.00 7.00 1050.00 3.00 450.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.75 TON 1200.00 900.00 1200.00 900.00 1000.00 750.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  60 LF  15.00 900.00 4.00 240.00 4.00 240.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  2 EA  300.00 600.00 1.00 2.00 1.00 2.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   300 LF  3.00 900.00 3.30 990.00 3.00 900.00SAFETY FENCE
0058 6030000000-E 1630  1,435 CY  6.00 8610.00 4.00 5740.00 5.00 7175.00SILT EXCAVATION
0059 6036000000-E 1631  900 SY  2.25 2025.00 3.25 2925.00 2.10 1890.00MATTING FOR EROS CONTROL
0060 6037000000-E SP   15 SY  7.00 105.00 10.00 150.00 21.00 315.00COIR FIBER MAT
0061 6038000000-E SP   900 SY  6.00 5400.00 6.00 5400.00 5.00 4500.00PERM SOIL REINF MAT
0062 6042000000-E 1632  150 LF  5.00 750.00 5.50 825.00 5.00 750.001/4" HARDWARE CLOTH
0063 6048000000-E SP   30 SY  15.00 450.00 10.00 300.00 40.00 1200.00FLOAT TURBIDITY CURTAIN
0064 6071030000-E SP   310 LF  5.00 1550.00 5.00 1550.00 5.00 1550.00COIR FIBER BAFFLES
0065 6071050000-E SP   2 EA  1100.00 2200.00 650.00 1300.00 650.00 1300.00**" SKIMMER

(2")
0066 6084000000-E 1660 7.5 ACR 1350.00 10125.00 1350.00 10125.00 1150.00 8625.00SEEDING AND MULCHING
0067 6087000000-E 1660 2.5 ACR 100.00 250.00 100.00 250.00 200.00 500.00MOWING
0068 6090000000-E 1661  50 LB  9.00 450.00 9.00 450.00 5.00 250.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 775.00 193.75FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  100 LB  5.00 500.00 5.00 500.00 3.00 300.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 3.5 TON 800.00 2800.00 800.00 2800.00 650.00 2275.00FERTILIZER TOPDRESSING
0072 6114000000-N SP  2.5 HR  30.00 75.00 30.00 75.00 75.00 187.50SPECIALIZED HAND MOWING
0073 6117000000-N SP   8 EA  200.00 1600.00 200.00 1600.00 400.00 3200.00RESPONSE FOR EROS CONTROL
0074 0366000000-E 310  80 LF  28.00 2240.00 23.00 1840.00 19.00 1520.0015" RC PIPE CULV III
0075 0366000000-E 310  64 LF  15" RC PIPE CULV III
0076 0536000000-E SP   16 LF  ***" HDPE PIPE CULVTS

(15")
0077 0366000000-E 310  64 LF  15" RC PIPE CULV III
0078 0540000000-E SP   16 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 3 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

R.E. BURNS & SONS CO., INC. SMITH-ROWE, INC.

STATESVILLE,  NC MOUNT AIRY,  NC

C201644JUL 17 2007
0.265 MI

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 10780.00 1.00 21750.00CM&R TEMP ACCESS ***********
(21+09.45  -L-)

0080 8035000000-N 402 Lump Sum 18070.00 30000.00 72000.00REMV EXIST STR **********
(21+09.45 -L-)

0081 8121000000-N 412 Lump Sum 6000.00 9000.00 7850.00UNCL STR EXCAV STA *****
(21+09.45 -L-)

0082 8182000000-E 420 91.2 CY  838.70 76489.44 895.00 81624.00 643.45 58682.64CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 29050.00 25000.00 26600.00BRG APPR SLAB ***********

(21+09.45 -L-)
0084 8217000000-E 425  13,267 LB  0.98 13001.66 1.50 19900.50 0.90 11940.30REINF STEEL (BRIDGE)
0085 8364000000-E 450  550 LF  62.00 34100.00 43.00 23650.00 45.55 25052.50HP12X53 PILES
0086 8384200000-E 450  720 LF  87.27 62834.40 46.00 33120.00 80.85 58212.00HP14X73 GALV PILES
0087 8391000000-N 450  24 EA  204.77 4914.48 150.00 3600.00 220.00 5280.00STEEL PILE POINTS
0088 8505000000-E SP  464.69 LF  57.60 26766.14 56.00 26022.64 65.15 30274.55VERT CONC BARRIER RAIL
0089 8608000000-E 876  395 TON 38.00 15010.00 39.50 15602.50 39.50 15602.50RIP RAP II (2'-0")
0090 8622000000-E 876  440 SY  2.75 1210.00 2.00 880.00 1.00 440.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 4553.00 6000.00 5350.00ELASTOMERIC BEARINGS
0092 8753000000-E 430 3,252.81 LF  174.86 568786.36 190.00 618033.90 184.80 601119.293'-0"X 2'-3" PRESTR BOX BEAM

 

    TOTAL 1389845.56 TOTAL 1403001.04 TOTAL 1446306.93CONTRACT TOTAL

 

    SUB-TOTAL 518280.08 SUB-TOTAL 510566.50 SUB-TOTAL 506153.15ROADWAY ITEMS
    SUB-TOTAL 871565.48 SUB-TOTAL 892434.54 SUB-TOTAL 940153.78STRUCTURE ITEMS



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 4 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION CO. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C201644JUL 17 2007
0.265 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 73250.00 40000.00 74000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 19750.00 17672.00 15000.00REINF BRG APPR **********

(21+09.46)
0003 0050000000-E 226  1 ACR 1.00 1.00 165.50 165.50 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  600 CY  14.00 8400.00 5.50 3300.00 14.00 8400.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 65925.00 72896.50 93500.00GRADING
0006 0080000000-E SP   100 TON 20.00 2000.00 27.50 2750.00 1.00 100.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  5,550 CY  8.00 44400.00 7.00 38850.00 9.00 49950.00BORROW EXCAVATION
0008 0134000000-E 240  490 CY  2.00 980.00 16.50 8085.00 2.00 980.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  8.00 4000.00 9.00 4500.00 8.00 4000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  1.00 500.00 2.00 1000.00 1.00 500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  30 TON 25.00 750.00 33.00 990.00 25.00 750.00FND CONDIT MATL MINOR STRS
0012 0372000000-E 310  136 LF  21.00 2856.00 31.00 4216.00 21.00 2856.0018" RC PIPE CULV III
0013 0708000000-E 310  48 LF  25.00 1200.00 27.50 1320.00 25.00 1200.0015" BCCSP B 0.064"
0014 0806000000-E 310  4 EA  200.00 800.00 552.50 2210.00 200.00 800.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  100 LF  1.00 100.00 13.50 1350.00 1.00 100.00PIPE REMOVAL
0016 1220000000-E 545  300 TON 24.00 7200.00 26.50 7950.00 24.00 7200.00INCIDENTAL STONE BASE
0017 1330000000-E 607  120 SY  26.17 3140.40 20.00 2400.00 25.00 3000.00INCIDENTAL MILLING
0018 1489000000-E 610  630 TON 54.00 34020.00 59.50 37485.00 54.00 34020.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  1,050 TON 52.00 54600.00 57.50 60375.00 52.00 54600.00ASP CONC INTR CRS I19.0B
0020 1525000000-E 610  420 TON 55.00 23100.00 61.00 25620.00 55.00 23100.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  103 TON 390.00 40170.00 431.00 44393.00 390.00 40170.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  12 TON 375.00 4500.00 165.50 1986.00 390.00 4680.00ASPH PLT MIX PVMT REPAIR
0023 2000000000-N 806  19 EA  120.00 2280.00 132.50 2517.50 120.00 2280.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  112 CY  5.00 560.00 5.50 616.00 1.00 112.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  84 CY  6.00 504.00 6.50 546.00 1.00 84.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  500 LF  2.00 1000.00 4.50 2250.00 2.00 1000.006" PERF SUBDRN PIPE
0027 2055000000-E 815  15 EA  2.00 30.00 22.00 330.00 2.00 30.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  100.00 100.00 315.00 315.00 100.00 100.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  1.00 6.00 4.50 27.00 1.00 6.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  6 EA  1575.00 9450.00 1767.00 10602.00 1575.00 9450.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  6 EA  350.00 2100.00 552.50 3315.00 350.00 2100.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  230 LF  40.00 9200.00 25.00 5750.00 40.00 9200.00SHOULDER BERM GUTTER
0033 3030000000-E 862  900 LF  12.80 11520.00 14.50 13050.00 14.20 12780.00STL BM GUARDRAIL
0034 3150000000-N 862  10 EA  15.00 150.00 44.00 440.00 40.00 400.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  1050.00 4200.00 994.00 3976.00 1620.00 6480.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1600.00 6400.00 1574.00 6296.00 1150.00 4600.00GR ANCHOR TYPE 350
0037 3642000000-E 876  330 TON 26.00 8580.00 48.50 16005.00 26.00 8580.00RIP RAP, CLASS A
0038 3649000000-E 876  210 TON 26.00 5460.00 48.50 10185.00 26.00 5460.00RIP RAP, CLASS B
0039 3656000000-E 876  1,680 SY  1.00 1680.00 2.00 3360.00 1.00 1680.00FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  384 SF  9.50 3648.00 10.00 3840.00 10.00 3840.00WORK ZONE SIGNS (STAT)



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 5 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION CO. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C201644JUL 17 2007
0.265 MI

0041 4405000000-E 1110  96 SF  9.50 912.00 6.50 624.00 10.00 960.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  119 SF  10.00 1190.00 13.00 1547.00 20.00 2380.00WORK ZONE SIGNS (BARR)
0043 4435000000-N 1135  30 EA  20.00 600.00 38.50 1155.00 20.00 600.00CONES
0044 4450000000-N 1150  272 HR  14.00 3808.00 20.00 5440.00 20.00 5440.00FLAGGER
0045 4685000000-E 1205  2,800 LF  0.46 1288.00 0.50 1400.00 0.46 1288.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  2,800 LF  0.49 1372.00 0.50 1400.00 0.49 1372.00THERMO PVT MKG LINES 4"120
0047 4900000000-N 1251  19 EA  8.00 152.00 13.50 256.50 8.00 152.00PERM RAISED PVMT MARKERS
0048 6000000000-E 1605  175 LF  5.00 875.00 4.50 787.50 4.00 700.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  210 TON 23.00 4830.00 32.00 6720.00 23.00 4830.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  235 TON 23.00 5405.00 32.00 7520.00 23.00 5405.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  185 TON 23.00 4255.00 34.00 6290.00 23.00 4255.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 4.5 ACR 800.00 3600.00 883.50 3975.75 600.00 2700.00TEMPORARY MULCHING
0053 6018000000-E 1620  150 LB  6.10 915.00 6.50 975.00 4.00 600.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.75 TON 1500.00 1125.00 1657.00 1242.75 900.00 675.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  60 LF  4.00 240.00 13.50 810.00 4.00 240.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  2 EA  1.00 2.00 138.00 276.00 1.00 2.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   300 LF  3.00 900.00 3.50 1050.00 3.00 900.00SAFETY FENCE
0058 6030000000-E 1630  1,435 CY  5.00 7175.00 3.00 4305.00 5.00 7175.00SILT EXCAVATION
0059 6036000000-E 1631  900 SY  3.00 2700.00 3.50 3150.00 1.55 1395.00MATTING FOR EROS CONTROL
0060 6037000000-E SP   15 SY  10.00 150.00 11.00 165.00 10.00 150.00COIR FIBER MAT
0061 6038000000-E SP   900 SY  5.00 4500.00 5.50 4950.00 8.00 7200.00PERM SOIL REINF MAT
0062 6042000000-E 1632  150 LF  5.00 750.00 8.00 1200.00 5.00 750.001/4" HARDWARE CLOTH
0063 6048000000-E SP   30 SY  65.00 1950.00 38.00 1140.00 30.00 900.00FLOAT TURBIDITY CURTAIN
0064 6071030000-E SP   310 LF  5.00 1550.00 5.50 1705.00 5.00 1550.00COIR FIBER BAFFLES
0065 6071050000-E SP   2 EA  650.00 1300.00 828.50 1657.00 650.00 1300.00**" SKIMMER

(2")
0066 6084000000-E 1660 7.5 ACR 1480.00 11100.00 1634.50 12258.75 1680.00 12600.00SEEDING AND MULCHING
0067 6087000000-E 1660 2.5 ACR 200.00 500.00 221.00 552.50 60.00 150.00MOWING
0068 6090000000-E 1661  50 LB  12.10 605.00 13.50 675.00 8.00 400.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1610.00 402.50 1778.00 444.50 1000.00 250.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  100 LB  6.10 610.00 6.50 650.00 2.10 210.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 3.5 TON 810.00 2835.00 894.50 3130.75 550.00 1925.00FERTILIZER TOPDRESSING
0072 6114000000-N SP  2.5 HR  100.00 250.00 110.50 276.25 60.00 150.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   8 EA  400.00 3200.00 442.00 3536.00 350.00 2800.00RESPONSE FOR EROS CONTROL
0074 0366000000-E 310  80 LF  19.00 1520.00 27.50 2200.00 19.00 1520.0015" RC PIPE CULV III
0075 0366000000-E 310  64 LF  15" RC PIPE CULV III
0076 0536000000-E SP   16 LF  ***" HDPE PIPE CULVTS

(15")
0077 0366000000-E 310  64 LF  15" RC PIPE CULV III
0078 0540000000-E SP   16 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 6 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION CO. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC CHARLOTTE,  NC

C201644JUL 17 2007
0.265 MI

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 17500.00 22090.00 25000.00CM&R TEMP ACCESS ***********
(21+09.45  -L-)

0080 8035000000-N 402 Lump Sum 43000.00 90568.50 50000.00REMV EXIST STR **********
(21+09.45 -L-)

0081 8121000000-N 412 Lump Sum 9155.00 6295.50 10000.00UNCL STR EXCAV STA *****
(21+09.45 -L-)

0082 8182000000-E 420 91.2 CY  975.00 88920.00 883.50 80575.20 600.00 54720.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 18800.00 22090.00 17500.00BRG APPR SLAB ***********

(21+09.45 -L-)
0084 8217000000-E 425  13,267 LB  0.75 9950.25 2.00 26534.00 1.00 13267.00REINF STEEL (BRIDGE)
0085 8364000000-E 450  550 LF  56.50 31075.00 44.00 24200.00 50.00 27500.00HP12X53 PILES
0086 8384200000-E 450  720 LF  87.00 62640.00 83.00 59760.00 100.00 72000.00HP14X73 GALV PILES
0087 8391000000-N 450  24 EA  175.00 4200.00 276.00 6624.00 200.00 4800.00STEEL PILE POINTS
0088 8505000000-E SP  464.69 LF  67.10 31180.70 49.50 23002.16 60.00 27881.40VERT CONC BARRIER RAIL
0089 8608000000-E 876  395 TON 31.50 12442.50 45.50 17972.50 39.50 15602.50RIP RAP II (2'-0")
0090 8622000000-E 876  440 SY  2.50 1100.00 2.00 880.00 1.00 440.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 6000.00 5522.50 4000.00ELASTOMERIC BEARINGS
0092 8753000000-E 430 3,252.81 LF  184.00 598517.04 176.50 574120.97 200.00 650562.003'-0"X 2'-3" PRESTR BOX BEAM

 

    TOTAL 1465557.39 TOTAL 1506635.08 TOTAL 1533285.90CONTRACT TOTAL

 

    SUB-TOTAL 531076.90 SUB-TOTAL 546399.75 SUB-TOTAL 560013.00ROADWAY ITEMS
    SUB-TOTAL 934480.49 SUB-TOTAL 960235.33 SUB-TOTAL 973272.90STRUCTURE ITEMS



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 7 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

S. T. WOOTEN CORPORATION

WILSON,  NC

CAROLINA BRIDGE CO., INC. UNITED CONTRACTORS, INC.

ORANGEBURG,  SC JOHNSTON,  IA

C201644JUL 17 2007
0.265 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77526.23 53088.89 70000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 15000.00 16000.00REINF BRG APPR **********

(21+09.46)
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  600 CY  12.00 7200.00 14.00 8400.00 18.00 10800.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 50000.00 52000.00 85000.00GRADING
0006 0080000000-E SP   100 TON 56.25 5625.00 1.00 100.00 37.50 3750.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  5,550 CY  8.50 47175.00 9.00 49950.00 17.00 94350.00BORROW EXCAVATION
0008 0134000000-E 240  490 CY  10.00 4900.00 2.00 980.00 16.00 7840.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  28.75 14375.00 8.00 4000.00 38.50 19250.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  2.75 1375.00 1.00 500.00 3.00 1500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  30 TON 30.00 900.00 25.00 750.00 30.00 900.00FND CONDIT MATL MINOR STRS
0012 0372000000-E 310  136 LF  28.00 3808.00 21.00 2856.00 28.00 3808.0018" RC PIPE CULV III
0013 0708000000-E 310  48 LF  25.00 1200.00 25.00 1200.00 25.00 1200.0015" BCCSP B 0.064"
0014 0806000000-E 310  4 EA  500.00 2000.00 200.00 800.00 500.00 2000.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  100 LF  12.00 1200.00 1.00 100.00 12.00 1200.00PIPE REMOVAL
0016 1220000000-E 545  300 TON 35.00 10500.00 24.00 7200.00 33.00 9900.00INCIDENTAL STONE BASE
0017 1330000000-E 607  120 SY  25.00 3000.00 25.00 3000.00 25.00 3000.00INCIDENTAL MILLING
0018 1489000000-E 610  630 TON 60.00 37800.00 54.00 34020.00 54.00 34020.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  1,050 TON 65.00 68250.00 52.00 54600.00 52.00 54600.00ASP CONC INTR CRS I19.0B
0020 1525000000-E 610  420 TON 65.00 27300.00 55.00 23100.00 55.00 23100.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  103 TON 400.00 41200.00 390.00 40170.00 390.00 40170.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  12 TON 172.75 2073.00 300.00 3600.00 250.00 3000.00ASPH PLT MIX PVMT REPAIR
0023 2000000000-N 806  19 EA  120.00 2280.00 230.00 4370.00 120.00 2280.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  112 CY  14.00 1568.00 1.00 112.00 14.00 1568.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  84 CY  40.00 3360.00 1.00 84.00 40.00 3360.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  500 LF  19.00 9500.00 2.00 1000.00 19.00 9500.006" PERF SUBDRN PIPE
0027 2055000000-E 815  15 EA  0.50 7.50 2.00 30.00 0.50 7.506" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  500.00 500.00 100.00 100.00 500.00 500.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  19.00 114.00 1.00 6.00 19.00 114.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  6 EA  1600.00 9600.00 1575.00 9450.00 1600.00 9600.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  6 EA  500.00 3000.00 350.00 2100.00 500.00 3000.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  230 LF  26.85 6175.50 30.00 6900.00 27.00 6210.00SHOULDER BERM GUTTER
0033 3030000000-E 862  900 LF  13.00 11700.00 14.20 12780.00 13.00 11700.00STL BM GUARDRAIL
0034 3150000000-N 862  10 EA  40.00 400.00 40.00 400.00 40.00 400.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  900.00 3600.00 1620.00 6480.00 900.00 3600.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1425.00 5700.00 1150.00 4600.00 1425.00 5700.00GR ANCHOR TYPE 350
0037 3642000000-E 876  330 TON 45.75 15097.50 26.00 8580.00 40.00 13200.00RIP RAP, CLASS A
0038 3649000000-E 876  210 TON 45.00 9450.00 26.00 5460.00 41.00 8610.00RIP RAP, CLASS B
0039 3656000000-E 876  1,680 SY  3.50 5880.00 1.00 1680.00 3.00 5040.00FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  384 SF  4.15 1593.60 5.85 2246.40 4.15 1593.60WORK ZONE SIGNS (STAT)



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 8 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

S. T. WOOTEN CORPORATION

WILSON,  NC

CAROLINA BRIDGE CO., INC. UNITED CONTRACTORS, INC.

ORANGEBURG,  SC JOHNSTON,  IA

C201644JUL 17 2007
0.265 MI

0041 4405000000-E 1110  96 SF  63.25 6072.00 9.15 878.40 34.50 3312.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  119 SF  62.00 7378.00 9.12 1085.28 5.30 630.70WORK ZONE SIGNS (BARR)
0043 4435000000-N 1135  30 EA  34.50 1035.00 16.65 499.50 40.00 1200.00CONES
0044 4450000000-N 1150  272 HR  18.27 4969.44 25.00 6800.00 35.00 9520.00FLAGGER
0045 4685000000-E 1205  2,800 LF  0.46 1288.00 0.60 1680.00 0.46 1288.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  2,800 LF  0.49 1372.00 0.64 1792.00 0.49 1372.00THERMO PVT MKG LINES 4"120
0047 4900000000-N 1251  19 EA  10.00 190.00 12.00 228.00 8.00 152.00PERM RAISED PVMT MARKERS
0048 6000000000-E 1605  175 LF  4.00 700.00 3.00 525.00 4.00 700.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  210 TON 48.00 10080.00 23.00 4830.00 41.50 8715.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  235 TON 45.00 10575.00 23.00 5405.00 43.50 10222.50EROS CONTRL STONE CL B
0051 6012000000-E 1610  185 TON 32.00 5920.00 23.00 4255.00 37.00 6845.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 4.5 ACR 450.00 2025.00 600.00 2700.00 800.00 3600.00TEMPORARY MULCHING
0053 6018000000-E 1620  150 LB  7.00 1050.00 4.00 600.00 6.10 915.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.75 TON 1200.00 900.00 900.00 675.00 1500.00 1125.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  60 LF  15.00 900.00 4.00 240.00 25.00 1500.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  2 EA  150.00 300.00 1.00 2.00 300.00 600.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   300 LF  3.00 900.00 2.10 630.00 3.00 900.00SAFETY FENCE
0058 6030000000-E 1630  1,435 CY  15.00 21525.00 5.00 7175.00 12.00 17220.00SILT EXCAVATION
0059 6036000000-E 1631  900 SY  2.25 2025.00 1.55 1395.00 3.00 2700.00MATTING FOR EROS CONTROL
0060 6037000000-E SP   15 SY  7.00 105.00 10.00 150.00 10.00 150.00COIR FIBER MAT
0061 6038000000-E SP   900 SY  6.00 5400.00 8.00 7200.00 5.00 4500.00PERM SOIL REINF MAT
0062 6042000000-E 1632  150 LF  5.00 750.00 8.50 1275.00 5.00 750.001/4" HARDWARE CLOTH
0063 6048000000-E SP   30 SY  94.00 2820.00 32.00 960.00 85.00 2550.00FLOAT TURBIDITY CURTAIN
0064 6071030000-E SP   310 LF  5.00 1550.00 5.50 1705.00 5.00 1550.00COIR FIBER BAFFLES
0065 6071050000-E SP   2 EA  1470.00 2940.00 650.00 1300.00 835.00 1670.00**" SKIMMER

(2")
0066 6084000000-E 1660 7.5 ACR 1350.00 10125.00 1680.00 12600.00 1480.00 11100.00SEEDING AND MULCHING
0067 6087000000-E 1660 2.5 ACR 100.00 250.00 60.00 150.00 200.00 500.00MOWING
0068 6090000000-E 1661  50 LB  9.00 450.00 8.00 400.00 12.10 605.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1610.00 402.50FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  100 LB  5.00 500.00 2.10 210.00 6.10 610.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 3.5 TON 800.00 2800.00 550.00 1925.00 810.00 2835.00FERTILIZER TOPDRESSING
0072 6114000000-N SP  2.5 HR  30.00 75.00 60.00 150.00 100.00 250.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   8 EA  300.00 2400.00 1.00 8.00 400.00 3200.00RESPONSE FOR EROS CONTROL
0074 0366000000-E 310  80 LF  25.00 2000.00 19.00 1520.00 25.00 2000.0015" RC PIPE CULV III
0075 0366000000-E 310  64 LF  15" RC PIPE CULV III
0076 0536000000-E SP   16 LF  ***" HDPE PIPE CULVTS

(15")
0077 0366000000-E 310  64 LF  15" RC PIPE CULV III
0078 0540000000-E SP   16 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 9 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

S. T. WOOTEN CORPORATION

WILSON,  NC

CAROLINA BRIDGE CO., INC. UNITED CONTRACTORS, INC.

ORANGEBURG,  SC JOHNSTON,  IA

C201644JUL 17 2007
0.265 MI

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 10000.00 35294.12 24250.00CM&R TEMP ACCESS ***********
(21+09.45  -L-)

0080 8035000000-N 402 Lump Sum 28000.00 87000.00 25000.00REMV EXIST STR **********
(21+09.45 -L-)

0081 8121000000-N 412 Lump Sum 8000.00 4291.41 5800.00UNCL STR EXCAV STA *****
(21+09.45 -L-)

0082 8182000000-E 420 91.2 CY  790.00 72048.00 852.91 77785.39 750.00 68400.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 26000.00 31901.24 26500.00BRG APPR SLAB ***********

(21+09.45 -L-)
0084 8217000000-E 425  13,267 LB  0.80 10613.60 0.93 12338.31 1.00 13267.00REINF STEEL (BRIDGE)
0085 8364000000-E 450  550 LF  46.50 25575.00 66.46 36553.00 48.00 26400.00HP12X53 PILES
0086 8384200000-E 450  720 LF  85.50 61560.00 107.60 77472.00 90.00 64800.00HP14X73 GALV PILES
0087 8391000000-N 450  24 EA  140.00 3360.00 221.25 5310.00 200.00 4800.00STEEL PILE POINTS
0088 8505000000-E SP  464.69 LF  63.00 29275.47 68.80 31970.67 72.25 33573.85VERT CONC BARRIER RAIL
0089 8608000000-E 876  395 TON 50.00 19750.00 47.64 18817.80 46.50 18367.50RIP RAP II (2'-0")
0090 8622000000-E 876  440 SY  2.75 1210.00 4.09 1799.60 3.25 1430.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 5600.00 5483.72 6500.00ELASTOMERIC BEARINGS
0092 8753000000-E 430 3,252.81 LF  192.75 626979.13 196.59 639469.92 181.00 588758.613'-0"X 2'-3" PRESTR BOX BEAM

 

    TOTAL 1550524.97 TOTAL 1558479.65 TOTAL 1584408.76CONTRACT TOTAL

 

    SUB-TOTAL 622553.77 SUB-TOTAL 492992.47 SUB-TOTAL 676561.80ROADWAY ITEMS
    SUB-TOTAL 927971.20 SUB-TOTAL 1065487.18 SUB-TOTAL 907846.96STRUCTURE ITEMS



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 10 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC  

C201644JUL 17 2007
0.265 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 105000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 25000.00 20000.00REINF BRG APPR **********

(21+09.46)
0003 0050000000-E 226  1 ACR 100.00 100.00 3000.00 3000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  600 CY  9.50 5700.00 20.00 12000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 110000.00 251550.00GRADING
0006 0080000000-E SP   100 TON 27.00 2700.00 40.00 4000.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  5,550 CY  12.50 69375.00 20.00 111000.00BORROW EXCAVATION
0008 0134000000-E 240  490 CY  8.50 4165.00 10.00 4900.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  500 CY  50.00 25000.00 40.00 20000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  500 SY  2.00 1000.00 2.00 1000.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  30 TON 30.00 900.00 40.00 1200.00FND CONDIT MATL MINOR STRS
0012 0372000000-E 310  136 LF  57.00 7752.00 50.00 6800.0018" RC PIPE CULV III
0013 0708000000-E 310  48 LF  35.00 1680.00 46.00 2208.0015" BCCSP B 0.064"
0014 0806000000-E 310  4 EA  570.00 2280.00 200.00 800.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  100 LF  15.00 1500.00 10.00 1000.00PIPE REMOVAL
0016 1220000000-E 545  300 TON 31.50 9450.00 40.00 12000.00INCIDENTAL STONE BASE
0017 1330000000-E 607  120 SY  28.00 3360.00 25.00 3000.00INCIDENTAL MILLING
0018 1489000000-E 610  630 TON 60.50 38115.00 100.00 63000.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  1,050 TON 58.00 60900.00 100.00 105000.00ASP CONC INTR CRS I19.0B
0020 1525000000-E 610  420 TON 61.50 25830.00 100.00 42000.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  103 TON 440.00 45320.00 600.00 61800.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  12 TON 225.00 2700.00 200.00 2400.00ASPH PLT MIX PVMT REPAIR
0023 2000000000-N 806  19 EA  160.00 3040.00 125.00 2375.00RIGHT OF WAY MARKERS
0024 2022000000-E 815  112 CY  18.00 2016.00 15.00 1680.00SUBDRAIN EXCAVATION
0025 2033000000-E 815  84 CY  65.00 5460.00 65.00 5460.00SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  500 LF  3.00 1500.00 15.00 7500.006" PERF SUBDRN PIPE
0027 2055000000-E 815  15 EA  7.00 105.00 50.00 750.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  600.00 600.00 300.00 300.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  20.00 120.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0030 2286000000-N 840  6 EA  1820.00 10920.00 1500.00 9000.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  6 EA  660.00 3960.00 500.00 3000.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  230 LF  28.00 6440.00 30.00 6900.00SHOULDER BERM GUTTER
0033 3030000000-E 862  900 LF  14.50 13050.00 15.00 13500.00STL BM GUARDRAIL
0034 3150000000-N 862  10 EA  45.00 450.00 50.00 500.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  1000.00 4000.00 1000.00 4000.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1600.00 6400.00 1500.00 6000.00GR ANCHOR TYPE 350
0037 3642000000-E 876  330 TON 42.50 14025.00 50.00 16500.00RIP RAP, CLASS A
0038 3649000000-E 876  210 TON 42.50 8925.00 50.00 10500.00RIP RAP, CLASS B
0039 3656000000-E 876  1,680 SY  2.00 3360.00 2.00 3360.00FILTER FABRIC FOR DRAINGE
0040 4400000000-E 1110  384 SF  15.00 5760.00 7.00 2688.00WORK ZONE SIGNS (STAT)



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 11 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC  

C201644JUL 17 2007
0.265 MI

0041 4405000000-E 1110  96 SF  15.00 1440.00 10.00 960.00WORK ZONE SIGNS (PORT)
0042 4410000000-E 1110  119 SF  15.00 1785.00 10.00 1190.00WORK ZONE SIGNS (BARR)
0043 4435000000-N 1135  30 EA  25.00 750.00 50.00 1500.00CONES
0044 4450000000-N 1150  272 HR  17.00 4624.00 20.00 5440.00FLAGGER
0045 4685000000-E 1205  2,800 LF  0.60 1680.00 0.65 1820.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  2,800 LF  0.60 1680.00 0.70 1960.00THERMO PVT MKG LINES 4"120
0047 4900000000-N 1251  19 EA  10.00 190.00 13.00 247.00PERM RAISED PVMT MARKERS
0048 6000000000-E 1605  175 LF  10.00 1750.00 5.00 875.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  210 TON 50.00 10500.00 50.00 10500.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  235 TON 50.00 11750.00 50.00 11750.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  185 TON 42.00 7770.00 40.00 7400.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 4.5 ACR 900.00 4050.00 900.00 4050.00TEMPORARY MULCHING
0053 6018000000-E 1620  150 LB  7.00 1050.00 7.00 1050.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.75 TON 1700.00 1275.00 1600.00 1200.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  60 LF  17.00 1020.00 20.00 1200.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  2 EA  250.00 500.00 400.00 800.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   300 LF  3.75 1125.00 4.00 1200.00SAFETY FENCE
0058 6030000000-E 1630  1,435 CY  10.50 15067.50 3.00 4305.00SILT EXCAVATION
0059 6036000000-E 1631  900 SY  3.50 3150.00 4.00 3600.00MATTING FOR EROS CONTROL
0060 6037000000-E SP   15 SY  11.20 168.00 11.00 165.00COIR FIBER MAT
0061 6038000000-E SP   900 SY  5.60 5040.00 6.00 5400.00PERM SOIL REINF MAT
0062 6042000000-E 1632  150 LF  5.60 840.00 6.00 900.001/4" HARDWARE CLOTH
0063 6048000000-E SP   30 SY  28.00 840.00 70.00 2100.00FLOAT TURBIDITY CURTAIN
0064 6071030000-E SP   310 LF  5.60 1736.00 6.00 1860.00COIR FIBER BAFFLES
0065 6071050000-E SP   2 EA  1000.00 2000.00 3000.00 6000.00**" SKIMMER

(2")
0066 6084000000-E 1660 7.5 ACR 1700.00 12750.00 1600.00 12000.00SEEDING AND MULCHING
0067 6087000000-E 1660 2.5 ACR 210.00 525.00 210.00 525.00MOWING
0068 6090000000-E 1661  50 LB  13.50 675.00 13.00 650.00SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 0.25 TON 1800.00 450.00 1700.00 425.00FERT FOR REPAIR SEEDING
0070 6096000000-E 1662  100 LB  6.80 680.00 7.00 700.00SEED FOR SUPP SEEDING
0071 6108000000-E 1665 3.5 TON 900.00 3150.00 900.00 3150.00FERTILIZER TOPDRESSING
0072 6114000000-N SP  2.5 HR  105.00 262.50 110.00 275.00SPECIALIZED HAND MOWING
0073 6117000000-N SP   8 EA  600.00 4800.00 420.00 3360.00RESPONSE FOR EROS CONTROL
0074 0366000000-E 310  80 LF  42.00 3360.00 45.00 3600.0015" RC PIPE CULV III
0075 0366000000-E 310  64 LF  15" RC PIPE CULV III
0076 0536000000-E SP   16 LF  ***" HDPE PIPE CULVTS

(15")
0077 0366000000-E 310  64 LF  15" RC PIPE CULV III
0078 0540000000-E SP   16 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")



AUG 03, 2007 08:32 AM

TIP NO B-4000 2:00 PM 12 /  12 009

ALAMANCE

33368.3.1

FED AID NO BRZ-1002(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER JORDAN CREEK AND APPROACHES ON SR-1002.

DLB, INC DBA DLB INC (OF VA)

HILLSVILLE,  VA

TRIANGLE GRADING & PAVING, INC

BURLINGTON,  NC  

C201644JUL 17 2007
0.265 MI

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 95000.00 25000.00CM&R TEMP ACCESS ***********
(21+09.45  -L-)

0080 8035000000-N 402 Lump Sum 50000.00 48000.00REMV EXIST STR **********
(21+09.45 -L-)

0081 8121000000-N 412 Lump Sum 16500.00 12000.00UNCL STR EXCAV STA *****
(21+09.45 -L-)

0082 8182000000-E 420 91.2 CY  700.00 63840.00 980.00 89376.00CLASS A CONCRETE (BRIDGE)
0083 8210000000-N 422 Lump Sum 45000.00 33000.00BRG APPR SLAB ***********

(21+09.45 -L-)
0084 8217000000-E 425  13,267 LB  1.00 13267.00 1.30 17247.10REINF STEEL (BRIDGE)
0085 8364000000-E 450  550 LF  53.00 29150.00 60.00 33000.00HP12X53 PILES
0086 8384200000-E 450  720 LF  85.00 61200.00 94.00 67680.00HP14X73 GALV PILES
0087 8391000000-N 450  24 EA  140.00 3360.00 155.00 3720.00STEEL PILE POINTS
0088 8505000000-E SP  464.69 LF  70.00 32528.30 80.00 37175.20VERT CONC BARRIER RAIL
0089 8608000000-E 876  395 TON 50.00 19750.00 65.00 25675.00RIP RAP II (2'-0")
0090 8622000000-E 876  440 SY  2.20 968.00 5.00 2200.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 12000.00 7000.00ELASTOMERIC BEARINGS
0092 8753000000-E 430 3,252.81 LF  210.00 683090.10 205.00 666826.053'-0"X 2'-3" PRESTR BOX BEAM

 

    TOTAL 1857044.40 TOTAL 2097877.35CONTRACT TOTAL

 

    SUB-TOTAL 731391.00 SUB-TOTAL 1029978.00ROADWAY ITEMS
    SUB-TOTAL 1125653.40 SUB-TOTAL 1067899.35STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1389845.56APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  1403001.04R.E. BURNS & SONS CO., INC.
     3  1446306.93SMITH-ROWE, INC.
     4  1465557.39DANE CONSTRUCTION, INC.
     5  1506635.08CROWDER CONSTRUCTION CO.
     6  1533285.90LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     7  1550524.97S. T. WOOTEN CORPORATION
     8  1558479.65CAROLINA BRIDGE CO., INC.
     9  1584408.76UNITED CONTRACTORS, INC.
     10  1857044.40DLB, INC DBA DLB INC (OF VA)
     11  2097877.35TRIANGLE GRADING & PAVING, INC



AUG 03, 2007 08:32 AM

TIP NO B-4253 2:00 PM 1 /  6 010

ROCKINGHAM

33595.3.1

FED AID NO BRZ-1767(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIRCH FORK CREEK AND APPROACHES ON SR-1767.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C201492JUL 17 2007
0.247 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36000.00 37250.00 36500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20000.00 15150.00 17750.00REINF BRG APPR **********

(15+91.50 -L-)
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  7.00 1400.00 7.00 1400.00 7.00 1400.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 55000.00 43500.00 60000.00GRADING
0006 0080000000-E SP   100 TON 25.00 2500.00 25.00 2500.00 25.00 2500.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  4,700 CY  12.25 57575.00 12.25 57575.00 12.25 57575.00BORROW EXCAVATION
0008 0134000000-E 240  125 CY  9.00 1125.00 9.00 1125.00 9.00 1125.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  100 CY  27.00 2700.00 27.00 2700.00 27.00 2700.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  100 SY  4.00 400.00 4.00 400.00 4.00 400.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  11 TON 33.00 363.00 33.00 363.00 33.00 363.00FND CONDIT MATL MINOR STRS
0012 0344000000-E 310  28 LF  43.00 1204.00 43.00 1204.00 43.00 1204.0018" SIDE DRAIN PIPE
0013 0366000000-E 310  28 LF  43.00 1204.00 43.00 1204.00 43.00 1204.0015" RC PIPE CULV III
0014 0384000000-E 310  20 LF  70.00 1400.00 70.00 1400.00 70.00 1400.0030" RC PIPE CULV III
0015 0708000000-E 310  20 LF  40.00 800.00 40.00 800.00 40.00 800.0015" BCCSP B 0.064"
0016 0806000000-E 310  2 EA  150.00 300.00 150.00 300.00 150.00 300.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  25 LF  15.00 375.00 15.00 375.00 15.00 375.00PIPE REMOVAL
0018 1220000000-E 545  100 TON 25.00 2500.00 30.00 3000.00 25.00 2500.00INCIDENTAL STONE BASE
0019 1489000000-E 610  720 TON 56.75 40860.00 52.50 37800.00 57.30 41256.00ASP CONC BASE CRS B25.0B
0020 1525000000-E 610  625 TON 49.75 31093.75 51.10 31937.50 50.30 31437.50ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  72 TON 373.80 26913.60 400.00 28800.00 378.00 27216.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  21 EA  200.00 4200.00 230.00 4830.00 230.00 4830.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  22 CY  20.00 440.00 20.00 440.00 20.00 440.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  17 CY  45.00 765.00 45.00 765.00 45.00 765.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  100 LF  11.00 1100.00 11.00 1100.00 11.00 1100.006" PERF SUBDRN PIPE
0026 2055000000-E 815  3 EA  60.00 180.00 60.00 180.00 60.00 180.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  400.00 400.00 400.00 400.00 400.00 400.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  11.00 66.00 11.00 66.00 11.00 66.006" OUTLET PIPE (SUBDRNS)
0029 2253000000-E 840  1 CY  800.00 800.00 800.00 800.00 800.00 800.00PIPE COLLARS
0030 2286000000-N 840  2 EA  1800.00 3600.00 1800.00 3600.00 1800.00 3600.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  2 EA  550.00 1100.00 550.00 1100.00 550.00 1100.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  60 LF  24.00 1440.00 29.00 1740.00 29.00 1740.00SHOULDER BERM GUTTER
0033 3030000000-E 862  800 LF  14.90 11920.00 13.75 11000.00 13.00 10400.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  41.00 205.00 40.00 200.00 15.00 75.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  1630.00 6520.00 925.00 3700.00 1050.00 4200.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1085.00 4340.00 1575.00 6300.00 1600.00 6400.00GR ANCHOR TYPE 350
0037 3649000000-E 876  32 TON 37.00 1184.00 37.00 1184.00 37.00 1184.00RIP RAP, CLASS B
0038 3656000000-E 876  204 SY  4.00 816.00 4.00 816.00 4.00 816.00FILTER FABRIC FOR DRAINGE
0039 4400000000-E 1110  459 SF  4.10 1881.90 5.45 2501.55 10.00 4590.00WORK ZONE SIGNS (STAT)
0040 4410000000-E 1110  144 SF  5.40 777.60 10.00 1440.00 10.00 1440.00WORK ZONE SIGNS (BARR)



AUG 03, 2007 08:32 AM

TIP NO B-4253 2:00 PM 2 /  6 010

ROCKINGHAM

33595.3.1

FED AID NO BRZ-1767(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIRCH FORK CREEK AND APPROACHES ON SR-1767.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

C201492JUL 17 2007
0.247 MI

0041 4445000000-E 1145  112 LF  18.95 2122.40 31.50 3528.00 35.00 3920.00BARRICADES (TYPE III)
0042 4810000000-E 1205  10,440 LF  0.24 2505.60 0.24 2505.60 0.28 2923.20PAINT PVMT MARKINGS 4"
0043 6000000000-E 1605  2,615 LF  2.25 5883.75 2.13 5569.95 5.00 13075.00TEMPORARY SILT FENCE
0044 6006000000-E 1610  90 TON 37.00 3330.00 37.00 3330.00 37.00 3330.00EROS CONTRL STONE CL A
0045 6009000000-E 1610  245 TON 38.00 9310.00 38.00 9310.00 38.00 9310.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  80 TON 27.00 2160.00 27.00 2160.00 27.00 2160.00SEDIMENT CONTROL STONE
0047 6015000000-E 1615  3 ACR 1000.00 3000.00 1000.00 3000.00 1000.00 3000.00TEMPORARY MULCHING
0048 6018000000-E 1620  100 LB  4.50 450.00 4.50 450.00 10.00 1000.00SEED FOR TEMP SEEDING
0049 6021000000-E 1620 0.5 TON 750.00 375.00 750.00 375.00 1000.00 500.00FERT FOR TEMP SEEDING
0050 6029000000-E SP   250 LF  3.00 750.00 2.03 507.50 2.10 525.00SAFETY FENCE
0051 6030000000-E 1630  1,255 CY  7.00 8785.00 7.00 8785.00 7.00 8785.00SILT EXCAVATION
0052 6036000000-E 1631  840 SY  2.10 1764.00 2.10 1764.00 3.00 2520.00MATTING FOR EROS CONTROL
0053 6038000000-E SP   410 SY  7.25 2972.50 7.25 2972.50 6.00 2460.00PERM SOIL REINF MAT
0054 6042000000-E 1632  50 LF  8.00 400.00 7.00 350.00 15.00 750.001/4" HARDWARE CLOTH
0055 6071030000-E SP   300 LF  5.00 1500.00 6.00 1800.00 7.00 2100.00COIR FIBER BAFFLES
0056 6084000000-E 1660  3 ACR 1350.00 4050.00 1350.00 4050.00 3000.00 9000.00SEEDING AND MULCHING
0057 6087000000-E 1660  2 ACR 250.00 500.00 250.00 500.00 50.00 100.00MOWING
0058 6090000000-E 1661  50 LB  5.00 250.00 5.00 250.00 1.00 50.00SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 1000.00 250.00FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  75 LB  5.00 375.00 5.00 375.00 1.00 75.00SEED FOR SUPP SEEDING
0061 6108000000-E 1665 2.25 TON 600.00 1350.00 600.00 1350.00 400.00 900.00FERTILIZER TOPDRESSING
0062 6114000000-N SP  2.5 HR  75.00 187.50 75.00 187.50 50.00 125.00SPECIALIZED HAND MOWING
0063 6117000000-N SP   8 EA  250.00 2000.00 250.00 2000.00 250.00 2000.00RESPONSE FOR EROS CONTROL
0064 6123000000-E 1670 0.2 ACR 4000.00 800.00 4000.00 800.00 5000.00 1000.00REFORESTATION

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 44250.00 71000.00 23200.00REMV EXIST STR **********
(15+91.50-L-)

0066 8182000000-E 420 33.8 CY  1055.00 35659.00 839.10 28361.58 1450.00 49010.00CLASS A CONCRETE (BRIDGE)
0067 8210000000-N 422 Lump Sum 34000.00 24500.00 18200.00BRG APPR SLAB ***********

(15+91.50-L-)
0068 8217000000-E 425  5,214 LB  1.14 5943.96 1.06 5526.84 1.00 5214.00REINF STEEL (BRIDGE)
0069 8364000000-E 450  280 LF  81.63 22856.40 69.80 19544.00 74.50 20860.00HP12X53 PILES
0070 8391000000-N 450  8 EA  136.63 1093.04 197.00 1576.00 165.00 1320.00STEEL PILE POINTS
0071 8505000000-E SP  185.21 LF  82.50 15279.83 92.35 17104.14 75.00 13890.75VERT CONC BARRIER RAIL
0072 8608000000-E 876  175 TON 42.00 7350.00 42.00 7350.00 40.00 7000.00RIP RAP II (2'-0")
0073 8622000000-E 876  194 SY  4.00 776.00 4.00 776.00 2.70 523.80FILTER FABRIC FOR DRAINAGE
0074 8657000000-N 430 Lump Sum 1365.00 1250.00 3500.00ELASTOMERIC BEARINGS
0075 8753200000-E 430 926.04 LF  209.00 193542.36 221.00 204654.84 225.00 208359.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 742611.19 TOTAL 748735.50 TOTAL 753068.25CONTRACT TOTAL



AUG 03, 2007 08:32 AM

TIP NO B-4253 2:00 PM 3 /  6 010

ROCKINGHAM

33595.3.1

FED AID NO BRZ-1767(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIRCH FORK CREEK AND APPROACHES ON SR-1767.

   

C201492JUL 17 2007
0.247 MI

 

    SUB-TOTAL 380495.60 SUB-TOTAL 367092.10 SUB-TOTAL 401990.70ROADWAY ITEMS
    SUB-TOTAL 362115.59 SUB-TOTAL 381643.40 SUB-TOTAL 351077.55STRUCTURE ITEMS



AUG 03, 2007 08:32 AM

TIP NO B-4253 2:00 PM 4 /  6 010

ROCKINGHAM

33595.3.1

FED AID NO BRZ-1767(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIRCH FORK CREEK AND APPROACHES ON SR-1767.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

CROWDER CONSTRUCTION CO. MOUNTAIN CREEK CONTRACTORS
LLC

CHARLOTTE,  NC CATAWBA,  NC

C201492JUL 17 2007
0.247 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38220.00 43991.00 47000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 19385.00 25000.00REINF BRG APPR **********

(15+91.50 -L-)
0003 0050000000-E 226  1 ACR 50.00 50.00 2850.00 2850.00 500.00 500.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  200 CY  5.00 1000.00 42.50 8500.00 25.00 5000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 60000.00 66768.00 140000.00GRADING
0006 0080000000-E SP   100 TON 22.00 2200.00 36.50 3650.00 20.00 2000.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  4,700 CY  9.50 44650.00 13.00 61100.00 12.00 56400.00BORROW EXCAVATION
0008 0134000000-E 240  125 CY  10.00 1250.00 29.00 3625.00 10.00 1250.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  100 CY  25.00 2500.00 66.50 6650.00 30.00 3000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  100 SY  2.00 200.00 10.00 1000.00 5.00 500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  11 TON 25.00 275.00 34.00 374.00 30.00 330.00FND CONDIT MATL MINOR STRS
0012 0344000000-E 310  28 LF  30.00 840.00 40.00 1120.00 40.00 1120.0018" SIDE DRAIN PIPE
0013 0366000000-E 310  28 LF  30.00 840.00 36.50 1022.00 40.00 1120.0015" RC PIPE CULV III
0014 0384000000-E 310  20 LF  50.00 1000.00 85.50 1710.00 100.00 2000.0030" RC PIPE CULV III
0015 0708000000-E 310  20 LF  30.00 600.00 45.50 910.00 45.00 900.0015" BCCSP B 0.064"
0016 0806000000-E 310  2 EA  30.00 60.00 570.00 1140.00 500.00 1000.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  25 LF  10.00 250.00 23.00 575.00 10.00 250.00PIPE REMOVAL
0018 1220000000-E 545  100 TON 25.00 2500.00 34.00 3400.00 40.00 4000.00INCIDENTAL STONE BASE
0019 1489000000-E 610  720 TON 52.50 37800.00 60.00 43200.00 60.00 43200.00ASP CONC BASE CRS B25.0B
0020 1525000000-E 610  625 TON 51.10 31937.50 58.50 36562.50 60.00 37500.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  72 TON 400.00 28800.00 456.00 32832.00 400.00 28800.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  21 EA  200.00 4200.00 228.00 4788.00 200.00 4200.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  22 CY  12.00 264.00 13.50 297.00 25.00 550.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  17 CY  20.00 340.00 40.00 680.00 60.00 1020.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  100 LF  10.00 1000.00 17.00 1700.00 5.00 500.006" PERF SUBDRN PIPE
0026 2055000000-E 815  3 EA  200.00 600.00 34.00 102.00 1.00 3.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  350.00 350.00 325.00 325.00 250.00 250.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  12.00 72.00 34.00 204.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0029 2253000000-E 840  1 CY  200.00 200.00 1710.50 1710.50 500.00 500.00PIPE COLLARS
0030 2286000000-N 840  2 EA  2000.00 4000.00 2052.50 4105.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  2 EA  500.00 1000.00 570.00 1140.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  60 LF  20.00 1200.00 51.50 3090.00 50.00 3000.00SHOULDER BERM GUTTER
0033 3030000000-E 862  800 LF  13.00 10400.00 15.00 12000.00 13.00 10400.00STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  15.00 75.00 17.00 85.00 15.00 75.00ADDIT GUARDRAIL POSTS
0035 3215000000-N 862  4 EA  1050.00 4200.00 1197.50 4790.00 1050.00 4200.00GR ANCHOR TYPE III
0036 3270000000-N SP   4 EA  1600.00 6400.00 1824.50 7298.00 1600.00 6400.00GR ANCHOR TYPE 350
0037 3649000000-E 876  32 TON 35.00 1120.00 72.50 2320.00 100.00 3200.00RIP RAP, CLASS B
0038 3656000000-E 876  204 SY  2.00 408.00 3.50 714.00 5.00 1020.00FILTER FABRIC FOR DRAINGE
0039 4400000000-E 1110  459 SF  5.45 2501.55 10.50 4819.50 5.45 2501.55WORK ZONE SIGNS (STAT)
0040 4410000000-E 1110  144 SF  8.35 1202.40 13.50 1944.00 8.35 1202.40WORK ZONE SIGNS (BARR)



AUG 03, 2007 08:32 AM

TIP NO B-4253 2:00 PM 5 /  6 010

ROCKINGHAM

33595.3.1

FED AID NO BRZ-1767(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIRCH FORK CREEK AND APPROACHES ON SR-1767.

KIRKMAN CONSTRUCTION, INC.

HUNTERSVILLE,  NC

CROWDER CONSTRUCTION CO. MOUNTAIN CREEK CONTRACTORS
LLC

CHARLOTTE,  NC CATAWBA,  NC

C201492JUL 17 2007
0.247 MI

0041 4445000000-E 1145  112 LF  31.50 3528.00 50.00 5600.00 31.50 3528.00BARRICADES (TYPE III)
0042 4810000000-E 1205  10,440 LF  0.24 2505.60 0.50 5220.00 0.24 2505.60PAINT PVMT MARKINGS 4"
0043 6000000000-E 1605  2,615 LF  2.25 5883.75 2.50 6537.50 2.25 5883.75TEMPORARY SILT FENCE
0044 6006000000-E 1610  90 TON 40.00 3600.00 57.00 5130.00 50.00 4500.00EROS CONTRL STONE CL A
0045 6009000000-E 1610  245 TON 40.00 9800.00 51.50 12617.50 50.00 12250.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  80 TON 30.00 2400.00 50.00 4000.00 60.00 4800.00SEDIMENT CONTROL STONE
0047 6015000000-E 1615  3 ACR 600.00 1800.00 923.50 2770.50 1000.00 3000.00TEMPORARY MULCHING
0048 6018000000-E 1620  100 LB  4.00 400.00 10.50 1050.00 10.00 1000.00SEED FOR TEMP SEEDING
0049 6021000000-E 1620 0.5 TON 1200.00 600.00 2280.50 1140.25 1000.00 500.00FERT FOR TEMP SEEDING
0050 6029000000-E SP   250 LF  3.00 750.00 3.50 875.00 5.00 1250.00SAFETY FENCE
0051 6030000000-E 1630  1,255 CY  5.00 6275.00 11.50 14432.50 3.00 3765.00SILT EXCAVATION
0052 6036000000-E 1631  840 SY  1.75 1470.00 3.50 2940.00 3.00 2520.00MATTING FOR EROS CONTROL
0053 6038000000-E SP   410 SY  8.00 3280.00 5.50 2255.00 6.00 2460.00PERM SOIL REINF MAT
0054 6042000000-E 1632  50 LF  5.00 250.00 12.00 600.00 8.00 400.001/4" HARDWARE CLOTH
0055 6071030000-E SP   300 LF  5.00 1500.00 5.50 1650.00 5.00 1500.00COIR FIBER BAFFLES
0056 6084000000-E 1660  3 ACR 1860.00 5580.00 3649.00 10947.00 3000.00 9000.00SEEDING AND MULCHING
0057 6087000000-E 1660  2 ACR 60.00 120.00 228.00 456.00 50.00 100.00MOWING
0058 6090000000-E 1661  50 LB  9.00 450.00 14.00 700.00 1.00 50.00SEED FOR REPAIR SEEDING
0059 6093000000-E 1661 0.25 TON 1400.00 350.00 1836.00 459.00 1000.00 250.00FERT FOR REPAIR SEEDING
0060 6096000000-E 1662  75 LB  2.20 165.00 10.50 787.50 1.00 75.00SEED FOR SUPP SEEDING
0061 6108000000-E 1665 2.25 TON 600.00 1350.00 1072.00 2412.00 400.00 900.00FERTILIZER TOPDRESSING
0062 6114000000-N SP  2.5 HR  60.00 150.00 114.00 285.00 50.00 125.00SPECIALIZED HAND MOWING
0063 6117000000-N SP   8 EA  800.00 6400.00 456.00 3648.00 1.00 8.00RESPONSE FOR EROS CONTROL
0064 6123000000-E 1670 0.2 ACR 3600.00 720.00 5701.50 1140.30 5000.00 1000.00REFORESTATION

STRUCTURE ITEMS

0065 8035000000-N 402 Lump Sum 30000.00 66136.50 50000.00REMV EXIST STR **********
(15+91.50-L-)

0066 8182000000-E 420 33.8 CY  910.00 30758.00 1368.50 46255.30 1250.00 42250.00CLASS A CONCRETE (BRIDGE)
0067 8210000000-N 422 Lump Sum 22375.00 18244.50 40000.00BRG APPR SLAB ***********

(15+91.50-L-)
0068 8217000000-E 425  5,214 LB  0.85 4431.90 2.50 13035.00 1.25 6517.50REINF STEEL (BRIDGE)
0069 8364000000-E 450  280 LF  58.30 16324.00 80.00 22400.00 60.00 16800.00HP12X53 PILES
0070 8391000000-N 450  8 EA  169.50 1356.00 256.50 2052.00 200.00 1600.00STEEL PILE POINTS
0071 8505000000-E SP  185.21 LF  82.85 15344.65 80.00 14816.80 85.00 15742.85VERT CONC BARRIER RAIL
0072 8608000000-E 876  175 TON 51.00 8925.00 66.50 11637.50 55.00 9625.00RIP RAP II (2'-0")
0073 8622000000-E 876  194 SY  3.42 663.48 8.00 1552.00 5.00 970.00FILTER FABRIC FOR DRAINAGE
0074 8657000000-N 430 Lump Sum 1350.00 1561.00 5000.00ELASTOMERIC BEARINGS
0075 8753200000-E 430 926.04 LF  286.25 265078.95 176.50 163446.06 270.00 250030.803'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 764439.78 TOTAL 841266.21 TOTAL 943948.45CONTRACT TOTAL



AUG 03, 2007 08:32 AM

TIP NO B-4253 2:00 PM 6 /  6 010

ROCKINGHAM

33595.3.1

FED AID NO BRZ-1767(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIRCH FORK CREEK AND APPROACHES ON SR-1767.

   

C201492JUL 17 2007
0.247 MI

 

    SUB-TOTAL 367832.80 SUB-TOTAL 480129.55 SUB-TOTAL 505412.30ROADWAY ITEMS
    SUB-TOTAL 396606.98 SUB-TOTAL 361136.66 SUB-TOTAL 438536.15STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  742611.19APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
     2  748735.50SMITH-ROWE, INC.
     3  753068.25DANE CONSTRUCTION, INC.
     4  764439.78KIRKMAN CONSTRUCTION, INC.
     5  841266.21CROWDER CONSTRUCTION CO.
     6  943948.45MOUNTAIN CREEK CONTRACTORS LLC



AUG 03, 2007 08:32 AM

TIP NO 2:00 PM 1 /  3 011

MOORE

37620,  40869,  8CR.10631.7

FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & SIGNALS.

3 SECTIONS OF US-15/501 & SIGNAL INSTALLATION ON US-15/501 AT SR-1838 AND NC-73.

RILEY PAVING CO.

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C201728JUL 17 2007
14.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 97000.00 230000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 258000.00 300000.00GRADING
0003 0050000000-E 226  1 ACR 9000.00 9000.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  150 CY  18.00 2700.00 30.00 4500.00UNDERCUT EXCAVATION
0005 0134000000-E 240  100 CY  12.00 1200.00 25.00 2500.00DRAINAGE DITCH EXCAVATION
0006 0318000000-E 300  538 TON 30.00 16140.00 33.00 17754.00FND CONDIT MATL MINOR STRS
0007 0343000000-E 310  64 LF  30.00 1920.00 28.00 1792.0015" SIDE DRAIN PIPE
0008 0344000000-E 310  240 LF  33.00 7920.00 30.00 7200.0018" SIDE DRAIN PIPE
0009 0453000000-E 310  2 EA  750.00 1500.00 400.00 800.00**" PIPE END SECTION

(15")
0010 0995000000-E 340  236 LF  16.00 3776.00 15.00 3540.00PIPE REMOVAL
0011 1121000000-E 520  25 TON 50.00 1250.00 50.00 1250.00AGGREGATE BASE COURSE
0012 1220000000-E 545  275 TON 32.00 8800.00 50.00 13750.00INCIDENTAL STONE BASE
0013 1245000000-E SP  14.36 SMI 3400.00 48824.00 2500.00 35900.00SHOULDER RECONSTRUCTION
0014 1297000000-E 607  1,494 SY  7.00 10458.00 3.25 4855.50MILL ASP PVMT *****" DTH

(2")
0015 1330000000-E 607  3,678 SY  10.00 36780.00 5.00 18390.00INCIDENTAL MILLING
0016 1491000000-E 610  20,225 TON 39.15 791808.75 51.00 1031475.00ASP CONC BASE CRS B25.0C
0017 1523000000-E 610  29,855 TON 34.25 1022533.75 39.00 1164345.00ASP CONC SURF CRS S9.5C
0018 1560000000-E 620  881 TON 347.00 305707.00 335.00 295135.00ASP FOR PLANT MIX  PG64-22
0019 1565000000-E 620  1,791 TON 357.00 639387.00 350.00 626850.00ASP FOR PLANT MIX PG70-22
0020 1693000000-E 654  60 TON 180.00 10800.00 175.00 10500.00ASPH PLT MIX PVMT REPAIR
0021 1704000000-E SP   1,999 TON 112.00 223888.00 130.00 259870.00PATCHING EXIST PAVEMENT
0022 1840000000-E 665  5,360 LF  2.00 10720.00 0.95 5092.00MILLED RUMBLE STRIPS
0023 2000000000-N 806  3 EA  300.00 900.00 250.00 750.00RIGHT OF WAY MARKERS
0024 2253000000-E 840  5 CY  2100.00 10500.00 2200.00 11000.00PIPE COLLARS
0025 2286000000-N 840  5 EA  1700.00 8500.00 1500.00 7500.00MASNRY DRAINAGE STRUCT
0026 2364000000-N 840  4 EA  550.00 2200.00 525.00 2100.00FRAME W/2GRTS 840.16 STD
0027 2367000000-N 840  1 EA  600.00 600.00 540.00 540.00FRAME W/2GRTS 840.29 STD
0028 2396000000-N 840  1 EA  475.00 475.00 370.00 370.00FRAME W/COVER STD 840.54
0029 2473000000-N SP   1 EA  3200.00 3200.00 1700.00 1700.00GENERIC DRAINAGE ITEM (EA)

CONVERT EXISTING DROP INLET TO TBJB
0030 2535000000-E 846  130 LF  32.00 4160.00 23.00 2990.00**"X**" CONCRETE CURB

(8" X 12")
0031 2556000000-E 846  25 LF  55.00 1375.00 47.00 1175.00SHOULDER BERM GUTTER
0032 2619000000-E 850  18 SY  85.00 1530.00 130.00 2340.004" CONCRETE PAVED DITCH
0033 2655000000-E 852  420 SY  78.00 32760.00 55.00 23100.005" MONO CONC ISLDS (KEY IN)
0034 2703000000-E 854  90 LF  150.00 13500.00 145.00 13050.00CONC BARRIER TYPE ******

(T-77)
0035 2845000000-N 858  1 EA  800.00 800.00 750.00 750.00ADJ METER OR VALVE BOXES
0036 3030000000-E 862 3,062.5 LF  14.00 42875.00 13.35 40884.38STL BM GUARDRAIL
0037 3045000000-E 862 112.5 LF  15.00 1687.50 14.00 1575.00SBGR SHOP CURVED
0038 3150000000-N 862  5 EA  50.00 250.00 15.00 75.00ADDIT GUARDRAIL POSTS



AUG 03, 2007 08:32 AM

TIP NO 2:00 PM 2 /  3 011

MOORE

37620,  40869,  8CR.10631.7

FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & SIGNALS.

3 SECTIONS OF US-15/501 & SIGNAL INSTALLATION ON US-15/501 AT SR-1838 AND NC-73.

RILEY PAVING CO.

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C201728JUL 17 2007
14.210 MI

0039 3195000000-N 862  4 EA  425.00 1700.00 400.00 1600.00GR ANCHOR TYPE AT-1
0040 3270000000-N SP   10 EA  1700.00 17000.00 1600.00 16000.00GR ANCHOR TYPE 350
0041 3317000000-N 862  8 EA  1250.00 10000.00 1200.00 9600.00GR ANCHOR TYPE B-77
0042 3649000000-E 876  51 TON 45.00 2295.00 50.00 2550.00RIP RAP, CLASS B
0043 3656000000-E 876  150 SY  10.00 1500.00 2.50 375.00FILTER FABRIC FOR DRAINGE
0044 4589000000-N SP  Lump Sum 22500.00 240000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0045 4685000000-E 1205  128,450 LF  0.365 46884.25 0.36 46242.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  128,030 LF  0.425 54412.75 0.42 53772.60THERMO PVT MKG LINES 4"120
0047 4695000000-E 1205  4,900 LF  1.60 7840.00 1.50 7350.00THERMO PVT MKG LINES 8"90 MILS
0048 4697000000-E 1205  5,295 LF  1.60 8472.00 1.50 7942.50THERMO PVT MKG LINE 8"120 MILS
0049 4700000000-E 1205  500 LF  2.25 1125.00 2.00 1000.0012"WIDE THERMO 90 MILS
0050 4710000000-E 1205  490 LF  6.00 2940.00 5.50 2695.0024"WIDE THERMO 120 MILS
0051 4721000000-E 1205  80 EA  68.00 5440.00 65.00 5200.00THERMO PVT MKG CHARACTER 120
0052 4725000000-E 1205  207 EA  87.50 18112.50 85.00 17595.00THERMO PVT SYMBOL 90MILS
0053 4905000000-N 1253  1,798 EA  23.25 41803.50 22.84 41066.32SNOWPLB PVMT MRKER
0054 5326000000-E 1510  3,528 LF  32.50 114660.00 26.25 92610.0010" WATER LINE
0055 5552000000-E 1515  2 EA  1750.00 3500.00 1335.00 2670.0010" VALVE
0056 5802000000-E 1530  3,528 LF  10.25 36162.00 11.20 39513.60ABANDON 10" UTILITY PIPE
0057 5882000000-N SP   1 EA  3500.00 3500.00 1575.00 1575.00GENERIC UTILITY ITEM (EA)

BREAKDOWN & REBUILD EXISTING  MANHOLE
0058 6000000000-E 1605  12,328 LF  2.25 27738.00 2.02 24902.56TEMPORARY SILT FENCE
0059 6006000000-E 1610  70 TON 48.00 3360.00 50.00 3500.00EROS CONTRL STONE CL A
0060 6009000000-E 1610  140 TON 48.00 6720.00 50.00 7000.00EROS CONTRL STONE CL B
0061 6012000000-E 1610  80 TON 45.00 3600.00 35.00 2800.00SEDIMENT CONTROL STONE
0062 6030000000-E 1630  1,050 CY  8.50 8925.00 10.00 10500.00SILT EXCAVATION
0063 6036000000-E 1631  6,460 SY  1.75 11305.00 1.65 10659.00MATTING FOR EROS CONTROL
0064 6038000000-E SP   30 SY  15.00 450.00 10.00 300.00PERM SOIL REINF MAT
0065 6084000000-E 1660  8 ACR 1900.00 15200.00 1840.00 14720.00SEEDING AND MULCHING
0066 6090000000-E 1661  61 LB  12.00 732.00 9.00 549.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 1500.00 375.00 1200.00 300.00FERT FOR REPAIR SEEDING
0068 6110000000-E SP   1 ACR 2600.00 2600.00 2480.00 2480.00RESIDENTIAL SEEDING
0069 7060000000-E 1705  900 LF  3.15 2835.00 3.00 2700.00SIGNAL CABLE
0070 7120000000-E 1705  11 EA  875.00 9625.00 850.00 9350.00VEHICLE SIGNAL HD (12", 3 SECT)
0071 7144000000-E 1705  3 EA  1300.00 3900.00 1205.00 3615.00VEHICLE SIGNAL HD (12", 5 SECT)
0072 7264000000-E 1710  800 LF  2.70 2160.00 2.50 2000.00MESSENGER CABLE (3/8")
0073 7300000000-E 1715  1,710 LF  6.25 10687.50 6.00 10260.00UNPAVED TRENCH (***********)

(1, 2")
0074 7324000000-N 1716  16 EA  170.00 2720.00 162.00 2592.00JUNCTION BOX (STANDARD SIZE)
0075 7360000000-N 1720  14 EA  675.00 9450.00 649.00 9086.00WOOD POLE
0076 7372000000-N 1721  14 EA  325.00 4550.00 295.00 4130.00GUY ASSEMBLY
0077 7408000000-E 1722  4 EA  225.00 900.00 199.00 796.001" RISER WITH WEATHERHEAD



AUG 03, 2007 08:32 AM

TIP NO 2:00 PM 3 /  3 011

MOORE

37620,  40869,  8CR.10631.7

FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & SIGNALS.

3 SECTIONS OF US-15/501 & SIGNAL INSTALLATION ON US-15/501 AT SR-1838 AND NC-73.

RILEY PAVING CO.

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

C201728JUL 17 2007
14.210 MI

0078 7420000000-E 1722  9 EA  325.00 2925.00 295.00 2655.002" RISER WITH WEATHERHEAD
0079 7444000000-E 1725  1,600 LF  4.70 7520.00 4.50 7200.00INDUCTIVE LOOP SAWCUT
0080 7456000000-E 1726  3,870 LF  1.80 6966.00 1.70 6579.00LEAD-IN CABLE(********)

(14-2)
0081 7684000000-N 1750  2 EA  700.00 1400.00 650.00 1300.00SIGNAL CABINET FOUNDATION
0082 7756000000-N 1751  2 EA  12000.00 24000.00 11596.00 23192.00CONTLR WITH CBNT, 2070L BASE MTD
0083 8867000000-E SP   110 LF  800.00 88000.00 476.00 52360.00GENERIC STRUCTURE ITEM (LF)

MOMENT SLAB BARRIER WALL
0084 0366000000-E 310  1,080 LF  33.00 35640.0015" RC PIPE CULV III
0085 0372000000-E 310  92 LF  35.00 3220.0018" RC PIPE CULV III
0086 0390000000-E 310  16 LF  65.00 1040.0036" RC PIPE CULV III
0087 0536000000-E SP   1,080 LF  24.00 25920.00***" HDPE PIPE CULVTS

(15")
0088 0536000000-E SP   92 LF  33.00 3036.00***" HDPE PIPE CULVTS

(18")
0089 0536000000-E SP   16 LF  87.00 1392.00***" HDPE PIPE CULVTS

(36")
0090 0540000000-E SP   1,080 LF  ***" ALUM CORR STL PIPE CULV **TK

(15")
0091 0540000000-E SP   92 LF  ***" ALUM CORR STL PIPE CULV **TK

(18")
0092 0540000000-E SP   16 LF  ***" ALUM CORR STL PIPE CULV **TK

(36")

 

    TOTAL 4333815.50 TOTAL 4985628.46CONTRACT TOTAL

 

    SUB-TOTAL 4333815.50 SUB-TOTAL 4985628.46ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4333815.50RILEY PAVING CO.
     2  4985628.46S. T. WOOTEN CORPORATION



AUG 03, 2007 08:32 AM

TIP NO B-3126 2:00 PM 1 /  7 012

CALDWELL

32880.3.1

FED AID NO BRZ-1718(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUNPOWDER CREEK AND APPROACHES ON SR-1718.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

R.E. BURNS & SONS CO., INC.

MARION,  NC STATESVILLE,  NC

C201468JUL 17 2007
0.227 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89000.00 75000.00 92000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 30000.00 18000.00 25000.00REINF BRG APPR **********

(16+27.50)
0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  110 CY  10.00 1100.00 15.00 1650.00 10.00 1100.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 110000.00 86500.00 100000.00GRADING
0006 0106000000-E 230  17,700 CY  10.00 177000.00 8.00 141600.00 11.00 194700.00BORROW EXCAVATION
0007 0134000000-E 240  1,700 CY  10.00 17000.00 8.00 13600.00 10.00 17000.00DRAINAGE DITCH EXCAVATION
0008 0199000000-E SP   600 SF  64.00 38400.00 70.00 42000.00 10.00 6000.00TEMPORARY SHORING
0009 0318000000-E 300  80 TON 40.00 3200.00 40.00 3200.00 40.00 3200.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  36 LF  30.00 1080.00 40.00 1440.00 33.00 1188.0015" SIDE DRAIN PIPE
0011 0366000000-E 310  72 LF  50.00 3600.00 40.00 2880.00 55.00 3960.0015" RC PIPE CULV III
0012 0372000000-E 310  72 LF  75.00 5400.00 44.00 3168.00 82.00 5904.0018" RC PIPE CULV III
0013 0708000000-E 310  76 LF  50.00 3800.00 45.00 3420.00 55.00 4180.0015" BCCSP B 0.064"
0014 0806000000-E 310  4 EA  250.00 1000.00 300.00 1200.00 250.00 1000.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  68 LF  10.00 680.00 12.00 816.00 12.00 816.00PIPE REMOVAL
0016 1077000000-E SP   75 TON 40.00 3000.00 40.00 3000.00 44.00 3300.00#57 STONE
0017 1220000000-E 545  50 TON 40.00 2000.00 38.00 1900.00 44.00 2200.00INCIDENTAL STONE BASE
0018 1489000000-E 610  980 TON 54.60 53508.00 56.00 54880.00 57.00 55860.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  445 TON 64.90 28880.50 66.30 29503.50 68.00 30260.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  72 TON 375.00 27000.00 375.00 27000.00 375.00 27000.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  28 EA  120.00 3360.00 200.00 5600.00 120.00 3360.00RIGHT OF WAY MARKERS
0022 2022000000-E 815  135 CY  10.00 1350.00 10.00 1350.00 10.00 1350.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  105 CY  50.00 5250.00 35.00 3675.00 25.00 2625.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  600 LF  10.00 6000.00 6.00 3600.00 10.00 6000.006" PERF SUBDRN PIPE
0025 2055000000-E 815  18 EA  100.00 1800.00 25.00 450.00 20.00 360.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  2 EA  500.00 1000.00 250.00 500.00 100.00 200.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  12 LF  20.00 240.00 15.00 180.00 20.00 240.006" OUTLET PIPE (SUBDRNS)
0028 2286000000-N 840  4 EA  1000.00 4000.00 1600.00 6400.00 1800.00 7200.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  4 EA  1000.00 4000.00 575.00 2300.00 650.00 2600.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  332 LF  29.00 9628.00 29.00 9628.00 30.00 9960.00SHOULDER BERM GUTTER
0031 2577000000-E 846  255 LF  45.00 11475.00 45.00 11475.00 48.00 12240.00CONC EXPRESSWAY GUTTER
0032 3030000000-E 862  700 LF  13.00 9100.00 13.00 9100.00 13.00 9100.00STL BM GUARDRAIL
0033 3105000000-N 862  2 EA  80.00 160.00 80.00 160.00 80.00 160.00SBGR TERM SECT
0034 3150000000-N 862  5 EA  15.00 75.00 15.00 75.00 15.00 75.00ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1800.00 7200.00GR ANCHOR TYPE 350
0036 3317000000-N 862  4 EA  1225.00 4900.00 1225.00 4900.00 1225.00 4900.00GR ANCHOR TYPE B-77
0037 3559000000-E 866  750 LF  5.00 3750.00 4.50 3375.00 6.00 4500.00** STRAND BW FENCE W/ POSTS

(3)
0038 3635000000-E 876  50 TON 40.00 2000.00 50.00 2500.00 45.00 2250.00RIP RAP, CLASS II
0039 3642000000-E 876  30 TON 40.00 1200.00 45.00 1350.00 45.00 1350.00RIP RAP, CLASS A



AUG 03, 2007 08:32 AM

TIP NO B-3126 2:00 PM 2 /  7 012

CALDWELL

32880.3.1

FED AID NO BRZ-1718(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUNPOWDER CREEK AND APPROACHES ON SR-1718.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

R.E. BURNS & SONS CO., INC.

MARION,  NC STATESVILLE,  NC

C201468JUL 17 2007
0.227 MI

0040 3649000000-E 876  25 TON 40.00 1000.00 45.00 1125.00 50.00 1250.00RIP RAP, CLASS B
0041 3651000000-E SP   50 TON 100.00 5000.00 150.00 7500.00 100.00 5000.00BOULDERS
0042 3656000000-E 876  1,290 SY  4.00 5160.00 5.00 6450.00 4.00 5160.00FILTER FABRIC FOR DRAINGE
0043 3659000000-N SP   1 EA  1000.00 1000.00 1000.00 1000.00 1000.00 1000.00PREFORMED SCOUR HOLES
0044 4400000000-E 1110  559 SF  6.00 3354.00 6.00 3354.00 5.48 3063.32WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  128 SF  10.00 1280.00 12.00 1536.00 20.00 2560.00WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  138 SF  10.00 1380.00 10.00 1380.00 8.35 1152.30WORK ZONE SIGNS (BARR)
0047 4430000000-N 1130  30 EA  33.50 1005.00 50.00 1500.00 75.00 2250.00DRUMS
0048 4435000000-N 1135  30 EA  16.55 496.50 25.00 750.00 10.00 300.00CONES
0049 4445000000-E 1145  96 LF  30.00 2880.00 32.50 3120.00 30.00 2880.00BARRICADES (TYPE III)
0050 4450000000-N 1150  64 HR  15.00 960.00 18.00 1152.00 40.00 2560.00FLAGGER
0051 4650000000-N 1251  60 EA  20.00 1200.00 20.00 1200.00 12.00 720.00TEMP RAISED PVMT MRKS
0052 4810000000-E 1205  9,600 LF  0.75 7200.00 0.75 7200.00 0.35 3360.00PAINT PVMT MARKINGS 4"
0053 4847000000-E 1205  4,800 LF  1.75 8400.00 1.75 8400.00 1.60 7680.00POLYUREA LINES (4" *****)

(STANDARD BEADS)
0054 4900000000-N 1251  60 EA  20.00 1200.00 20.00 1200.00 10.00 600.00PERM RAISED PVMT MARKERS
0055 5325800000-E 1510  1,302 LF  38.75 50452.50 90.00 117180.00 25.00 32550.008" WATER LINE
0056 5648000000-N 1515  1 EA  1500.00 1500.00 3127.00 3127.00 250.00 250.00RELOCATE WATER METER
0057 5649000000-N 1515  1 EA  750.00 750.00 2850.00 2850.00 250.00 250.00RECONNECT WATER METER
0058 5672000000-N 1515  1 EA  1750.00 1750.00 4525.00 4525.00 1500.00 1500.00RELOCATE FIRE HYDRANT
0059 5871500000-E 1550  175 LF  68.00 11900.00 325.00 56875.00 250.00 43750.008" TRENCHLESS INSTALL (IN SOIL)
0060 5871510000-E 1550  175 LF  225.00 39375.00 443.85 77673.75 250.00 43750.008" TRENCHLESS INSTALL (NOT IN SOIL)
0061 6000000000-E 1605  2,200 LF  5.00 11000.00 4.00 8800.00 2.50 5500.00TEMPORARY SILT FENCE
0062 6006000000-E 1610  75 TON 40.00 3000.00 40.00 3000.00 40.00 3000.00EROS CONTRL STONE CL A
0063 6009000000-E 1610  355 TON 40.00 14200.00 41.00 14555.00 40.00 14200.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  485 TON 40.00 19400.00 40.00 19400.00 40.00 19400.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615 4.5 ACR 750.00 3375.00 1100.00 4950.00 620.00 2790.00TEMPORARY MULCHING
0066 6018000000-E 1620  150 LB  5.00 750.00 10.00 1500.00 6.10 915.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.75 TON 1000.00 750.00 2000.00 1500.00 1120.00 840.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  310 LF  13.00 4030.00 26.00 8060.00 13.00 4030.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  3 EA  330.00 990.00 400.00 1200.00 330.00 990.00INLET PROTCN @ SLOPE DRNS
0070 6029000000-E SP   1,750 LF  2.20 3850.00 5.00 8750.00 3.00 5250.00SAFETY FENCE
0071 6030000000-E 1630  1,140 CY  10.00 11400.00 12.00 13680.00 10.00 11400.00SILT EXCAVATION
0072 6036000000-E 1631  3,200 SY  3.00 9600.00 2.25 7200.00 2.20 7040.00MATTING FOR EROS CONTROL
0073 6037000000-E SP   175 SY  10.00 1750.00 10.00 1750.00 5.50 962.50COIR FIBER MAT
0074 6042000000-E 1632  80 LF  5.00 400.00 4.00 320.00 1.00 80.001/4" HARDWARE CLOTH
0075 6070000000-N SP   8 EA  600.00 4800.00 450.00 3600.00 225.00 1800.00SPECIAL STILLING BASINS
0076 6071030000-E SP   160 LF  10.00 1600.00 20.00 3200.00 6.00 960.00COIR FIBER BAFFLES
0077 6071050000-E SP   1 EA  1000.00 1000.00 1000.00 1000.00 1200.00 1200.00**" SKIMMER

(2")
0078 6084000000-E 1660 5.5 ACR 2000.00 11000.00 1895.00 10422.50 1860.00 10230.00SEEDING AND MULCHING



AUG 03, 2007 08:32 AM

TIP NO B-3126 2:00 PM 3 /  7 012

CALDWELL

32880.3.1

FED AID NO BRZ-1718(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUNPOWDER CREEK AND APPROACHES ON SR-1718.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

MILLER ENGINEERING COMPANY,
INC

R.E. BURNS & SONS CO., INC.

MARION,  NC STATESVILLE,  NC

C201468JUL 17 2007
0.227 MI

0079 6087000000-E 1660 2.5 ACR 80.00 200.00 300.00 750.00 160.00 400.00MOWING
0080 6090000000-E 1661  50 LB  1.00 50.00 20.00 1000.00 12.10 605.00SEED FOR REPAIR SEEDING
0081 6093000000-E 1661 0.25 TON 1000.00 250.00 4000.00 1000.00 1610.00 402.50FERT FOR REPAIR SEEDING
0082 6096000000-E 1662  100 LB  1.00 100.00 8.00 800.00 6.10 610.00SEED FOR SUPP SEEDING
0083 6108000000-E 1665  4 TON 400.00 1600.00 995.00 3980.00 810.00 3240.00FERTILIZER TOPDRESSING
0084 6114000000-N SP   2 HR  100.00 200.00 75.00 150.00 100.00 200.00SPECIALIZED HAND MOWING
0085 6117000000-N SP   8 EA  250.00 2000.00 300.00 2400.00 400.00 3200.00RESPONSE FOR EROS CONTROL
0086 6123000000-E 1670 0.1 ACR 10000.00 1000.00 4000.00 400.00 5000.00 500.00REFORESTATION
0087 6126000000-E SP  0.4 ACR 5000.00 2000.00 33000.00 13200.00 5000.00 2000.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0088 8017000000-N SP  Lump Sum 35450.00 35000.00 40000.00CM&R TEMP ACCESS ***********
(16+27.50-L)

0089 8021000000-N SP  Lump Sum 18500.00 16000.00 13000.00REMV EXIST STR **********
(16+27.50-L-)

0090 8096000000-E SP   10 LF  435.00 4350.00 280.00 2800.00 250.00 2500.00PILE EXCAVATION IN SOIL
0091 8097000000-E SP   140 LF  435.00 60900.00 676.00 94640.00 250.00 35000.00PILE EXCAVATION NOT IN SOIL
0092 8105560000-E SP  58.6 LF  565.00 33109.00 436.00 25549.60 550.00 32230.004'-0" DRILLD PIER IN SOIL
0093 8105660000-E SP   25 LF  3000.00 75000.00 1866.00 46650.00 2650.00 66250.004'-0" DRILLD PIER NO SOIL
0094 8113000000-N SP   2 EA  500.00 1000.00 200.00 400.00 500.00 1000.00SID INSPECTION
0095 8115000000-N SP   2 EA  2000.00 4000.00 2500.00 5000.00 2500.00 5000.00CROSSHOLE SONIC LOGGING
0096 8147000000-E 420  6,071 SF  26.50 160881.50 28.00 169988.00 30.30 183951.30REINF CONCRETE DECK SLAB
0097 8161000000-E 420  5,675 SF  0.50 2837.50 0.65 3688.75 0.43 2440.25GROOVING BRIDGE FLOORS
0098 8182000000-E 420 152.8 CY  900.00 137520.00 550.00 84040.00 820.00 125296.00CLASS A CONCRETE (BRIDGE)
0099 8210000000-N 422 Lump Sum 18500.00 20000.00 25300.00BRG APPR SLAB ***********

(16+27.50-L-)
0100 8217000000-E 425  29,286 LB  1.00 29286.00 1.00 29286.00 1.25 36607.50REINF STEEL (BRIDGE)
0101 8238000000-E 425  4,157 LB  1.65 6859.05 1.25 5196.25 3.25 13510.25SPIRAL COL REINF STL BRG
0102 8265000000-E 430 716.21 LF  238.00 170457.98 188.00 134647.48 295.00 211281.9554" PRESTR CONCRETE GIRDR
0103 8364000000-E 450  420 LF  66.00 27720.00 44.00 18480.00 100.00 42000.00HP12X53 PILES
0104 8503000000-E 460 365.19 LF  50.00 18259.50 44.00 16068.36 60.00 21911.40CONCRETE BARRIER RAIL
0105 8608000000-E 876  1,222 TON 26.05 31833.10 45.00 54990.00 40.00 48880.00RIP RAP II (2'-0")
0106 8622000000-E 876  1,358 SY  2.70 3666.60 9.00 12222.00 2.00 2716.00FILTER FABRIC FOR DRAINAGE
0107 8657000000-N 430 Lump Sum 5000.00 9800.00 7000.00ELASTOMERIC BEARINGS
0108 8692000000-N SP  Lump Sum 8000.00 8500.00 14000.00EVAZOTE JOINT SEALS

 

    TOTAL 1782005.73 TOTAL 1822388.19 TOTAL 1843544.27CONTRACT TOTAL

 

    SUB-TOTAL 928875.50 SUB-TOTAL 1029441.75 SUB-TOTAL 913669.62ROADWAY ITEMS
    SUB-TOTAL 853130.23 SUB-TOTAL 792946.44 SUB-TOTAL 929874.65STRUCTURE ITEMS



AUG 03, 2007 08:32 AM

TIP NO B-3126 2:00 PM 4 /  7 012

CALDWELL

32880.3.1

FED AID NO BRZ-1718(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUNPOWDER CREEK AND APPROACHES ON SR-1718.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C201468JUL 17 2007
0.227 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 25000.00REINF BRG APPR **********

(16+27.50)
0003 0050000000-E 226  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  110 CY  15.00 1650.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 96200.00GRADING
0006 0106000000-E 230  17,700 CY  8.00 141600.00BORROW EXCAVATION
0007 0134000000-E 240  1,700 CY  8.00 13600.00DRAINAGE DITCH EXCAVATION
0008 0199000000-E SP   600 SF  11.00 6600.00TEMPORARY SHORING
0009 0318000000-E 300  80 TON 40.00 3200.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  36 LF  40.00 1440.0015" SIDE DRAIN PIPE
0011 0366000000-E 310  72 LF  40.00 2880.0015" RC PIPE CULV III
0012 0372000000-E 310  72 LF  44.00 3168.0018" RC PIPE CULV III
0013 0708000000-E 310  76 LF  45.00 3420.0015" BCCSP B 0.064"
0014 0806000000-E 310  4 EA  300.00 1200.0015" BCCS ELB B 0.064"
0015 0995000000-E 340  68 LF  12.00 816.00PIPE REMOVAL
0016 1077000000-E SP   75 TON 40.00 3000.00#57 STONE
0017 1220000000-E 545  50 TON 38.00 1900.00INCIDENTAL STONE BASE
0018 1489000000-E 610  980 TON 54.60 53508.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  445 TON 64.90 28880.50ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  72 TON 375.00 27000.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  28 EA  120.00 3360.00RIGHT OF WAY MARKERS
0022 2022000000-E 815  135 CY  15.00 2025.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  105 CY  50.00 5250.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  600 LF  20.00 12000.006" PERF SUBDRN PIPE
0025 2055000000-E 815  18 EA  50.00 900.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  2 EA  1000.00 2000.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  12 LF  100.00 1200.006" OUTLET PIPE (SUBDRNS)
0028 2286000000-N 840  4 EA  1600.00 6400.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  4 EA  575.00 2300.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  332 LF  29.00 9628.00SHOULDER BERM GUTTER
0031 2577000000-E 846  255 LF  45.00 11475.00CONC EXPRESSWAY GUTTER
0032 3030000000-E 862  700 LF  14.40 10080.00STL BM GUARDRAIL
0033 3105000000-N 862  2 EA  120.00 240.00SBGR TERM SECT
0034 3150000000-N 862  5 EA  41.00 205.00ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  1630.00 6520.00GR ANCHOR TYPE 350
0036 3317000000-N 862  4 EA  1175.00 4700.00GR ANCHOR TYPE B-77
0037 3559000000-E 866  750 LF  5.00 3750.00** STRAND BW FENCE W/ POSTS

(3)
0038 3635000000-E 876  50 TON 50.00 2500.00RIP RAP, CLASS II
0039 3642000000-E 876  30 TON 50.00 1500.00RIP RAP, CLASS A



AUG 03, 2007 08:32 AM

TIP NO B-3126 2:00 PM 5 /  7 012

CALDWELL

32880.3.1

FED AID NO BRZ-1718(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUNPOWDER CREEK AND APPROACHES ON SR-1718.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C201468JUL 17 2007
0.227 MI

0040 3649000000-E 876  25 TON 45.00 1125.00RIP RAP, CLASS B
0041 3651000000-E SP   50 TON 90.00 4500.00BOULDERS
0042 3656000000-E 876  1,290 SY  5.00 6450.00FILTER FABRIC FOR DRAINGE
0043 3659000000-N SP   1 EA  1000.00 1000.00PREFORMED SCOUR HOLES
0044 4400000000-E 1110  559 SF  10.00 5590.00WORK ZONE SIGNS (STAT)
0045 4405000000-E 1110  128 SF  10.00 1280.00WORK ZONE SIGNS (PORT)
0046 4410000000-E 1110  138 SF  10.00 1380.00WORK ZONE SIGNS (BARR)
0047 4430000000-N 1130  30 EA  75.00 2250.00DRUMS
0048 4435000000-N 1135  30 EA  50.00 1500.00CONES
0049 4445000000-E 1145  96 LF  35.00 3360.00BARRICADES (TYPE III)
0050 4450000000-N 1150  64 HR  25.00 1600.00FLAGGER
0051 4650000000-N 1251  60 EA  12.00 720.00TEMP RAISED PVMT MRKS
0052 4810000000-E 1205  9,600 LF  0.35 3360.00PAINT PVMT MARKINGS 4"
0053 4847000000-E 1205  4,800 LF  1.60 7680.00POLYUREA LINES (4" *****)

(STANDARD BEADS)
0054 4900000000-N 1251  60 EA  10.00 600.00PERM RAISED PVMT MARKERS
0055 5325800000-E 1510  1,302 LF  60.00 78120.008" WATER LINE
0056 5648000000-N 1515  1 EA  1500.00 1500.00RELOCATE WATER METER
0057 5649000000-N 1515  1 EA  1000.00 1000.00RECONNECT WATER METER
0058 5672000000-N 1515  1 EA  1500.00 1500.00RELOCATE FIRE HYDRANT
0059 5871500000-E 1550  175 LF  65.00 11375.008" TRENCHLESS INSTALL (IN SOIL)
0060 5871510000-E 1550  175 LF  228.00 39900.008" TRENCHLESS INSTALL (NOT IN SOIL)
0061 6000000000-E 1605  2,200 LF  4.00 8800.00TEMPORARY SILT FENCE
0062 6006000000-E 1610  75 TON 40.00 3000.00EROS CONTRL STONE CL A
0063 6009000000-E 1610  355 TON 41.00 14555.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  485 TON 40.00 19400.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615 4.5 ACR 750.00 3375.00TEMPORARY MULCHING
0066 6018000000-E 1620  150 LB  5.00 750.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.75 TON 1000.00 750.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  310 LF  26.00 8060.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  3 EA  400.00 1200.00INLET PROTCN @ SLOPE DRNS
0070 6029000000-E SP   1,750 LF  2.20 3850.00SAFETY FENCE
0071 6030000000-E 1630  1,140 CY  12.00 13680.00SILT EXCAVATION
0072 6036000000-E 1631  3,200 SY  3.00 9600.00MATTING FOR EROS CONTROL
0073 6037000000-E SP   175 SY  10.00 1750.00COIR FIBER MAT
0074 6042000000-E 1632  80 LF  4.00 320.001/4" HARDWARE CLOTH
0075 6070000000-N SP   8 EA  450.00 3600.00SPECIAL STILLING BASINS
0076 6071030000-E SP   160 LF  20.00 3200.00COIR FIBER BAFFLES
0077 6071050000-E SP   1 EA  1000.00 1000.00**" SKIMMER

(2")
0078 6084000000-E 1660 5.5 ACR 2000.00 11000.00SEEDING AND MULCHING



AUG 03, 2007 08:32 AM

TIP NO B-3126 2:00 PM 6 /  7 012

CALDWELL

32880.3.1

FED AID NO BRZ-1718(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUNPOWDER CREEK AND APPROACHES ON SR-1718.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC   

C201468JUL 17 2007
0.227 MI

0079 6087000000-E 1660 2.5 ACR 80.00 200.00MOWING
0080 6090000000-E 1661  50 LB  1.00 50.00SEED FOR REPAIR SEEDING
0081 6093000000-E 1661 0.25 TON 1000.00 250.00FERT FOR REPAIR SEEDING
0082 6096000000-E 1662  100 LB  1.00 100.00SEED FOR SUPP SEEDING
0083 6108000000-E 1665  4 TON 400.00 1600.00FERTILIZER TOPDRESSING
0084 6114000000-N SP   2 HR  100.00 200.00SPECIALIZED HAND MOWING
0085 6117000000-N SP   8 EA  1.00 8.00RESPONSE FOR EROS CONTROL
0086 6123000000-E 1670 0.1 ACR 10000.00 1000.00REFORESTATION
0087 6126000000-E SP  0.4 ACR 5000.00 2000.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0088 8017000000-N SP  Lump Sum 50000.00CM&R TEMP ACCESS ***********
(16+27.50-L)

0089 8021000000-N SP  Lump Sum 30000.00REMV EXIST STR **********
(16+27.50-L-)

0090 8096000000-E SP   10 LF  300.00 3000.00PILE EXCAVATION IN SOIL
0091 8097000000-E SP   140 LF  300.00 42000.00PILE EXCAVATION NOT IN SOIL
0092 8105560000-E SP  58.6 LF  600.00 35160.004'-0" DRILLD PIER IN SOIL
0093 8105660000-E SP   25 LF  3000.00 75000.004'-0" DRILLD PIER NO SOIL
0094 8113000000-N SP   2 EA  2000.00 4000.00SID INSPECTION
0095 8115000000-N SP   2 EA  3500.00 7000.00CROSSHOLE SONIC LOGGING
0096 8147000000-E 420  6,071 SF  30.00 182130.00REINF CONCRETE DECK SLAB
0097 8161000000-E 420  5,675 SF  0.50 2837.50GROOVING BRIDGE FLOORS
0098 8182000000-E 420 152.8 CY  625.00 95500.00CLASS A CONCRETE (BRIDGE)
0099 8210000000-N 422 Lump Sum 25000.00BRG APPR SLAB ***********

(16+27.50-L-)
0100 8217000000-E 425  29,286 LB  1.00 29286.00REINF STEEL (BRIDGE)
0101 8238000000-E 425  4,157 LB  2.00 8314.00SPIRAL COL REINF STL BRG
0102 8265000000-E 430 716.21 LF  300.00 214863.0054" PRESTR CONCRETE GIRDR
0103 8364000000-E 450  420 LF  75.00 31500.00HP12X53 PILES
0104 8503000000-E 460 365.19 LF  60.00 21911.40CONCRETE BARRIER RAIL
0105 8608000000-E 876  1,222 TON 75.00 91650.00RIP RAP II (2'-0")
0106 8622000000-E 876  1,358 SY  4.00 5432.00FILTER FABRIC FOR DRAINAGE
0107 8657000000-N 430 Lump Sum 7500.00ELASTOMERIC BEARINGS
0108 8692000000-N SP  Lump Sum 15000.00EVAZOTE JOINT SEALS

 

    TOTAL 1859367.40CONTRACT TOTAL

 

    SUB-TOTAL 882283.50ROADWAY ITEMS
    SUB-TOTAL 977083.90STRUCTURE ITEMS



AUG 03, 2007 08:32 AM

TIP NO B-3126 2:00 PM 7 /  7 012

CALDWELL

32880.3.1

FED AID NO BRZ-1718(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER GUNPOWDER CREEK AND APPROACHES ON SR-1718.

   

C201468JUL 17 2007
0.227 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1782005.73DANE CONSTRUCTION, INC.
     2  1822388.19MILLER ENGINEERING COMPANY, INC
     3  1843544.27R.E. BURNS & SONS CO., INC.
     4  1859367.40LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.



AUG 03, 2007 08:32 AM

TIP NO I-5002 2:00 PM 1 /  2 013

SURRY

41452.3.GV1

FED AID NO IMS-0074(95)0

MILLING & RESURFACING.

I-74 FROM I-77 TO US-601.

ADAMS CONSTRUCTION CO.

ROANOKE,  VA

CARL ROSE & SONS, INC.

ELKIN,  NC  

C201792JUL 17 2007
5.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 130000.00 315000.00MOBILIZATION
0002 0022000000-E 225  945 CY  32.60 30807.00 40.00 37800.00UNCLASSIFIED EXCAVATION
0003 1245000000-E SP  5.72 SMI 5200.00 29744.00 4500.00 25740.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  42,525 SY  1.20 51030.00 1.65 70166.25MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  166,308 SY  1.80 299354.40 1.65 274408.20MILL ASP PVMT *****" DTH

(2")
0006 1297000000-E 607  19,320 SY  1.30 25116.00 2.00 38640.00MILL ASP PVMT *****" DTH

(2-1/2")
0007 1491000000-E 610  584 TON 68.55 40033.20 65.00 37960.00ASP CONC BASE CRS B25.0C
0008 1503000000-E 610  5,903 TON 47.65 281277.95 49.00 289247.00ASP CONC INTR CRS I19.0C
0009 1523000000-E 610  50,348 TON 46.50 2341182.00 41.00 2064268.00ASP CONC SURF CRS S9.5C
0010 1560000000-E 620  321 TON 365.00 117165.00 395.00 126795.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  3,020 TON 380.00 1147600.00 425.00 1283500.00ASP FOR PLANT MIX PG70-22
0012 1840000000-E 665  152,675 LF  0.10 15267.50 0.35 53436.25MILLED RUMBLE STRIPS
0013 3030000000-E 862  7,430 LF  12.50 92875.00 12.50 92875.00STL BM GUARDRAIL
0014 3270000000-N SP   13 EA  1600.00 20800.00 1595.00 20735.00GR ANCHOR TYPE 350
0015 3360000000-E 863  7,430 LF  0.50 3715.00 0.50 3715.00REMOVE EXISTING GUARDRAIL
0016 4405000000-E 1110  640 SF  12.00 7680.00 15.00 9600.00WORK ZONE SIGNS (PORT)
0017 4415000000-N 1115  2 EA  1500.00 3000.00 4000.00 8000.00FLASHING ARROW PNL TYPE C
0018 4420000000-N 1120  2 EA  2000.00 4000.00 10000.00 20000.00CHANGEABLE MESSAGE SIGN
0019 4430000000-N 1130  150 EA  40.00 6000.00 85.00 12750.00DRUMS
0020 4480000000-N 1165  1 EA  3000.00 3000.00 10000.00 10000.00TMIA
0021 4685000000-E 1205  14,470 LF  0.60 8682.00 0.53 7669.10THERMO PVT MKG LINES 4"90
0022 4686000000-E 1205  14,470 LF  0.60 8682.00 0.59 8537.30THERMO PVT MKG LINES 4"120
0023 4688000000-E 1205  103,741 LF  0.60 62244.60 0.69 71581.29THERMO PVT MKG LINES,6"90 MILS
0024 4690000000-E 1205  76,370 LF  0.65 49640.50 0.76 58041.20THERMO PVT MKG LINES 6"120 MILS
0025 4700000000-E 1205  7,200 LF  2.50 18000.00 2.25 16200.0012"WIDE THERMO 90 MILS
0026 4725000000-E 1205  9 EA  150.00 1350.00 100.00 900.00THERMO PVT SYMBOL 90MILS
0027 4815000000-E 1205  180,111 LF  0.60 108066.60 0.80 144088.80PAINT PVMT MARKINGS 6"
0028 4825000000-E 1205  7,200 LF  0.60 4320.00 2.00 14400.00PAINT PVMT MARKINGS 12"
0029 4845000000-N 1205  9 EA  50.00 450.00 50.00 450.00PAINT PVT MKG SYMBOL
0030 4905000000-N 1253  1,342 EA  30.00 40260.00 25.00 33550.00SNOWPLB PVMT MRKER
0031 6084000000-E 1660  8 ACR 1400.00 11200.00 1300.00 10400.00SEEDING AND MULCHING

 

    TOTAL 4962542.75 TOTAL 5160453.39CONTRACT TOTAL

 

    SUB-TOTAL 4962542.75 SUB-TOTAL 5160453.39ROADWAY ITEMS



AUG 03, 2007 08:32 AM

TIP NO I-5002 2:00 PM 2 /  2 013

SURRY

41452.3.GV1

FED AID NO IMS-0074(95)0

MILLING & RESURFACING.

I-74 FROM I-77 TO US-601.

   

C201792JUL 17 2007
5.500 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4962542.75ADAMS CONSTRUCTION CO.
     2  5160453.39CARL ROSE & SONS, INC.



AUG 03, 2007 08:32 AM

TIP NO I-5007 2:00 PM 1 /  2 014

GASTON

41471.3.GV1

FED AID NO IMS-085-1(111)24

MILLING, RESURFACING & ULTRATHIN.

I-85 FROM SOUTHFORK RIVER BRIDGE TO EXIT 27.

REA CONTRACTING LLC

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC CHARLOTTE,  NC

C201800JUL 17 2007
3.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 127000.00 155000.00MOBILIZATION
0002 1297000000-E 607  141,867 SY  1.35 191520.45 1.35 191520.45 2.20 312107.40MILL ASP PVMT *****" DTH

(2")
0003 1330000000-E 607  1,000 SY  14.00 14000.00 21.00 21000.00 10.25 10250.00INCIDENTAL MILLING
0004 1524200000-E 610  16,207 TON 42.00 680694.00 39.00 632073.00 56.00 907592.00ASP CONC SURF CRS S9.5D
0005 1567000000-E SP   295 TON 508.00 149860.00 525.00 154875.00 525.00 154875.00ASP FOR PLANT MIX PG70-28
0006 1570000000-E 620  895 TON 461.00 412595.00 500.00 447500.00 460.00 411700.00ASP FOR PLANT MIX PG 76-22
0007 1704000000-E SP   500 TON 100.00 50000.00 120.00 60000.00 140.00 70000.00PATCHING EXIST PAVEMENT
0008 1839110000-E 661  5,583 TON 42.00 234486.00 45.00 251235.00 61.00 340563.00ULTRATHIN HOT MIX ASPH, B
0009 1839200000-E 661  159,514 SY  2.25 358906.50 2.50 398785.00 2.80 446639.20APPLICATION OF ULTRATHIN HOT MIX ASPH
0010 3030000000-E 862  500 LF  14.00 7000.00 14.40 7200.00 18.00 9000.00STL BM GUARDRAIL
0011 3150000000-N 862  5 EA  15.00 75.00 40.00 200.00 49.00 245.00ADDIT GUARDRAIL POSTS
0012 3270000000-N SP   8 EA  1650.00 13200.00 1630.00 13040.00 2000.00 16000.00GR ANCHOR TYPE 350
0013 4400000000-E 1110  216 SF  6.50 1404.00 10.00 2160.00 6.65 1436.40WORK ZONE SIGNS (STAT)
0014 4405000000-E 1110  128 SF  9.15 1171.20 15.00 1920.00 11.50 1472.00WORK ZONE SIGNS (PORT)
0015 4415000000-N 1115  2 EA  4200.00 8400.00 5400.00 10800.00 1220.00 2440.00FLASHING ARROW PNL TYPE C
0016 4420000000-N 1120  2 EA  18250.00 36500.00 17500.00 35000.00 4270.00 8540.00CHANGEABLE MESSAGE SIGN
0017 4430000000-N 1130  125 EA  32.95 4118.75 40.00 5000.00 70.00 8750.00DRUMS
0018 4480000000-N 1165  1 EA  6000.00 6000.00 7000.00 7000.00 5000.00 5000.00TMIA
0019 4688000000-E 1205  47,570 LF  0.55 26163.50 0.70 33299.00 0.80 38056.00THERMO PVT MKG LINES,6"90 MILS
0020 4690000000-E 1205  20,000 LF  0.68 13600.00 0.75 15000.00 0.85 17000.00THERMO PVT MKG LINES 6"120 MILS
0021 4700000000-E 1205  4,450 LF  1.65 7342.50 1.25 5562.50 1.50 6675.0012"WIDE THERMO 90 MILS
0022 4721000000-E 1205  41 EA  67.50 2767.50 100.00 4100.00 125.00 5125.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  4 EA  96.00 384.00 100.00 400.00 125.00 500.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  202,710 LF  0.22 44596.20 0.20 40542.00 0.25 50677.50PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  13,350 LF  0.40 5340.00 0.35 4672.50 0.45 6007.50PAINT PVMT MARKINGS 8"
0026 4905000000-N 1253  1,200 EA  25.00 30000.00 32.00 38400.00 40.00 48000.00SNOWPLB PVMT MRKER
0027 5255000000-N 1413 Lump Sum 30000.00 25000.00 55000.00PORTABLE LIGHTING

 

    TOTAL 2430124.60 TOTAL 2533284.45 TOTAL 3088651.00CONTRACT TOTAL

 

    SUB-TOTAL 2430124.60 SUB-TOTAL 2533284.45 SUB-TOTAL 3088651.00ROADWAY ITEMS



AUG 03, 2007 08:32 AM

TIP NO I-5007 2:00 PM 2 /  2 014

GASTON

41471.3.GV1

FED AID NO IMS-085-1(111)24

MILLING, RESURFACING & ULTRATHIN.

I-85 FROM SOUTHFORK RIVER BRIDGE TO EXIT 27.

SLOAN CONSTRUCTION
COMPANY, INC.

DUNCAN,  SC   

C201800JUL 17 2007
3.100 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 159500.00MOBILIZATION
0002 1297000000-E 607  141,867 SY  3.58 507883.86MILL ASP PVMT *****" DTH

(2")
0003 1330000000-E 607  1,000 SY  12.20 12200.00INCIDENTAL MILLING
0004 1524200000-E 610  16,207 TON 53.25 863022.75ASP CONC SURF CRS S9.5D
0005 1567000000-E SP   295 TON 505.00 148975.00ASP FOR PLANT MIX PG70-28
0006 1570000000-E 620  895 TON 454.00 406330.00ASP FOR PLANT MIX PG 76-22
0007 1704000000-E SP   500 TON 112.00 56000.00PATCHING EXIST PAVEMENT
0008 1839110000-E 661  5,583 TON 56.00 312648.00ULTRATHIN HOT MIX ASPH, B
0009 1839200000-E 661  159,514 SY  3.12 497683.68APPLICATION OF ULTRATHIN HOT MIX ASPH
0010 3030000000-E 862  500 LF  16.00 8000.00STL BM GUARDRAIL
0011 3150000000-N 862  5 EA  33.00 165.00ADDIT GUARDRAIL POSTS
0012 3270000000-N SP   8 EA  2190.00 17520.00GR ANCHOR TYPE 350
0013 4400000000-E 1110  216 SF  6.00 1296.00WORK ZONE SIGNS (STAT)
0014 4405000000-E 1110  128 SF  12.00 1536.00WORK ZONE SIGNS (PORT)
0015 4415000000-N 1115  2 EA  2500.00 5000.00FLASHING ARROW PNL TYPE C
0016 4420000000-N 1120  2 EA  2500.00 5000.00CHANGEABLE MESSAGE SIGN
0017 4430000000-N 1130  125 EA  70.00 8750.00DRUMS
0018 4480000000-N 1165  1 EA  15000.00 15000.00TMIA
0019 4688000000-E 1205  47,570 LF  0.88 41861.60THERMO PVT MKG LINES,6"90 MILS
0020 4690000000-E 1205  20,000 LF  0.95 19000.00THERMO PVT MKG LINES 6"120 MILS
0021 4700000000-E 1205  4,450 LF  3.10 13795.0012"WIDE THERMO 90 MILS
0022 4721000000-E 1205  41 EA  113.00 4633.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  4 EA  128.00 512.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  202,710 LF  0.24 48650.40PAINT PVMT MARKINGS 4"
0025 4820000000-E 1205  13,350 LF  0.58 7743.00PAINT PVMT MARKINGS 8"
0026 4905000000-N 1253  1,200 EA  25.00 30000.00SNOWPLB PVMT MRKER
0027 5255000000-N 1413 Lump Sum 2500.00PORTABLE LIGHTING

 

    TOTAL 3195205.29CONTRACT TOTAL

 

    SUB-TOTAL 3195205.29ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2430124.60REA CONTRACTING LLC
     2  2533284.45BLYTHE CONSTRUCTION, INC.
     3  3088651.00BLYTHE DEVELOPMENT CO.
     4  3195205.29SLOAN CONSTRUCTION COMPANY, INC.



AUG 03, 2007 08:32 AM

TIP NO U-4427 2:00 PM 1 /  8 015

HENDERSON

37650.2.2

FED AID NO STP-64(81)

CLOSED LOOP SIGNAL SYSTEM, ITS.

US-25 & US-64 IN HENDERSONVILLE.

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE,  NC

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

FAYETTEVILLE,  NC ALTAMONTE SPRINGS,  FL

C201450JUL 17 2007
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 99900.00 297900.00MOBILIZATION
0002 4405000000-E 1110  1,244 SF  15.25 18971.00 30.00 37320.00 11.25 13995.00WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  4 EA  4000.00 16000.00 2000.00 8000.00 2318.00 9272.00FLASHING ARROW PNL TYPE C
0004 4420000000-N 1120  4 EA  17600.00 70400.00 1000.00 4000.00 10800.00 43200.00CHANGEABLE MESSAGE SIGN
0005 4435000000-N 1135  150 EA  18.00 2700.00 50.00 7500.00 20.40 3060.00CONES
0006 4450000000-N 1150  320 HR  19.10 6112.00 50.00 16000.00 18.80 6016.00FLAGGER
0007 4480000000-N 1165  4 EA  11225.00 44900.00 1500.00 6000.00 6300.00 25200.00TMIA
0008 4510000000-N SP   120 HR  28.75 3450.00 45.00 5400.00 26.40 3168.00POLICE
0009 4697000000-E 1205  1,550 LF  2.30 3565.00 8.00 12400.00 2.65 4107.50THERMO PVT MKG LINE 8"120 MILS
0010 4710000000-E 1205  750 LF  8.05 6037.50 10.00 7500.00 7.40 5550.0024"WIDE THERMO 120 MILS
0011 7000000000-E 1705  262 EA  820.00 214840.00 725.00 189950.00 595.00 155890.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0012 7060000000-E 1705  48,710 LF  2.50 121775.00 2.50 121775.00 1.70 82807.00SIGNAL CABLE
0013 7072000000-E 1705  318 EA  525.00 166950.00 800.00 254400.00 712.00 226416.00VEHICLE SIG HEAD (**************)

(12" RED, 12" YELLOW, 8" YEL- LOW, 3 SECTION)
0014 7120000000-E 1705  2 EA  945.00 1890.00 910.00 1820.00 690.00 1380.00VEHICLE SIGNAL HD (12", 3 SECT)
0015 7132000000-E 1705  9 EA  1025.00 9225.00 975.00 8775.00 904.00 8136.00VEHICLE SIGNAL HD (12", 4 SECT)
0016 7144000000-E 1705  21 EA  1255.00 26355.00 1200.00 25200.00 1118.00 23478.00VEHICLE SIGNAL HD (12", 5 SECT)
0017 7168000000-N SP   4 EA  2355.00 9420.00 3555.00 14220.00 3211.00 12844.00VEHIC SIGNAL HD W/ MULT OPT PROG SECT
0018 7180000000-N 1706  6 EA  75.00 450.00 175.00 1050.00 159.00 954.00BACKPLATE
0019 7252000000-E 1710  4,550 LF  1.65 7507.50 1.75 7962.50 1.45 6597.50MESSENGER CABLE (1/4")
0020 7264000000-E 1710  4,505 LF  2.50 11262.50 2.50 11262.50 2.50 11262.50MESSENGER CABLE (3/8")
0021 7279000000-E 1715  10,500 LF  0.55 5775.00 0.65 6825.00 0.50 5250.00TRACER WIRE
0022 7288000000-E 1715  825 LF  23.90 19717.50 25.00 20625.00 18.15 14973.75PAVED TRENCH (***********)

(1 CONDUIT, 2")
0023 7300000000-E 1715  8,990 LF  5.75 51692.50 5.45 48995.50 6.00 53940.00UNPAVED TRENCH (***********)

(1 CONDUIT, 2")
0024 7301000000-E 1715  8,725 LF  15.55 135673.75 24.50 213762.50 29.75 259568.75DIRECT DRILL (***********)

(2 CONDUIT, 2")
0025 7324000000-N 1716  165 EA  275.00 45375.00 225.00 37125.00 308.00 50820.00JUNCTION BOX (STANDARD SIZE)
0026 7348000000-N 1716  44 EA  450.00 19800.00 420.00 18480.00 447.00 19668.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0027 7360000000-N 1720  8 EA  815.00 6520.00 875.00 7000.00 1325.00 10600.00WOOD POLE
0028 7372000000-N 1721  80 EA  225.00 18000.00 325.00 26000.00 320.00 25600.00GUY ASSEMBLY
0029 7396000000-E 1722  123 EA  295.00 36285.00 210.00 25830.00 185.00 22755.001/2" RISER WITH WEATHERHEAD
0030 7408000000-E 1722  78 EA  345.00 26910.00 330.00 25740.00 207.00 16146.001" RISER WITH WEATHERHEAD
0031 7420000000-E 1722  38 EA  395.00 15010.00 350.00 13300.00 422.00 16036.002" RISER WITH WEATHERHEAD
0032 7432000000-E 1722  14 EA  420.00 5880.00 450.00 6300.00 385.00 5390.002" RISER WITH TUBING
0033 7444000000-E 1725  16,220 LF  6.85 111107.00 5.50 89210.00 5.40 87588.00INDUCTIVE LOOP SAWCUT
0034 7456000000-E 1726  27,450 LF  1.45 39802.50 1.50 41175.00 1.85 50782.50LEAD-IN CABLE(********)

(18-2)
0035 7516000000-E 1730  16,700 LF  1.65 27555.00 1.75 29225.00 1.45 24215.00COMMUNICATIONS CABLE (** FIBER)

(12)
0036 7528000000-E 1730  1,780 LF  1.65 2937.00 1.75 3115.00 1.45 2581.00DROP CABLE



AUG 03, 2007 08:32 AM

TIP NO U-4427 2:00 PM 2 /  8 015

HENDERSON

37650.2.2

FED AID NO STP-64(81)

CLOSED LOOP SIGNAL SYSTEM, ITS.

US-25 & US-64 IN HENDERSONVILLE.

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE,  NC

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

FAYETTEVILLE,  NC ALTAMONTE SPRINGS,  FL

C201450JUL 17 2007
0.000 MI

0037 7540000000-N 1731  12 EA  1495.00 17940.00 1594.00 19128.00 1345.00 16140.00SPLICE ENCLOSURE
0038 7552000000-N 1731  24 EA  1640.00 39360.00 1744.00 41856.00 1472.00 35328.00INTERCONNECT CENTER
0039 7564100000-N 1732  23 EA  1790.00 41170.00 1907.00 43861.00 1130.00 25990.00FIBER-OPTIC TRANS SELF HEAL
0040 7566000000-N 1733  24 EA  75.00 1800.00 110.00 2640.00 90.00 2160.00DELINEATOR MARKER
0041 7568000000-N SP   1 EA  1870.00 1870.00 1910.00 1910.00 1610.00 1610.00FURN FIB-OPT RESTORAT KIT
0042 7570000000-N SP   1 EA  1710.00 1710.00 1745.00 1745.00 1472.00 1472.00FURN FIB-OPT POWER METER
0043 7572000000-N SP   1 EA  4405.00 4405.00 4494.00 4494.00 3795.00 3795.00FURN OPTIC LIGHT GENERATOR
0044 7574000000-N SP   1 EA  1685.00 1685.00 1719.00 1719.00 1011.50 1011.50FURN FIB-OPT TRANSCEIVER
0045 7575000000-N SP  Lump Sum 11500.00 12500.00 10555.00FIBER-OPTIC TRAINING
0046 7575142000-N SP   26 EA  2935.00 76310.00 3625.00 94250.00 3056.00 79456.00900MHZ WIRELESS RADIO SYSTEM
0047 7575142200-N SP   41 EA  275.00 11275.00 975.00 39975.00 868.00 35588.00NEW ELECTRICAL SERVICE
0048 7575160000-E 1734  2,500 LF  0.90 2250.00 1.00 2500.00 0.80 2000.00REM EXT COMM CABLE
0049 7576000000-N SP   1 EA  7750.00 7750.00 9350.00 9350.00 8080.00 8080.00METAL STRAIN SIGNAL POLE
0050 7588000000-N SP   30 EA  10585.00 317550.00 12270.00 368100.00 11045.00 331350.00SGNL MAST ARM WITH METAL POLE
0051 7590000000-N SP   6 EA  11970.00 71820.00 14075.00 84450.00 12310.00 73860.00DBL MAST ARM WITH METAL POLE
0052 7613000000-N SP   37 EA  750.00 27750.00 1000.00 37000.00 528.00 19536.00SOIL TEST
0053 7614100000-E SP   266 CY  585.00 155610.00 865.00 230090.00 825.00 219450.00DRILLED PIER FOUND
0054 7624000000-N 1743  42 EA  825.00 34650.00 930.00 39060.00 760.00 31920.00SIGNAL PEDESTAL WITH FOUND
0055 7630000000-N SP   1 EA  275.00 275.00 270.00 270.00 247.00 247.00METAL STRAIN POLE DESIGN
0056 7631000000-N SP   36 EA  275.00 9900.00 270.00 9720.00 247.00 8892.00MAST ARM W/ MTL POLE DES
0057 7636000000-N 1745  86 EA  245.00 21070.00 390.00 33540.00 171.00 14706.00SIGN FOR SIGNALS
0058 7648000000-N SP   15 EA  190.00 2850.00 300.00 4500.00 144.00 2160.00RELOCATE EXISTING SIGN
0059 7684000000-N 1750  12 EA  525.00 6300.00 510.00 6120.00 1020.00 12240.00SIGNAL CABINET FOUNDATION
0060 7756000000-N 1751  15 EA  10565.00 158475.00 11000.00 165000.00 11150.00 167250.00CONTLR WITH CBNT, 2070L BASE MTD
0061 7768000000-N 1751  29 EA  8970.00 260130.00 10600.00 307400.00 10500.00 304500.00CONTLR WITH CBNT, 2070L POLE MTD
0062 7780000000-N 1751  240 EA  100.00 24000.00 135.00 32400.00 117.00 28080.00DETECTOR CARD (TYPE 2070L)
0063 7901000000-N 1753  42 EA  425.00 17850.00 265.00 11130.00 400.00 16800.00CABINET BASE EXTENDER
0064 7960000000-N SP   5 EA  1250.00 6250.00 925.00 4625.00 366.00 1830.00METAL POLE FOUND REMVL
0065 7972000000-N SP   4 EA  312.50 1250.00 575.00 2300.00 330.00 1320.00METAL POLE REMOVAL
0066 7980000000-N SP   7 EA  5490.00 38430.00 7065.00 49455.00 9600.00 67200.00GENERIC SIGNAL ITEM (EA)

CCTV CAMERA  ASSEMBLY
0067 7980000000-N SP   5 EA  4390.00 21950.00 5140.00 25700.00 4975.00 24875.00GENERIC SIGNAL ITEM (EA)

CCTV EQUIPMENT CABINET (POLE  MOUNTED)
0068 7980000000-N SP   1 EA  2800.00 2800.00 2660.00 2660.00 4080.00 4080.00GENERIC SIGNAL ITEM (EA)

EQUIPMENT RACK CABINET
0069 7980000000-N SP   1 EA  2560.00 2560.00 2415.00 2415.00 3410.00 3410.00GENERIC SIGNAL ITEM (EA)

ETHERNET SWITCH
0070 7980000000-N SP   5 EA  2125.00 10625.00 3670.00 18350.00 1440.00 7200.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO RECEIVER/ DATA TRANSCEIVER
0071 7980000000-N SP   5 EA  2125.00 10625.00 3670.00 18350.00 970.00 4850.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSMITTER/ DATA TRANSCEIVER
0072 7980000000-N SP   1 EA  3690.00 3690.00 3456.00 3456.00 3150.00 3150.00GENERIC SIGNAL ITEM (EA)

FURNISH CCTV CAMERA ASSEMBLY



AUG 03, 2007 08:32 AM

TIP NO U-4427 2:00 PM 3 /  8 015

HENDERSON

37650.2.2

FED AID NO STP-64(81)

CLOSED LOOP SIGNAL SYSTEM, ITS.

US-25 & US-64 IN HENDERSONVILLE.

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE,  NC

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

FAYETTEVILLE,  NC ALTAMONTE SPRINGS,  FL

C201450JUL 17 2007
0.000 MI

0073 7980000000-N SP   1 EA  735.00 735.00 585.00 585.00 506.00 506.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST MONITOR

0074 7980000000-N SP   1 EA  2200.00 2200.00 2075.00 2075.00 2000.00 2000.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET SWITCH

0075 7980000000-N SP   1 EA  1840.00 1840.00 3632.00 3632.00 822.00 822.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC VIDEO RECEIVER/DATA
TRANSCEIVER

0076 7980000000-N SP   1 EA  1840.00 1840.00 3632.00 3632.00 822.00 822.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC VIDEO TRANSMITTER/DATA
TRANSCEIVER

0077 7980000000-N SP   1 EA  100.00 100.00 139.00 139.00 124.00 124.00GENERIC SIGNAL ITEM (EA)
FURNISH LIGHTING ARRESTOR

0078 7980000000-N SP   1 EA  3225.00 3225.00 3025.00 3025.00 3190.00 3190.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO DECODER

0079 7980000000-N SP   1 EA  3225.00 3225.00 3025.00 3025.00 3190.00 3190.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO ENCODER

0080 7980000000-N SP   1 EA  1670.00 1670.00 1825.00 1825.00 2100.00 2100.00GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO MODEM

0081 7980000000-N SP   1 EA  1565.00 1565.00 1235.00 1235.00 1335.00 1335.00GENERIC SIGNAL ITEM (EA)
FURNSH VIDEO MULTIPLEXER

0082 7980000000-N SP   3 EA  6350.00 19050.00 5700.00 17100.00 8610.00 25830.00GENERIC SIGNAL ITEM (EA)
HUB CABINET

0083 7980000000-N SP   2 EA  940.00 1880.00 875.00 1750.00 836.00 1672.00GENERIC SIGNAL ITEM (EA)
LUMINAIRE MAST ARM

0084 7980000000-N SP   1 EA  3875.00 3875.00 4240.00 4240.00 11725.00 11725.00GENERIC SIGNAL ITEM (EA)
METAL CCTV POLE

0085 7980000000-N SP   1 EA  275.00 275.00 300.00 300.00 247.00 247.00GENERIC SIGNAL ITEM (EA)
METAL CCTV POLE DESIGN

0086 7980000000-N SP   1 EA  3850.00 3850.00 25775.00 25775.00 5066.00 5066.00GENERIC SIGNAL ITEM (EA)
MODIFIED CENTRAL COMPUTER

0087 7980000000-N SP   1 EA  2700.00 2700.00 15075.00 15075.00 2577.00 2577.00GENERIC SIGNAL ITEM (EA)
MODIFIED NOTEBOOK COMPUTER

0088 7980000000-N SP   4 EA  3695.00 14780.00 3125.00 12500.00 2100.00 8400.00GENERIC SIGNAL ITEM (EA)
MONITOR

0089 7980000000-N SP   1 EA  3400.00 3400.00 2315.00 2315.00 10385.00 10385.00GENERIC SIGNAL ITEM (EA)
MONITOR RACK

0090 7980000000-N SP   6 EA  835.00 5010.00 1300.00 7800.00 880.00 5280.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DOUBLE MAST ARM W/ METAL POLE

0091 7980000000-N SP   2 EA  90.00 180.00 100.00 200.00 93.00 186.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR LUMINAIRE MASTARM

0092 7980000000-N SP   1 EA  295.00 295.00 340.00 340.00 310.00 310.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR METAL CCTV    POLE

0093 7980000000-N SP   1 EA  425.00 425.00 480.00 480.00 441.00 441.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR METAL STRAIN  POLE

0094 7980000000-N SP   42 EA  59.00 2478.00 70.00 2940.00 62.00 2604.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PEDESTRIAN    PEDESTAL

0095 7980000000-N SP   30 EA  780.00 23400.00 910.00 27300.00 820.00 24600.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM W/ METAL POLE

0096 7980000000-N SP   1 EA  3750.00 3750.00 3570.00 3570.00 1395.00 1395.00GENERIC SIGNAL ITEM (EA)
UNINTERRUPTIBLE POWER SUPPLY



AUG 03, 2007 08:32 AM

TIP NO U-4427 2:00 PM 4 /  8 015

HENDERSON

37650.2.2

FED AID NO STP-64(81)

CLOSED LOOP SIGNAL SYSTEM, ITS.

US-25 & US-64 IN HENDERSONVILLE.

HAYNES ELECTRIC UTILITY CORP.

ASHEVILLE,  NC

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

FAYETTEVILLE,  NC ALTAMONTE SPRINGS,  FL

C201450JUL 17 2007
0.000 MI

0097 7980000000-N SP   3 EA  4000.00 12000.00 3785.00 11355.00 4000.00 12000.00GENERIC SIGNAL ITEM (EA)
VIDEO DECODER (CENTRAL)

0098 7980000000-N SP   3 EA  4000.00 12000.00 3785.00 11355.00 7218.00 21654.00GENERIC SIGNAL ITEM (EA)
VIDEO ENCODER(HUB CABINET)

0099 7980000000-N SP   3 EA  1440.00 4320.00 1385.00 4155.00 1705.00 5115.00GENERIC SIGNAL ITEM (EA)
VIDEO MULTIPLEXER(HUB CABINET)

0100 7985000000-N SP  Lump Sum 16750.00 17000.00 38745.00GENERIC SIGNAL ITEM (LS)
SYSTEM INTEGRATION

0101 7985000000-N SP  Lump Sum 7925.00 6500.00 6120.00GENERIC SIGNAL ITEM (LS)
TRAINING-CCTV AND RADIO MODEM

 

    TOTAL 3040028.75 TOTAL 3376385.00 TOTAL 3377680.00CONTRACT TOTAL

 

    SUB-TOTAL 3040028.75 SUB-TOTAL 3376385.00 SUB-TOTAL 3377680.00ROADWAY ITEMS



AUG 03, 2007 08:32 AM

TIP NO U-4427 2:00 PM 5 /  8 015

HENDERSON

37650.2.2

FED AID NO STP-64(81)

CLOSED LOOP SIGNAL SYSTEM, ITS.

US-25 & US-64 IN HENDERSONVILLE.

TRANS TECH ELECTRIC, LP

SOUTH BEND,  IN   

C201450JUL 17 2007
0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 331587.59MOBILIZATION
0002 4405000000-E 1110  1,244 SF  12.45 15487.80WORK ZONE SIGNS (PORT)
0003 4415000000-N 1115  4 EA  5823.00 23292.00FLASHING ARROW PNL TYPE C
0004 4420000000-N 1120  4 EA  22182.83 88731.32CHANGEABLE MESSAGE SIGN
0005 4435000000-N 1135  150 EA  22.18 3327.00CONES
0006 4450000000-N 1150  320 HR  23.68 7577.60FLAGGER
0007 4480000000-N 1165  4 EA  8942.46 35769.84TMIA
0008 4510000000-N SP   120 HR  38.96 4675.20POLICE
0009 4697000000-E 1205  1,550 LF  1.29 1999.50THERMO PVT MKG LINE 8"120 MILS
0010 4710000000-E 1205  750 LF  11.68 8760.0024"WIDE THERMO 120 MILS
0011 7000000000-E 1705  262 EA  1022.13 267798.06PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0012 7060000000-E 1705  48,710 LF  2.31 112520.10SIGNAL CABLE
0013 7072000000-E 1705  318 EA  920.32 292661.76VEHICLE SIG HEAD (**************)

(12" RED, 12" YELLOW, 8" YEL- LOW, 3 SECTION)
0014 7120000000-E 1705  2 EA  731.06 1462.12VEHICLE SIGNAL HD (12", 3 SECT)
0015 7132000000-E 1705  9 EA  1423.58 12812.22VEHICLE SIGNAL HD (12", 4 SECT)
0016 7144000000-E 1705  21 EA  2096.10 44018.10VEHICLE SIGNAL HD (12", 5 SECT)
0017 7168000000-N SP   4 EA  2216.19 8864.76VEHIC SIGNAL HD W/ MULT OPT PROG SECT
0018 7180000000-N 1706  6 EA  143.02 858.12BACKPLATE
0019 7252000000-E 1710  4,550 LF  1.94 8827.00MESSENGER CABLE (1/4")
0020 7264000000-E 1710  4,505 LF  1.53 6892.65MESSENGER CABLE (3/8")
0021 7279000000-E 1715  10,500 LF  0.59 6195.00TRACER WIRE
0022 7288000000-E 1715  825 LF  52.40 43230.00PAVED TRENCH (***********)

(1 CONDUIT, 2")
0023 7300000000-E 1715  8,990 LF  5.45 48995.50UNPAVED TRENCH (***********)

(1 CONDUIT, 2")
0024 7301000000-E 1715  8,725 LF  20.89 182265.25DIRECT DRILL (***********)

(2 CONDUIT, 2")
0025 7324000000-N 1716  165 EA  330.04 54456.60JUNCTION BOX (STANDARD SIZE)
0026 7348000000-N 1716  44 EA  717.90 31587.60JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0027 7360000000-N 1720  8 EA  631.44 5051.52WOOD POLE
0028 7372000000-N 1721  80 EA  627.67 50213.60GUY ASSEMBLY
0029 7396000000-E 1722  123 EA  303.05 37275.151/2" RISER WITH WEATHERHEAD
0030 7408000000-E 1722  78 EA  385.46 30065.881" RISER WITH WEATHERHEAD
0031 7420000000-E 1722  38 EA  504.87 19185.062" RISER WITH WEATHERHEAD
0032 7432000000-E 1722  14 EA  602.88 8440.322" RISER WITH TUBING
0033 7444000000-E 1725  16,220 LF  5.20 84344.00INDUCTIVE LOOP SAWCUT
0034 7456000000-E 1726  27,450 LF  2.04 55998.00LEAD-IN CABLE(********)

(18-2)
0035 7516000000-E 1730  16,700 LF  1.88 31396.00COMMUNICATIONS CABLE (** FIBER)

(12)
0036 7528000000-E 1730  1,780 LF  1.88 3346.40DROP CABLE
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0037 7540000000-N 1731  12 EA  1720.86 20650.32SPLICE ENCLOSURE
0038 7552000000-N 1731  24 EA  1941.64 46599.36INTERCONNECT CENTER
0039 7564100000-N 1732  23 EA  1245.66 28650.18FIBER-OPTIC TRANS SELF HEAL
0040 7566000000-N 1733  24 EA  162.35 3896.40DELINEATOR MARKER
0041 7568000000-N SP   1 EA  1980.61 1980.61FURN FIB-OPT RESTORAT KIT
0042 7570000000-N SP   1 EA  1811.77 1811.77FURN FIB-OPT POWER METER
0043 7572000000-N SP   1 EA  4669.05 4669.05FURN OPTIC LIGHT GENERATOR
0044 7574000000-N SP   1 EA  1088.35 1088.35FURN FIB-OPT TRANSCEIVER
0045 7575000000-N SP  Lump Sum 12987.61FIBER-OPTIC TRAINING
0046 7575142000-N SP   26 EA  4761.98 123811.48900MHZ WIRELESS RADIO SYSTEM
0047 7575142200-N SP   41 EA  1532.16 62818.56NEW ELECTRICAL SERVICE
0048 7575160000-E 1734  2,500 LF  0.97 2425.00REM EXT COMM CABLE
0049 7576000000-N SP   1 EA  9852.38 9852.38METAL STRAIN SIGNAL POLE
0050 7588000000-N SP   30 EA  12648.41 379452.30SGNL MAST ARM WITH METAL POLE
0051 7590000000-N SP   6 EA  14619.24 87715.44DBL MAST ARM WITH METAL POLE
0052 7613000000-N SP   37 EA  1039.01 38443.37SOIL TEST
0053 7614100000-E SP   266 CY  789.97 210132.02DRILLED PIER FOUND
0054 7624000000-N 1743  42 EA  1279.17 53725.14SIGNAL PEDESTAL WITH FOUND
0055 7630000000-N SP   1 EA  259.75 259.75METAL STRAIN POLE DESIGN
0056 7631000000-N SP   36 EA  259.75 9351.00MAST ARM W/ MTL POLE DES
0057 7636000000-N 1745  86 EA  288.24 24788.64SIGN FOR SIGNALS
0058 7648000000-N SP   15 EA  165.56 2483.40RELOCATE EXISTING SIGN
0059 7684000000-N 1750  12 EA  1288.27 15459.24SIGNAL CABINET FOUNDATION
0060 7756000000-N 1751  15 EA  13973.37 209600.55CONTLR WITH CBNT, 2070L BASE MTD
0061 7768000000-N 1751  29 EA  13197.57 382729.53CONTLR WITH CBNT, 2070L POLE MTD
0062 7780000000-N 1751  240 EA  118.44 28425.60DETECTOR CARD (TYPE 2070L)
0063 7901000000-N 1753  42 EA  319.29 13410.18CABINET BASE EXTENDER
0064 7960000000-N SP   5 EA  546.23 2731.15METAL POLE FOUND REMVL
0065 7972000000-N SP   4 EA  1015.35 4061.40METAL POLE REMOVAL
0066 7980000000-N SP   7 EA  8761.39 61329.73GENERIC SIGNAL ITEM (EA)

CCTV CAMERA  ASSEMBLY
0067 7980000000-N SP   5 EA  1086.59 5432.95GENERIC SIGNAL ITEM (EA)

CCTV EQUIPMENT CABINET (POLE  MOUNTED)
0068 7980000000-N SP   1 EA  3849.92 3849.92GENERIC SIGNAL ITEM (EA)

EQUIPMENT RACK CABINET
0069 7980000000-N SP   1 EA  3171.31 3171.31GENERIC SIGNAL ITEM (EA)

ETHERNET SWITCH
0070 7980000000-N SP   5 EA  1266.81 6334.05GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO RECEIVER/ DATA TRANSCEIVER
0071 7980000000-N SP   5 EA  1266.81 6334.05GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSMITTER/ DATA TRANSCEIVER
0072 7980000000-N SP   1 EA  4558.76 4558.76GENERIC SIGNAL ITEM (EA)

FURNISH CCTV CAMERA ASSEMBLY
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0073 7980000000-N SP   1 EA  597.43 597.43GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST MONITOR

0074 7980000000-N SP   1 EA  2142.96 2142.96GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET SWITCH

0075 7980000000-N SP   1 EA  785.74 785.74GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC VIDEO RECEIVER/DATA
TRANSCEIVER

0076 7980000000-N SP   1 EA  785.74 785.74GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC VIDEO TRANSMITTER/DATA
TRANSCEIVER

0077 7980000000-N SP   1 EA  128.31 128.31GENERIC SIGNAL ITEM (EA)
FURNISH LIGHTING ARRESTOR

0078 7980000000-N SP   1 EA  3136.51 3136.51GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO DECODER

0079 7980000000-N SP   1 EA  3136.51 3136.51GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO ENCODER

0080 7980000000-N SP   1 EA  1753.34 1753.34GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO MODEM

0081 7980000000-N SP   1 EA  1270.20 1270.20GENERIC SIGNAL ITEM (EA)
FURNSH VIDEO MULTIPLEXER

0082 7980000000-N SP   3 EA  6462.98 19388.94GENERIC SIGNAL ITEM (EA)
HUB CABINET

0083 7980000000-N SP   2 EA  1589.53 3179.06GENERIC SIGNAL ITEM (EA)
LUMINAIRE MAST ARM

0084 7980000000-N SP   1 EA  4339.13 4339.13GENERIC SIGNAL ITEM (EA)
METAL CCTV POLE

0085 7980000000-N SP   1 EA  259.75 259.75GENERIC SIGNAL ITEM (EA)
METAL CCTV POLE DESIGN

0086 7980000000-N SP   1 EA  3117.03 3117.03GENERIC SIGNAL ITEM (EA)
MODIFIED CENTRAL COMPUTER

0087 7980000000-N SP   1 EA  2181.92 2181.92GENERIC SIGNAL ITEM (EA)
MODIFIED NOTEBOOK COMPUTER

0088 7980000000-N SP   4 EA  3117.03 12468.12GENERIC SIGNAL ITEM (EA)
MONITOR

0089 7980000000-N SP   1 EA  2337.76 2337.76GENERIC SIGNAL ITEM (EA)
MONITOR RACK

0090 7980000000-N SP   6 EA  922.12 5532.72GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DOUBLE MAST ARM W/ METAL POLE

0091 7980000000-N SP   2 EA  97.41 194.82GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR LUMINAIRE MASTARM

0092 7980000000-N SP   1 EA  324.69 324.69GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR METAL CCTV    POLE

0093 7980000000-N SP   1 EA  463.66 463.66GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR METAL STRAIN  POLE

0094 7980000000-N SP   42 EA  64.94 2727.48GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PEDESTRIAN    PEDESTAL

0095 7980000000-N SP   30 EA  861.07 25832.10GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM W/ METAL POLE

0096 7980000000-N SP   1 EA  3662.50 3662.50GENERIC SIGNAL ITEM (EA)
UNINTERRUPTIBLE POWER SUPPLY
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0097 7980000000-N SP   3 EA  3896.28 11688.84GENERIC SIGNAL ITEM (EA)
VIDEO DECODER (CENTRAL)

0098 7980000000-N SP   3 EA  3896.28 11688.84GENERIC SIGNAL ITEM (EA)
VIDEO ENCODER(HUB CABINET)

0099 7980000000-N SP   3 EA  1402.66 4207.98GENERIC SIGNAL ITEM (EA)
VIDEO MULTIPLEXER(HUB CABINET)

0100 7985000000-N SP  Lump Sum 16364.38GENERIC SIGNAL ITEM (LS)
SYSTEM INTEGRATION

0101 7985000000-N SP  Lump Sum 5454.80GENERIC SIGNAL ITEM (LS)
TRAINING-CCTV AND RADIO MODEM

 

    TOTAL 3994140.43CONTRACT TOTAL

 

    SUB-TOTAL 3994140.43ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3040028.75HAYNES ELECTRIC UTILITY CORP.
     2  3376385.00ALS OF NORTH CAROLINA, INC.
     3  3377680.00TRAFFIC CONTROL DEVICES, INC.
     4  3994140.43TRANS TECH ELECTRIC, LP
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