VIRGINIA DEPARTMENT OF TRANSPORTATION DATE 07/19/10
PAGE D28 -1
TABULATION OF BIDS
CALL ORDER D28 CONTRACT 1ID c00018944C02 COUNTIES RICHMOND
LETTING DATE 06/23/10 10:00 AM DISTRICT 04
CONTRACT TIME 10/24/14 COMPLETION DATE
PROJECT (S) : 7095-964-115, B601
FED # IM/NH-095-1(291)
7095-964-115, B602
FED # IM/NH-095-1(291)
7095-964-115, B603
FED # IM/NH-095-1(291)
OTHERS
CONTRACT DESCRIPTION:
GRADE, DRAIN, ASP. PAVE.; BR. REHAB 11 STR.
FROM: 1.5 MILE NORTH OF I-64 EAST
TO:3.0 MILE NORTH OF I-64 WEST
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 A210 ARCHER WESTERN CONTRACTORS, LTD. $ 67,957,845.50 100.0000%
2 T009 SKANSKA USA CIVIL SOUTHEAST INC. $ 70,245,521.70 103.3663%
3 L002 THE LANE CONSTRUCTION CORPORATION $ 70,559,932.30 103.8290%
4 Jv052 CK CONSTRUCTORS, A JOINT VENTURE $ 71,482,611.56 105.1867%
| ( 1 )y A210 | ( 2 ) TO0O09 | ( 3 ) L002
| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ALL PROJECT ITEMS
\ \ \
0010 00100 LUMP| 3000000.00000 3000000.00| 3500000.00000 3500000.00| 3500000.00000 3500000.00
MOBILIZATION | \
0020 00101 LUMP| 1500000.00000 1500000.00] 150000.00000 150000.00] 900000.00000 900000.00
CONSTRUCTION SURVEYING (CONSTRUCTION) | \
0030 00110 1.000 LS | 2000000.00000 2000000.00| 180000.00000 180000.00| 50000.00000 50000.00
CLEARING AND GRUBBING | |
0040 00120 4132.000 cCY \ 15.00000 61980.00| 21.00000 86772.00| 25.00000 103300.00
REGULAR EXCAVATION | \
0050 00150 12089.000 CY \ 14.00000 169246.00| 27.00000 326403.00| 23.00000 278047.00
EMBANKMENT | \
0060 00515 20120.000 SF \ 30.00000 603600.00| 22.00000 442640.00| 35.00000 704200.00
\

TEMPORARY SHEET PILING
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CALL ORDER : D28 CONTRACT ID : C00018944C02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 )y A210 | ( 2 ) TO0O09 | ( 3 )y L002
| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0070 00525 8.000 CY \ 1800.00000 14400.00] 2200.00000 17600.00] 1000.00000 8000.00
CONCRETE CLASS A3 MISC. | \
0080 00529 459.000 cCY \ 280.00000 128520.00| 200.00000 91800.00| 140.00000 64260.00
FLOWABLE BACKFILL | |
0090 00588 2490.000 LF \ 13.00000 32370.00] 15.00000 37350.00] 8.00000 19920.00
UNDERDRAIN UD-4 \ \
0100 00595 200.000 LF \ 40.00000 8000.00| 36.00000 7200.00 | 10.00000 2000.00
OUTLET PIPE | |
0110 00596 8.000 EA | 800.00000 6400.00 | 990.00000 7920.00| 550.00000 4400.00
ENDWALL EW-12 \ \
0120 01156 420.000 LF \ 55.00000 23100.00| 130.00000 54600.00| 130.00000 54600.00
STORM SEWER PIPE 15" \ \
0130 01186 54.000 LF \ 60.00000 3240.00] 290.00000 15660.00| 550.00000 29700.00
STORM SEWER PIPE 18" | |
0140 01246 392.000 LF \ 80.00000 31360.00] 140.00000 54880.00| 225.00000 88200.00
STORM SEWER PIPE 24" \ \
0150 06747 1.000 EA \ 5800.00000 5800.00] 5200.00000 5200.00]| 4500.00000 4500.00
DROP INLET DI-2B,L=4"' | |
0160 06750 1.000 EA | 6000.00000 6000.00| 5300.00000 5300.00| 4700.00000 4700.00
DROP INLET DI-2B,L=10" \ \
0180 06755 1.000 EA \ 10000.00000 10000.00] 9200.00000 9200.00| 20000.00000 20000.00
DROP INLET DI-2B,L=20"' \ \
0190 08201 1.000 EA | 5600.00000 5600.00| 8300.00000 8300.00| 5500.00000 5500.00
DROP INLET DI-10H TY. II,L=14' | |
0200 08274 1.000 EA \ 8400.00000 8400.00| 10200.00000 10200.00] 5000.00000 5000.00
DROP INLET DI-10K TY. III,L=12"' \ \
0210 08276 1.000 EA \ 4500.00000 4500.00 | 7600.00000 7600.00 | 6000.00000 6000.00
DROP INLET DI-10K TY. III,L=16" | |
0220 08278 1.000 EA | 8200.00000 8200.00| 10200.00000 10200.00| 7000.00000 7000.00
DROP INLET DI-10K TY. III,L=20"' \ \
0230 08962 13.000 EA \ 4400.00000 57200.00| 5700.00000 74100.00 | 2800.00000 36400.00
DROP INLET DI-13 TY.1 | \
0240 09056 12.000 LF \ 850.00000 10200.00| 680.00000 8160.00| 450.00000 5400.00
MANHOLE MH-1 OR 2 | |
0250 09057 2.000 EA \ 535.00000 1070.00| 570.00000 1140.00| 550.00000 1100.00
FRAME & COVER MH-1 | |
0260 09150 63.600 TON | 160.00000 10176.00| 250.00000 15900.00] 60.00000 3816.00
EROSION CONTROL STONE CLASS I, EC-1 | |
0270 09250 8.000 EA | 2800.00000 22400.00| 830.00000 6640.00 | 700.00000 5600.00
\

SLOPE DRAIN \
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ALTERNATE BREAKAWAY CABLE TERMINAL
(GR-9)

CALL ORDER : D28 CONTRACT ID : C00018944C02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 )y A210 | ( 2 ) TO0O09 | ( 3 )y L002
| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0280 10128 2767.000 TON | 25.00000 69175.00| 40.00000 110680.00| 20.00000 55340.00
AGGR. BASE MATL. TY. I NO. 21B | \
0290 104106 6179.000 GAL | 2.00000 12358.00| 2.00000 12358.00| 2.00000 12358.00
LIQUID ASPHALT | |
0300 10608 1327.000 TON | 110.00000 145970.00| 110.00000 145970.00| 125.00000 165875.00
ASPHALT CONCRETE TY. SM-12.5D \ \
0310 10609 3519.000 TON | 117.00000 411723.00] 120.00000 422280.00] 135.00000 475065.00
ASPHALT CONCRETE TY. SM-12.5E (76-22) | \
0320 10611 660.000 TON | 103.00000 67980.00 | 110.00000 72600.00 | 120.00000 79200.00
ASPHALT CONCRETE TY. IM-19.0D \ \
0330 10630 24779.000 SY \ 3.50000 86726.50| 4.40000 109027.60] 1.00000 24779.00
FLEXIBLE PAVEMENT PLANING \ \
0340 10643 8404.000 TON | 75.00000 630300.00| 75.00000 630300.00| 85.00000 714340.00
ASPHALT CONCRETE TY. BM-25.0D | |
0350 11020 152.000 cCY \ 325.00000 49400.00| 290.00000 44080.00] 550.00000 83600.00
CONC. CLASS A4 BRIDGE APPR. SLAB \ \
0360 11030 31070.000 LB \ 0.80000 24856.00 | 0.75000 23302.50]| 1.00000 31070.00
REINF. STEEL BRIDGE APPR. SLAB | |
0366 11070 3450.000 LF \ 4.00000 13800.00| 9.00000 31050.00] 2.00000 6900.00
NS SAW-CUT ASPH CONC SAW-CUT ASPH CONC | \
11.5" \ \ \
0370 11070 3482.000 LF \ 4.00000 13928.00] 9.00000 31338.00] 2.00000 6964.00
NS SAW-CUT ASPH CONC SAW-CUT ASPH CONC | |
" \ \ \
0380 12020 64.000 LF \ 23.00000 1472.00| 30.00000 1920.00| 17.00000 1088.00
STD. CURB CG-2 \ \
0390 12030 121.000 LF \ 23.00000 2783.00] 30.00000 3630.00] 17.00000 2057.00
STD. CURB CG-3 | |
0400 12322 1614.000 LF \ 15.00000 24210.00| 17.00000 27438.00| 18.00000 29052.00
ASPHALT CONCRETE CURB TY. MC-3B | \
0410 12505 72.000 TON | 120.00000 8640.00 | 110.00000 7920.00 | 125.00000 9000.00
ASPHALT CONCRETE, CURB BACKUP MATERIAL | \
0420 13220 87.000 SY \ 56.00000 4872 .00 50.00000 4350.00| 35.00000 3045.00
HYDRAULIC CEMENT CONC. SIDEWALK 4" | |
0430 13315 6.000 EA \ 660.00000 3960.00] 700.00000 4200.00| 700.00000 4200.00
GUARDRAIL TERMINAL GR-11 | |
0440 13320 11814.000 LF \ 15.00000 177210.00] 17.00000 200838.00| 18.00000 212652.00
GUARDRAIL GR-2 | |
0450 13345 7.000 EA | 2125.00000 14875.00| 2100.00000 14700.00| 2600.00000 18200.00
\
\
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ALLAYING DUST

CALL ORDER : D28 CONTRACT ID : C00018944C02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 )y A210 | ( 2 )y TO0O09 | ( 3 )y L002
| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0460 13392 22.000 EA \ 2025.00000 44550.00| 2100.00000 46200.00 2000.00000 44000.00
FIXED OBJECT ATTACH. GR-FOA-2 TY. I | \
0470 13393 22.000 EA | 455.00000 10010.00| 500.00000 11000.00| 850.00000 18700.00
FIXED OBJECT ATTACH. GR-FOA-2 TY. II | |
0480 13460 5806.000 LF \ 50.00000 290300.00] 83.00000 481898.00| 75.00000 435450.00
MEDIAN BARRIER MB-7D \ \
0484 13462 165.000 LF \ 75.00000 12375.00] 130.00000 21450.00| 125.00000 20625.00
MEDIAN BARRIER MB-7F | |
0490 134906 5004.000 LF \ 35.00000 175140.00| 45.00000 225180.00| 55.00000 275220.00
TRAF. BARR. SER. CONC. DOUBLE FACE PAR. | \
MB-11A \ \ |
0500 13530 271.000 CY \ 450.00000 121950.00] 480.00000 130080.00] 700.00000 189700.00
RETAINING WALL RW-3 | |
0510 13561 107.000 cCY \ 50.00000 5350.00| 90.00000 9630.00| 65.00000 6955.00
POROUS BACKFILL \ \
0520 13565 132.000 cCY \ 15.00000 1980.00| 32.00000 4224.00 | 50.00000 6600.00
RETAINING WALL EXCAVATION \ \
0530 13607 3.000 EA | 14000.00000 42000.00| 22400.00000 67200.00| 16000.00000 48000.00
IMPACT ATTEN. (TL-3,>45 MPH DES.SP.) | |
0540 13611 27.000 EA \ 5200.00000 140400.00| 7000.00000 189000.00| 6000.00000 162000.00
IMPACT ATTENUATOR SERVICE TYPE I \ \
0550 13810 10057.000 SF \ 65.00000 653705.00] 72.00000 724104.00 | 75.00000 754275.00
RETAINING STRUCTURE | |
0560 21110 952.000 SY \ 100.00000 95200.00| 65.00000 61880.00| 75.00000 71400.00
MEDIAN STRIP MS-1A \ \
0570 21215 40.000 LF \ 48.00000 1920.00| 30.00000 1200.00| 35.00000 1400.00
MEDIAN STRIP MS-2 \ \
0580 22643 2431.000 LF \ 12.00000 29172.00] 12.50000 30387.50] 14.00000 34034.00
FENCE FE-CL | \
0590 22653 60.000 EA \ 120.00000 7200.00 | 150.00000 9000.00| 140.00000 8400.00
LINE BRACE UNIT FE-CL | \
0600 22663 45.000 EA \ 120.00000 5400.00| 280.00000 12600.00] 140.00000 6300.00
CORNER BRACE UNIT FE-CL | |
0610 22674 2.000 EA | 450.00000 900.00| 440.00000 880.00| 450.00000 900.00
GATE FE-CL L=3' | \
0620 22676 1.000 EA \ 900.00000 900.00| 1100.00000 1100.00| 450.00000 450.00
GATE FE-CL L=12" | \
0630 24100 500.000 HR | 50.00000 25000.00| 15.00000 7500.00 | 65.00000 32500.00
\
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NS RELOCATE EXIST.
WITNESS POLE

RELOCATE EXIST.

CALL ORDER D28 CONTRACT 1ID c00018944C02 COUNTIES RICHMOND
LETTING DATE 06/23/10 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) A210 | ( 2 ) TO09 | ( 3 ) L002
| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0640 24152 61.000 EA | 350.00000 21350.00] 650.00000 39650.00] 450.00000 27450.00
TYPE III BARRICADE 8' | \
0650 24160 10404.000 SF \ 10.00000 104040.00] 42.00000 436968.00 | 26.00000 270504.00
CONSTRUCTION SIGNS \ |
0660 24265 LUMP| 1500000.00000 1500000.00| 2500000.00000 2500000.00| 3500000.00000 3500000.00
NS MAINTENANCE OF TRAFFIC MAINTENANCE \ \
OF TRAFFIC MOVEABLE BARRIER \ \
SERVICE \ \ \
0670 24265 LUMP| 3000000.00000 3000000.00| 3500000.00000 3500000.00| 2000000.00000 2000000.00
NS MAINTENANCE OF TRAFFIC MAINTENANCE \ \
OF TRAFFIC WORK ZONE TRAFFIC \ \
CONTROL MGMT \ |
0680 24272 13200.000 HR | 30.00000 396000.00| 13.00000 171600.00| 35.00000 462000.00
TRUCK MOUNTED ATTENUATOR | |
0690 24278 149429.000 DAY | 0.20000 29885.80] 0.10000 14942.90| 0.50000 74714.50
GROUP 2 CHANNELIZING DEVICES \ \
0700 24279 10900.000 HR | 10.00000 109000.00 | 6.40000 69760.00] 6.00000 65400.00
PORTABLE CHANGEABLE MESSAGE SIGN | |
0710 24281 30750.000 HR | 2.00000 61500.00| 3.60000 110700.00] 3.00000 92250.00
ELECTRONIC ARROW \ \
0720 24287 330.000 DAY | 1.00000 330.00]| 2.30000 759.00 | 5.00000 1650.00
WARNING LIGHT TY. A \ \
0725 24293 11768.000 LF \ 20.00000 235360.00| 24.00000 282432.00| 40.00000 470720.00
NS TRAFFIC BARRIER SERVICE TRAFFIC BARR | |
SERVICE CONC. DBL. FACE (MB-7D) \ \
0730 24430 17109.000 SY | 3.00000 51327.00] 5.30000 90677.70| 4.00000 68436.00
DEMOLITION OF PAVEMENT (FLEXIBLE) \ \
0740 24501 5806.000 LF \ 13.00000 75478.00 | 30.00000 174180.00| 25.00000 145150.00
NS REMOVE EXIST. REMOVE EXIST. MEDIAN | |
BARRIER \ \ |
0750 24502 2.000 EA | 1000.00000 2000.00 | 1100.00000 2200.00| 300.00000 600.00
NS REMOVE EXIST. REMOVE EXIST. FLUME | \
0760 24502 4.000 EA | 3000.00000 12000.00| 3900.00000 15600.00| 2400.00000 9600.00
NS REMOVE EXIST. REMOVE EXIST. LAMP | |
POLE & FOUNDATION. | \ |
0770 24503 LUMP | 5500.00000 5500.00 | 7900.00000 7900.00] 7000.00000 7000.00
NS REMOVE EXIST. REMOVE EXIST. | \
RETAINING STRUCUTRES \ \
0774 24505 2.000 EA | 1600.00000 3200.00] 2500.00000 5000.00| 600.00000 1200.00
\ \ \
\ \ \
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SOIL STABILIZATION MAT EC-3 TYPE C

CALL ORDER : D28 CONTRACT ID : C00018944C02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) A210 | ( 2 ) TO09 | ( 3 ) L002
| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0776 24505 1.000 EA | 3100.00000 3100.00| 5600.00000 5600.00 | 3500.00000 3500.00
NS RELOCATE EXIST. RELOCATE EXIST. | \
LIGHT POLE | |
0780 24601 11814.000 LF \ 1.55000 18311.70| 1.70000 20083.80| 2.00000 23628.00
NS REMOVE EXIST. GUARDRAIL REMOVE EXIST | \
GUARDRAIL GR-2 \ \
0790 24602 2431.000 LF | 3.25000 7900.75 | 3.00000 7293.00 | 4.00000 9724.00
NS REMOVE EXIST. FENCE REMOVE EXIST. | |
FENCE | | |
0800 24825 9.000 EA | 2500.00000 22500.00] 1400.00000 12600.00 | 2500.00000 22500.00
NS MODIFY EXIST. MODIFY EXIST. DROP \ \
INLET \ \ \
0810 24840 14.000 EA | 2500.00000 35000.00] 8400.00000 117600.00| 4500.00000 63000.00
NS RECONSTRUCT EXIST. RECONSTRUCT EXIST | |
MEDIAN BARRIER DI \ \
0820 25561 14.000 DAY | 15000.00000 210000.00 | 3500.00000 49000.00 | 2800.00000 39200.00
FORMAL PARTNERING \ \
0830 25565 LUMP | 400000.00000 400000.00] 20000.00000 20000.00| 15000.00000 15000.00
PROGRESS SCHEDULE BASELINE | |
0840 25567 50.000 EA | 1000.00000 50000.00] 1000.00000 50000.00] 100.00000 5000.00
PROGRESS SCHEDULE UPDATES \ \
0850 27022 2.800 ACRE] 10000.00000 28000.00] 6600.00000 18480.00 | 10000.00000 28000.00
TOPSOIL CLASS B 2" | \
0860 27102 448.000 LB \ 13.50000 6048.00 | 15.00000 6720.00 | 15.00000 6720.00
REGULAR SEED \ \
0870 27103 280.000 LB | 3.00000 840.00| 3.00000 840.00| 4.00000 1120.00
OVERSEEDING \ \
0880 27104 90.000 LB \ 20.50000 1845.00| 20.00000 1800.00| 25.00000 2250.00
LEGUME SEED | |
0890 27105 56.000 LB | 16.50000 924.00| 17.00000 952.00| 20.00000 1120.00
LEGUME OVERSEEDING | \
0900 27215 1.000 TON | 1000.00000 1000.00] 1000.00000 1000.00] 1200.00000 1200.00
FERTILIZER(15-30-15) \ \
0910 27250 11.000 TON | 200.00000 2200.00| 280.00000 3080.00] 225.00000 2475.00
LIME \ \ \
0920 27321 1000.000 sSY | 2.00000 2000.00 | 3.30000 3300.00| 3.00000 3000.00
PROTECTIVE COVERING EC-2 | \
0930 27327 12200.000 sy \ 14.00000 170800.00] 13.00000 158600.00] 16.00000 195200.00
\ \ \
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CALL ORDER : D28 CONTRACT ID : C00018944cC02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE

( 1 ) A210 | ( 2 ) TO009 | ( 3 ) L0O2
ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI

LINE NO / ITEM CODE / ALT \

NS REMOVE REMOVE / DISPOSE EXIST O/H
STR. DC-2

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0940 27410 5.000 EA | 775.00000 3875.00 | 550.00000 2750.00 | 400.00000 2000.00
CHECK DAM, ROCK TY. I | \
0950 27415 5.000 EA | 650.00000 3250.00] 220.00000 1100.00| 450.00000 2250.00
CHECK DAM(ROCK) TY. II | \
0960 27430 1318.000 CY | 15.00000 19770.00 | 14.00000 18452.00| 32.00000 42176.00
SILTATION CONTROL EXCAVATION \ \
0970 27451 18.000 EA | 275.00000 4950.00| 170.00000 3060.00 | 225.00000 4050.00
INLET PROTECTION TYPE A | |
0980 27461 20.000 EA | 275.00000 5500.00| 220.00000 4400.00| 275.00000 5500.00
INLET PROTECTION TYPE B \ \
0990 27505 5425.000 LF | 3.00000 16275.00 | 8.20000 44485.00 | 3.00000 16275.00
TEMP. SILT FENCE \ \
1000 49005 LUMP | 100000.00000 100000.00] 200000.00000 200000.00| 65000.00000 65000.00
NS SANITARY SEWER SANITARY SEWER TEMP | |
CONST. CROSSING \ |
1010 50108 521.000 SF | 30.00000 15630.00 | 30.00000 15630.00 | 24.00000 12504.00
SIGN PANEL | \
1020 50575 10.000 C.Y.| 1200.00000 12000.00| 1200.00000 12000.00| 1100.00000 11000.00
CONC. FOUND. O/H SIGN STRUCTURE \ \
1030 50759 14.000 EA | 1300.00000 18200.00 | 500.00000 7000.00] 1400.00000 19600.00
RELOC. EXIST. SIGN PANEL TY. SP-1 \ \
1040 50761 1.000 EA | 1500.00000 1500.00] 1000.00000 1000.00] 1500.00000 1500.00
RELOC. EXIST. SIGN PANEL TY. SP-2 | |
1050 50900 100.000 LF \ 12.00000 1200.00| 15.00000 1500.00] 14.00000 1400.00
NS TRAFFIC SIGN TRAFFIC SIGN SQ STEEL \ \
TUBE POST 2" X 2" \ \
1060 50900 104.000 LF | 12.00000 1248.00] 25.00000 2600.00 | 14.00000 1456.00
NS TRAFFIC SIGN TRAFFIC SIGN SQ STEEL | \
TUBE POSTS 2 1/2" X 2 1/2" | \
1070 50902 4.000 EA | 1500.00000 6000.00 | 1000.00000 4000.00] 1500.00000 6000.00
NS TRAFFIC SIGN TRAFFIC SIGN BARRIER | \
MOUNTED SIGN STR. | \
1080 50902 2.000 EA | 1500.00000 3000.00] 1000.00000 2000.00| 1400.00000 2800.00
NS TRAFFIC SIGN TRAFFIC SIGN BRDG. | |
MOUNTED STR. | \
1090 50902 1.000 EA | 47000.00000 47000.00 | 10000.00000 10000.00 | 50000.00000 50000.00
NS TRAFFIC SIGN TRAFFIC SIGN OVERHEAD | \
SIGN STR. TY. DC-1 \ \
1100 51963 1.000 EA | 8200.00000 8200.00| 2500.00000 2500.00| 10000.00000 10000.00
\ \ \
\ \ \
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NS CONCRETE CONCRETE CLASS A5
(LIGHTWEIGHT)

CALL ORDER : D28 CONTRACT ID : C00018944C02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) A210 | ( 2 ) TO09 | ( 3 ) L002
| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1110 51963 5.000 EA | 2150.00000 10750.00 | 2500.00000 12500.00 | 2300.00000 11500.00
NS REMOVE REMOVE -DISPOSE SIGN STR TYP | \
UsP | \ \
1120 54020 12660.000 LF \ 0.30000 3798.00] 0.85000 10761.00| 1.00000 12660.00
TYPE A PAVEMENT LINE MARKING 4" \ \
1130 54050 36725.000 LF | 1.00000 36725.00] 3.00000 110175.00| 4.00000 146900.00
TYPE B CLASS III PAVE. LINE MARKING 6" | \
1140 54051 640.000 LF \ 4.00000 2560.00| 4.00000 2560.00| 5.00000 3200.00
TYPE B CLASS III PAVE. LINE MARKING 8" | |
1150 54105 82407.000 LF | 0.25000 20601.75] 1.50000 123610.50| 2.00000 164814.00
ERADICATION OF EXIST. PAVEMENT MARKING | \
1156 54210 348.000 EA | 20.00000 6960.00 | 15.00000 5220.00| 18.00000 6264.00
REMOVE EXIST. RAISED PAVEMENT MARKER | |
1160 54217 330.000 EA | 75.00000 24750.00 | 150.00000 49500.00 | 175.00000 57750.00
SNOW PLOW. RAISED PAVE. MARKER ASPH.CON | \
1170 54218 96.000 EA | 29.00000 2784.00 | 150.00000 14400.00 | 175.00000 16800.00
SNOW PLOW. RAISED PAVE. MARKER HYD. CON | \
1180 54242 770.000 EA | 6.00000 4620.00| 10.00000 7700.00 | 12.00000 9240.00
TEMP. PAVE. MARKER 2 WAY | |
1190 54552 91364.000 LF | 0.30000 27409.20] 0.85000 77659.40 | 1.00000 91364.00
CONSTR.PAVE.MARK. (TY.F,CL.II)4" \ \
1200 54556 2712.000 LF | 1.00000 2712.00| 2.00000 5424.00 | 3.00000 8136.00
CONSTR.PAVE.MARK. (TY.F,CL.II)8" | |
1210 55080 800.000 LF \ 1.20000 960.00| 3.30000 2640.00 | 1.50000 1200.00
8 CONDUCTOR CABLE \ \
1220 55581 2.000 EA | 1400.00000 2800.00 | 750.00000 1500.00] 1600.00000 3200.00
JUNCTION BOX JB-R2 \ \
1230 56053 440.000 LF \ 6.05000 2662 .00 | 2.50000 1100.00| 8.00000 3520.00
2" PVC CONDUIT | \
1240 56200 440.000 LF | 5.50000 2420.00 | 10.00000 4400.00] 7.00000 3080.00
TRENCH EXCAVATION ECI-1 | \
1250 56205 1.000 EA | 1100.00000 1100.00] 1700.00000 1700.00] 1100.00000 1100.00
TEST BORE | \
1260 59000 1.000 EA | 12500.00000 12500.00| 1250.00000 1250.00] 15000.00000 15000.00
NS LIGHTING LIGHTING OVERHEAD | \
1270 60420 63.900 CY | 1000.00000 63900.00] 1900.00000 121410.00| 1500.00000 95850.00
NS CONCRETE CONCRETE CLASS A-3 | \
SELF-CONSOLIDATING \ \
1280 60420 6678.200 CY \ 1000.00000 6678200.00 1500.00000 10017300.00 1200.00000 8013840.00
\
\
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TABULATION OF BIDS

CALL ORDER : D28 CONTRACT ID : C00018944cC02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE

( 1 ) A210 | ( 2 ) TO009 | ( 3 ) L0O2
ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI

LINE NO / ITEM CODE / ALT \

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1290 60420 65.300 CY | 2400.00000 156720.00] 4000.00000 261200.00] 4500.00000 293850.00
NS CONCRETE CONCRETE MAGNESIUM | |
PHOSPHATE (SUB. STR) | \
1300 60420 296.700 cCY | 1500.00000 445050.00] 4900.00000 1453830.00 | 3000.00000 890100.00
NS CONCRETE CONCRETE MAGNESIUM | |
PHOSPHATE (SUPER STR) | \
1310 60490 22405.700 SY | 3.00000 67217.10 | 10.00000 224057.00] 3.00000 67217.10
BRIDGE DECK GROOVING \ \
1320 61703 1283370.000 LB | 3.50000 4491795.00 | 3.50000 4491795.00 | 3.50000 4491795.00
CORROSION RESISTANT REINF. STEEL | |
SOLID STAINLESS | \
1330 61705 727220.000 LB | 1.25000 909025.00] 0.90000 654498.00] 1.00000 727220.00
EPOXY COATED REINF. STEEL | |
* | \ |
1340 61811 4643600.000 LS |13732000.00000 13732000.00| 7000000.00000 7000000.00| 8900000.00000 8900000.00
STR.STEEL PLATE GIRDER ASTM A709 GRADE | |
50 | \ \
1350 62000 1032.000 LF | 185.00000 190920.00] 150.00000 154800.00] 175.00000 180600.00
NS PARAPET PARAPET BPB-3 \ |
1360 62010 4037.000 LF | 125.00000 504625.00] 160.00000 645920.00] 125.00000 504625.00
CONCRETE PARAPET | |
1370 62050 1650.000 LF | 225.00000 371250.00| 300.00000 495000.00] 225.00000 371250.00
BRIDGE MEDIAN BARRIER TY. MC(J) | |
1380 62055 138.000 LF | 325.00000 44850.00 | 340.00000 46920.00 | 175.00000 24150.00
NS MEDIAN BARRIER MEDIAN BARRIER "F" | |
SHAPE \ \ \
1390 62506 2730.000 LF | 29.00000 79170.00 | 140.00000 382200.00| 50.00000 136500.00
NS JOINT SEALER JOINT SEALER SILICONE | |
1400 62533 191600.000 LB | 8.00000 1532800.00 | 8.40000 1609440.00 | 5.00000 958000.00
NS BRIDGE SUPERSTRUCTURE BRIDGE | |
SUPERSTRUCTURE POST TENSIONING | |
BAR TENDONS | \
1410 64011 1038.000 CY | 30.00000 31140.00] 55.00000 57090.00 | 120.00000 124560.00
STRUCTURE EXCAVATION | |
1420 64030 8.000 CY | 300.00000 2400.00] 190.00000 1520.00 | 250.00000 2000.00
POROUS BACKFILL \ \
1430 64036 75.000 LF | 2.00000 150.00 | 15.00000 1125.00 | 30.00000 2250.00
PIPE UNDERDRAIN 6" | \
1440 64110 527.000 LF | 50.00000 26350.00 | 46.00000 24242 .00 | 45.00000 23715.00
\ \ \

STEEL PILES 10"
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NS BRIDGE SUBSTRUCTURE BRIDGE
SUBSTRUCTURE CONC. BLOCK SLOPE
PROT. REPAIR

CALL ORDER : D28 CONTRACT ID : C00018944C02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 )y A210 | ( 2 )y TO0O09 | ( 3 )y L002
| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1450 65013 1737.600 CY \ 750.00000 1303200.00] 1100.00000 1911360.00]| 1000.00000 1737600.00
CONCRETE CLASS A3 | \ \
1460 65200 147440.000 LB \ 0.80000 117952.00] 0.90000 132696.00| 1.00000 147440.00
REINF. STEEL | |
1470 65204 215440.000 LB \ 1.60000 344704.00| 1.70000 366248.00| 2.00000 430880.00
CORROSION RESISTANT REINF. STEEL \ \
1480 65700 999.000 LF \ 100.00000 99900.00] 160.00000 159840.00] 140.00000 139860.00
CONCRETE PARAPET | |
1490 66720 359.900 SY \ 150.00000 53985.00| 140.00000 50386.00] 250.00000 89975.00
CONCRETE BLOCK SLOPE PROTECTION \ \
1500 66921 1691.000 LF \ 400.00000 676400.00| 480.00000 811680.00| 280.00000 473480.00
NS BRIDGE SUBSTRUCTURE BRIDGE \ \
SUBSTRUCTURE DRILLED SHAFT 36" DIA. | |
1510 66921 1038.000 LF \ 485.00000 503430.00 610.00000 633180.00 450.00000 467100.00
NS BRIDGE SUBSTRUCTURE BRIDGE
SUBSTRUCTURE DRILLED SHAFT 48" DIA. \
1520 66921 36.000 LF \ 675.00000 24300.00 1200.00000 43200.00 850.00000 30600.00
NS BRIDGE SUBSTRUCTURE BRIDGE
SUBSTRUCTURE DRILLED SHAFT 66" DIA. |
1530 66923 32050.000 LB \ 1.10000 35255.00 1.10000 35255.00 1.25000 40062.50
NS BRIDGE SUBSTRUCTURE BRIDGE
SUBSTRUCTURE GALVANIZED REINF.
STEEL
1540 66924 61.000 EA | 2800.00000 170800.00 3000.00000 183000.00 1000.00000 61000.00
NS BRIDGE SUBSTRUCTURE BRIDGE
SUBSTRUCTURE CROSSHOLE SONIC
LOGGING TEST \
1550 66926 674.000 SY \ 200.00000 134800.00 160.00000 107840.00 55.00000 37070.00
\
\
\

1560 66927 LUMP| 2000000.00000 2000000.00 600000.00000 600000.00| 1400000.00000 1400000.00
NS BRIDGE SUBSTRUCTURE BRIDGE
SUBSTRUCTURE TEMP. SUPPORT SYSTEM \
B692

1570 67904 LUMP| 425000.00000 425000.00 500000.00000 500000.00 450000.00000 450000.00

NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS B693 ELECTROCHEMICAL \
CHLORIDE EXTRACT \
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CALL ORDER : D28 CONTRACT ID : C00018944cC02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) A210 | ( 2 ) TO009 | ( 3 ) L0O2

| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1580 67904 LUMP | 825000.00000 825000.00| 800000.00000 800000.00| 725000.00000 725000.00
NS BRIDGE INCIDENTALS BRIDGE | \
INCIDENTALS B696 ELECTROCHEMICAL |
CHLORIDE EXTRACT |

NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS CATHODIC PROTECTION
SYSTEM B697 \

\ \
\ \
1590 67904 LUMP| 4000000.00000 4000000.00| 5800000.00000 5800000.00| 8400000.00000 8400000.00
NS BRIDGE INCIDENTALS BRIDGE | \
INCIDENTALS CASTING YARD | \
1600 67904 LUMP | 162000.00000 162000.00| 140000.00000 140000.00] 175000.00000 175000.00
NS BRIDGE INCIDENTALS BRIDGE | |
INCIDENTALS CATHODIC PROTECTION | \
SYSTEM B601 | \
1610 67904 LUMP| 157000.00000 157000.00| 150000.00000 150000.00| 190000.00000 190000.00
NS BRIDGE INCIDENTALS BRIDGE | |
INCIDENTALS CATHODIC PROTECTION | |
SYSTEM B602 | \
1620 67904 LUMP| 157000.00000 157000.00| 150000.00000 150000.00| 190000.00000 190000.00
NS BRIDGE INCIDENTALS BRIDGE | \
INCIDENTALS CATHODIC PROTECTION | |
SYSTEM B603 \ \
1630 67904 LUMP| 1040000.00000 1040000.00| 800000.00000 800000.00| 1250000.00000 1250000.00
NS BRIDGE INCIDENTALS BRIDGE | \
INCIDENTALS CATHODIC PROTECTION | \
SYSTEM B692 | \
1640 67904 LUMP | 205000.00000 205000.00| 200000.00000 200000.00| 225000.00000 225000.00
NS BRIDGE INCIDENTALS BRIDGE | \
INCIDENTALS CATHODIC PROTECTION | \
SYSTEM B694 | \
1650 67904 LUMP | 287000.00000 287000.00| 275000.00000 275000.00| 325000.00000 325000.00
NS BRIDGE INCIDENTALS BRIDGE | |
INCIDENTALS CATHODIC PROTECTION | \
SYSTEM B695 | \
1660 67904 LUMP| 346000.00000 346000.00| 350000.00000 350000.00| 375000.00000 375000.00
NS BRIDGE INCIDENTALS BRIDGE | |
INCIDENTALS CATHODIC PROTECTION | |
SYSTEM B696 \ \
1670 67904 LUMP| 166000.00000 166000.00| 175000.00000 175000.00| 200000.00000 200000.00
\ \
\ \
\ \
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CALL ORDER : D28 CONTRACT ID : C00018944cC02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) A210 | ( 2 ) TO009 | ( 3 ) L0O2

| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 -
1680 67904 LUMP | 100000.00000 100000.00| 100000.00000 100000.00] 120000.00000 120000.00
NS BRIDGE INCIDENTALS BRIDGE | \
INCIDENTALS CATHODIC PROTECTION
SYSTEM B698 \
1690 67904 LUMP | 195000.00000 195000.
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS CATHODIC PROTECTION
SYSTEM B699 \
1700 67904 LUMP | 20000.00000 20000.
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS CORING PROGRAM
1710 67904 LUMP | 90000.00000 90000.
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS DECK DRAINAGE SYSTEM B692 |
1720 67904 LUMP | 9000.00000 9000.
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS UNDERBRIDGE LIGHTING \
SYSTEM B692 \

00
0
0
0
1730 67904 LUMP | 15800.00000 15800.00
0
0
0
0
0

200000.00000 200000.00 225000.00000 225000.00

30000.00000 30000. 150000.00000 150000.00

0 0
0 89200.00000 89200.00 100000.00000 100000.00
0 12000.00000 12000.00 12000.00000 12000.00

18000.00000 18000.00
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS UNDERBRIDGE LIGHTING \
SYSTEM B601 \

1740 67904 LUMP | 8000.00000 8000.
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS UNDERBRIDGE LIGHTING |
SYSTEM B693 \

1750 67904 LUMP | 12800.00000 12800.
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS UNDERBRIDGE LIGHTING |
SYSTEM B694 \

1760 67904 LUMP | 15000.00000 15000.
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS UNDERBRIDGE LIGHTING |
SYSTEM B695 \

1770 67904 LUMP | 8900.00000 8900.
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS UNDERBRIDGE LIGHTING |
SYSTEM B696 |

1780 67904 LUMP | 14300.00000 14300.
NS BRIDGE INCIDENTALS BRIDGE
INCIDENTALS UNDERBRIDGE LIGHTING |
SYSTEM B697 |

0 10000.00000 10000.00 10000.00000 10000.00

0 20000.00000 20000.00 15000.00000 15000.00

0 20000.00000 20000.00 18000.00000 18000.00

0 12000.00000 12000.00

0
0
0
0

20000.00000 20000.00
0
0
0
0 10000.00000 10000.00
0

0 25000.00000 25000.00

\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\ 18000.00000 18000.00
\

\

\
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CALL ORDER : D28 CONTRACT ID : C00018944cC02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) A210 | ( 2 ) TO009 | ( 3 ) L0O2

| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1790 67904 LUMP | 10000.00000 10000.00] 1.00000 1.00] 1.00000 1.00
NS BRIDGE INCIDENTALS BRIDGE | |
INCIDENTALS UNDERBRIDGE LIGHTING |
SYSTEM B698 |
\

NS DISPOSAL OF MATERIAL DISPOSAL OF \
MATERIAL STR. NO. 2844

\
\
1800 67904 LUMP | 12200.00000 12200.00 35000.00000 35000.00] 15000.00000 15000.00
NS BRIDGE INCIDENTALS BRIDGE \ |
INCIDENTALS UNDERBRIDGE LIGHTING \ |
SYSTEM B699 \ \
1810 68166 1828.000 EA | 400.00000 731200.00| 700.00000 1279600.00 | 450.00000 822600.00
ANCHOR BOLT REPLACEMENT \ |
1820 68315 51776.000 SY | 2.50000 129440.00| 5.00000 258880.00 | 15.00000 776640.00
TYPE A MILLING (1 1/2 " DEPTH) | \
1830 68317 22405.700 SY \ 6.79000 152134.70| 4.00000 89622.80| 6.00000 134434.20
NS MILLING MILLING TY. A, 1/4"-1/2" \ \
1840 68490 LUMP | 14000.00000 14000.00 | 23000.00000 23000.00] 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF \ |
MATERIAL STR. NO. 2002 | \
1850 68490 LUMP | 14000.00000 14000.00| 23000.00000 23000.00| 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF | |
MATERIAL STR. NO. 2003 | \
1860 68490 LUMP | 9000.00000 9000.00] 35000.00000 35000.00] 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF \ |
MATERIAL STR. NO. 2833 | \
1870 68490 LUMP | 43000.00000 43000.00| 165000.00000 165000.00 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF \ |
MATERIAL STR. NO. 2838 | \
1880 68490 LUMP | 8000.00000 8000.00] 42000.00000 42000.00 | 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF | |
MATERIAL STR. NO. 2840 | \
1890 68490 LUMP | 11000.00000 11000.00 | 55000.00000 55000.00] 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF | |
MATERIAL STR. NO. 2841 | \
1900 68490 LUMP | 7000.00000 7000.00 | 45000.00000 45000.00| 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF | |
MATERIAL STR. NO. 2842 | \
1910 68490 LUMP | 3000.00000 3000.00 | 22000.00000 22000.00] 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF | |
MATERIAL STR. NO. 2843 | \
1920 68490 LUMP | 3000.00000 3000.00] 14000.00000 14000.00| 30000.00000 30000.00
\ \
\ \
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CALL ORDER : D28 CONTRACT ID : C00018944cC02 COUNTIES : RICHMOND
LETTING DATE : 06/23/10 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) A210 | ( 2 ) TO009 | ( 3 ) L0O2

| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1930 68490 LUMP | 4000.00000 4000.00 | 14000.00000 14000.00] 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF | \
MATERIAL STR. NO. 2845 | \
1940 68490 LUMP | 4000.00000 4000.00| 18000.00000 18000.00| 30000.00000 30000.00
NS DISPOSAL OF MATERIAL DISPOSAL OF \ \
MATERIAL STR. NO. 2846 \ \

1950 68548 66.000 CF | 400.00000 26400.00| 180.00000 11880.00| 250.00000 16500.00
ELASTOMERIC CONCRETE \ \
1960 68900 LUMP| 100000.00000 100000.00] 300000.00000 300000.00|1 125000.00000 125000.00

NS REM. PORT. OF EX.STR. REM. PORT. OF | |
EX. STR. NO. 2002 | \

1970 68900 LUMP| 100000.00000 100000.00| 260000.00000 260000.00| 125000.00000 125000.00
NS REM. PORT. OF EX.STR. REM. PORT. OF | |
EX. STR. NO. 2003 \ \

1980 68900 LUMP| 170000.00000 170000.00| 425000.00000 425000.00| 200000.00000 200000.00
NS REM. PORT. OF EX.STR. REM. PORT. OF | |
EX. STR. NO. 2833 | \

1990 68900 LUMP| 1450000.00000 1450000.00] 1900000.00000 1900000.00] 2100000.00000 2100000.00
NS REM. PORT. OF EX.STR. REM. PORT. OF |
EX. STR. NO. 2838 \

2000 68900 LUMP | 185000.00000 185000.00 450000.00000 450000.00 215000.00000 215000.00
NS REM. PORT. OF EX.STR. REM. PORT. OF |
EX. STR. NO. 2840 \

2010 68900 LUMP | 250000.00000 250000.00 650000.00000 650000.00 300000.00000 300000.00
NS REM. PORT. OF EX.STR. REM. PORT. OF |
EX. STR. NO. 2841 \

2020 68900 LUMP | 275000.00000 275000.00 475000.00000 475000.00 290000.00000 290000.00

\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \
NS REM. PORT. OF EX.STR. REM. PORT. OF | |
EX. STR. NO. 2842 | \
2030 68900 LUMP| 210000.00000 210000.00| 300000.00000 300000.00|] 200000.00000 200000.00
NS REM. PORT. OF EX.STR. REM. PORT. OF | |
EX. STR. NO. 2843 | \
\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \
\ \

2040 68900 LUMP | 135000.00000 135000.00 200000.00000 200000.00 125000.00000 125000.00
NS REM. PORT. OF EX.STR. REM. PORT. OF |
EX. STR. NO. 2844

2050 68900 LUMP | 200000.00000 200000.00 225000.00000 225000.00 175000.00000 175000.00
NS REM. PORT. OF EX.STR. REM. PORT. OF |
EX. STR. NO. 2845 \

2060 68900 LUMP | 175000.00000 175000.00 250000.00000 250000.00 175000.00000 175000.00

NS REM. PORT. OF EX.STR. REM. PORT. OF |
EX. STR. NO. 2846 \
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CALL ORDER D28 CONTRACT 1ID C00018944C02 COUNTIES RICHMOND
LETTING DATE 06/23/10 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) A210 | ( 2 ) TO09 | ( 3 ) L002
| ARCHER WESTERN CONTRACTORS, |SKANSKA USA CIVIL SOUTHEAST |THE LANE CONSTRUCTION CORPORATI
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e e
2070 69500 2369.000 SY \ 775.00000 1835975.00| 700.00000 1658300.00| 600.00000 1421400.00
CONCRETE SUBSTRUCT. SURFACE REPAIR | |
2080 69901 7197.000 LF | 65.00000 467805.00] 50.00000 359850.00 | 40.00000 287880.00
NS BR. SUBSTR. WID./REPAIR BR. SUBSTR. | |
WID./REPAIR PRESSURE SEAL CRACKS | |
(ABUT/PIERS) | |
2090 70520 LUMP | 1000.00000 1000.00 | 25000.00000 25000.00] 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B601 | |
2100 70520 LUMP | 1000.00000 1000.00| 25000.00000 25000.00| 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B603 | |
2110 70520 LUMP | 1000.00000 1000.00 | 75000.00000 75000.00 | 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B692 | |
2120 70520 LUMP | 1000.00000 1000.00| 50000.00000 50000.00] 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B696 | |
2130 70520 LUMP | 1000.00000 1000.00 | 25000.00000 25000.00] 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B699 | |
2140 70520 LUMP | 1000.00000 1000.00 | 25000.00000 25000.00] 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B693 | |
2150 70520 LUMP | 1000.00000 1000.00| 25000.00000 25000.00| 20000.00000 20000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B694 | |
2160 70520 LUMP | 1000.00000 1000.00 | 50000.00000 50000.00] 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B695 \ |
2170 70520 LUMP | 1000.00000 1000.00| 25000.00000 25000.00| 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B697 | |
2180 70520 LUMP | 1000.00000 1000.00 | 25000.00000 25000.00] 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B698 \ |
2190 70520 LUMP | 1000.00000 1000.00 | 25000.00000 25000.00] 25000.00000 25000.00
NS ENVIR. PROTECTION ENVIR. PROTECTION | |
HAZMAT INSPECTION B602 | |
SECTION TOTALS | $ 67,957,845.50] $ 70,245,521.70] $ 70,559,932.30
777777777777777777777777777777777777777777 e e
CONTRACT TOTALS | $ 67,957,845.50] $ 70,245,521.70] $ 70,559,932.30




