
Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

August 17, 2018

0.313 MILE OF CONSTRUCTION OF A BRIDGE AND APPROACHES ON BLACKHALL RD (CR
661) OVER RUM CREEK.
(E)

Letting Date: District 3 - Thomaston, Area Office 1 - Thomaston

Henry

011

Contract ID:

0 CALENDAR DAYS

B1CBA1801530-0

0011691

Page: 1

Georgia Department of Transportation 8/31/2018

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 150-1000

TRAFFIC CONTROL - 0011691

(1)

LS

55,307.88000 55,307.88 55,000.00000 55,000.00

0010 150-5010

TRAFFIC CONTROL, PORTABLE
IMPACT ATTENUATOR

4.000

EA

12,440.04000 49,760.16 7,500.00000 30,000.00

0015 156-0100

GPS DATA COLLECTION AND
SUBMITTAL

(1)

LS

16,266.58000 16,266.58 25,000.00000 25,000.00

0020 163-0232

TEMPORARY GRASSING

3.000

AC

450.00000 1,350.00 1,250.00000 3,750.00

0025 163-0240

MULCH

80.000

TN

300.00000 24,000.00 650.00000 52,000.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 163-0300

CONSTRUCTION EXIT

2.000

EA

2,885.55000 5,771.10 4,000.00000 8,000.00

0035 163-0520

CONSTRUCT AND REMOVE
TEMPORARY PIPE SLOPE DRAIN

115.000

LF

17.19000 1,976.85 40.00000 4,600.00

0040 163-0528

CONSTRUCT AND REMOVE
FABRIC CHECK DAM -  TYPE C
SILT FENCE

4,176.000

LF

4.27000 17,831.52 14.00000 58,464.00

0045 163-0541

CONSTRUCT AND REMOVE ROCK
FILTER DAMS

4.000

EA

1,127.38000 4,509.52 1,000.00000 4,000.00

0050 163-0550

CONSTRUCT AND REMOVE INLET
SEDIMENT TRAP

2.000

EA

200.00000 400.00 500.00000 1,000.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 165-0030

MAINTENANCE OF TEMPORARY
SILT FENCE, TP C

3,925.000

LF

0.50000 1,962.50 7.60000 29,830.00

0060 165-0041

MAINTENANCE OF CHECK DAMS -
ALL TYPES

2,088.000

LF

2.66000 5,554.08 7.60000 15,868.80

0065 165-0101

MAINTENANCE OF
CONSTRUCTION EXIT

2.000

EA

1,492.28000 2,984.56 2,000.00000 4,000.00

0070 165-0105

MAINTENANCE OF INLET
SEDIMENT TRAP

2.000

EA

100.00000 200.00 200.00000 400.00

0075 165-0110

MAINTENANCE OF ROCK FILTER
DAM

4.000

EA

387.29000 1,549.16 800.00000 3,200.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 167-1000

WATER QUALITY MONITORING
AND SAMPLING

2.000

EA

250.00000 500.00 200.00000 400.00

0085 167-1500

WATER QUALITY INSPECTIONS

10.000

MO

350.00000 3,500.00 1,500.00000 15,000.00

0090 171-0030

TEMPORARY SILT FENCE, TYPE C

7,850.000

LF

3.15000 24,727.50 5.00000 39,250.00

0095 210-0100

GRADING COMPLETE - 0011691

(1)

LS

1,930,285.00000 1,930,285.00 1,325,000.00000 1,325,000.00

0100 310-1101

GR AGGR BASE CRS, INCL MATL

3,160.000

TN

33.16000 104,785.60 46.60000 147,256.00

0105 318-3000

AGGR SURF CRS

200.000

TN

28.08000 5,616.00 58.00000 11,600.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

August 17, 2018

0.313 MILE OF CONSTRUCTION OF A BRIDGE AND APPROACHES ON BLACKHALL RD (CR
661) OVER RUM CREEK.
(E)

Letting Date: District 3 - Thomaston, Area Office 1 - Thomaston

Henry

011

Contract ID:

0 CALENDAR DAYS

B1CBA1801530-0

0011691

Page: 5

Georgia Department of Transportation 8/31/2018

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0110 402-3121

RECYCLED ASPH CONC 25 MM
SUPERPAVE, GP 1 OR 2, INCL
BITUM MATL & H LIME

875.000

TN

87.67000 76,711.25 150.00000 131,250.00

0115 402-3130

RECYCLED ASPH CONC 12.5 MM
SUPERPAVE, GP 2 ONLY, INCL
BITUM MATL & H LIME

403.000

TN

172.67000 69,586.01 150.00000 60,450.00

0120 402-3190

RECYCLED ASPH CONC 19 MM
SUPERPAVE, GP 1 OR 2,INCL
BITUM MATL & H LIME

510.000

TN

94.36000 48,123.60 150.00000 76,500.00

0125 413-0750

TACK COAT

515.000

GL

2.42000 1,246.30 10.00000 5,150.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 433-1000

REINF CONC APPROACH SLAB

270.000

SY

203.90000 55,053.00 345.00000 93,150.00

0135 441-5001

CONCRETE HEADER CURB, 4 IN,
TP 1

52.000

LF

59.25000 3,081.00 200.00000 10,400.00

0140 456-2015

INDENTATION RUMBLE STRIPS -
GROUND-IN-PLACE (SKIP)

0.580

GLM

6,296.74000 3,652.11 10,000.00000 5,800.00

0145 500-3002

CLASS AA CONCRETE

139.000

CY

750.00000 104,250.00 1,625.00000 225,875.00

0150 550-1180

STORM DRAIN PIPE, 18 IN, H  1-10

100.000

LF

95.45000 9,545.00 60.00000 6,000.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 550-4218

FLARED END SECTION 18 IN,
STORM DRAIN

1.000

EA

590.16000 590.16 1,500.00000 1,500.00

0160 603-2181

STN DUMPED RIP RAP, TP 3, 18 IN

62.000

SY

52.12000 3,231.44 100.00000 6,200.00

0165 603-7000

PLASTIC FILTER FABRIC

62.000

SY

16.75000 1,038.50 10.00000 620.00

0170 610-6515

REM HIGHWAY SIGN, STD 110+50

1.000

EA

100.00000 100.00 2,000.00000 2,000.00

0175 611-5360

RESET HIGHWAY SIGN 110+50

1.000

EA

200.00000 200.00 2,000.00000 2,000.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 620-0100

TEMPORARY BARRIER, METHOD
NO. 1

750.000

LF

52.26000 39,195.00 102.00000 76,500.00

0185 634-1200

RIGHT OF WAY MARKERS

20.000

EA

122.49000 2,449.80 400.00000 8,000.00

0190 636-1033

HIGHWAY SIGNS, TP 1 MATL,
REFL SHEETING, TP 9

10.000

SF

20.00000 200.00 50.00000 500.00

0195 636-1036

HIGHWAY SIGNS, TP 1 MATL,
REFL SHEETING, TP 11

60.000

SF

20.00000 1,200.00 100.00000 6,000.00

0200 636-2070

GALV STEEL POSTS, TP 7

56.000

LF

10.00000 560.00 50.00000 2,800.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0205 641-1100

GUARDRAIL, TP T

84.000

LF

70.00000 5,880.00 100.00000 8,400.00

0210 641-1200

GUARDRAIL, TP W

1,083.000

LF

19.87000 21,519.21 30.00000 32,490.00

0215 641-5001

GUARDRAIL ANCHORAGE, TP 1

3.000

EA

1,300.00000 3,900.00 1,500.00000 4,500.00

0223 641-5015

GUARDRAIL TERMINAL, TP 12A, 31
IN, TANGENT,
ENERGY-ABSORBING

3.000

EA

4,620.00000 13,860.00 4,500.00000 13,500.00

0225 643-0050

TEMPORARY FIELD FENCE

1,030.000

LF

7.00000 7,210.00 10.00000 10,300.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0230 643-1452

CH LK FENCE, PVC, 6 FT, 9 GA

2,050.000

LF

24.50000 50,225.00 32.00000 65,600.00

0235 643-8000

GATE, FIELD FENCE - 6FT X 12FT

1.000

EA

1,100.00000 1,100.00 1,500.00000 1,500.00

0240 643-8030

GATE, CHAIN LINK PVC COAT -
BLACK

1.000

EA

1,200.00000 1,200.00 1,600.00000 1,600.00

0245 643-8200

BARRIER FENCE (ORANGE), 4 FT

569.000

LF

2.00000 1,138.00 20.00000 11,380.00

0250 653-1501

THERMOPLASTIC SOLID TRAF
STRIPE, 5 IN, WHITE

2,460.000

LF

0.61000 1,500.60 1.00000 2,460.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0255 653-1502

THERMOPLASTIC SOLID TRAF
STRIPE, 5 IN, YELLOW

2,460.000

LF

0.61000 1,500.60 1.00000 2,460.00

0260 654-1001

RAISED PVMT MARKERS TP 1

72.000

EA

5.00000 360.00 10.00000 720.00

0265 657-1085

PREFORMED PLASTIC SOLID
PVMT MKG, 8 IN, CONTRAST
(BLACK-WHITE), TP PB

396.000

LF

8.13000 3,219.48 12.00000 4,752.00

0270 657-6085

PREFORMED PLASTIC SOLID
PVMT MKG, 8 IN, CONTRAST
(BLACK-YELLOW), TP PB

396.000

LF

8.13000 3,219.48 12.00000 4,752.00

0275 668-1100

CATCH BASIN, GP 1

1.000

EA

3,921.00000 3,921.00 8,500.00000 8,500.00
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 668-4300

STORM SEWER MANHOLE, TP 1

1.000

EA

3,398.00000 3,398.00 8,500.00000 8,500.00

0285 668-4311

STORM SEWER MANHOLE, TP 1,
ADDL DEPTH, CL 1

4.000

LF

447.00000 1,788.00 500.00000 2,000.00

0290 700-6910

PERMANENT GRASSING

5.000

AC

1,050.00000 5,250.00 1,820.00000 9,100.00

0295 700-7000

AGRICULTURAL LIME

13.000

TN

250.00000 3,250.00 275.00000 3,575.00

0300 700-8000

FERTILIZER MIXED GRADE

5.000

TN

550.00000 2,750.00 685.00000 3,425.00

0305 700-8100

FERTILIZER NITROGEN CONTENT

206.000

LB

7.50000 1,545.00 2.50000 515.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member: LCC:

0310 711-0100

TURF REINFORCING MATTING, TP
1

1,776.000

SY

6.50000 11,544.00 7.00000 12,432.00

0315 716-2000

EROSION CONTROL MATS,
SLOPES

5,170.000

SY

1.05000 5,428.50 2.25000 11,632.50

Section Total with LCC: $2,833,558.05 $2,778,407.30

Life Cycle Costs:

$2,833,558.05 $2,778,407.30Section Totals:
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0002 ALT 1 - POUR IN PLACE (BENTS 2 &
3)

SECTION: Cat Alt Set: AA 1Cat Alt Member: LCC:

0320 504-0600

TWENTY-FOUR HOUR
ACCELERATED STRENGTH CONC

99.000

CY

1,098.82000 108,783.18 1,625.00000 160,875.00

0325 511-1000

BAR REINF STEEL

25,694.000

LB

0.89000 22,867.66 1.25000 32,117.50

Section Total with LCC: $131,650.84 $192,992.50

Life Cycle Costs:

$131,650.84 $192,992.50Section Totals:
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0003 ALT 2 - PRECAST (BENTS 2 & 3)SECTION: Cat Alt Set: AA 2Cat Alt Member: LCC:

0330 500-3650

CLASS AA-1 CONCRETE

68.000

CY

0335 504-0600

TWENTY-FOUR HOUR
ACCELERATED STRENGTH CONC

31.000

CY

0340 511-1000

BAR REINF STEEL

26,218.000

LB

Section Total with LCC:

Life Cycle Costs:

Section Totals:
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(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0004 BRIDGE NO. 1 - OVER RUM CREEKSECTION: Cat Alt Set: Cat Alt Member: LCC:

0345 207-0203

FOUND BKFILL MATL, TP II

12.000

CY

101.63000 1,219.56 200.00000 2,400.00

0350 211-0300

BRIDGE EXCAVATION, STREAM
CROSSING

79.000

CY

42.29000 3,340.91 525.00000 41,475.00

0355 500-0100

GROOVED CONCRETE

780.000

SY

7.43000 5,795.40 30.00000 23,400.00

0360 500-1011

SUPERSTR CONCRETE, CL D, BR
NO - 1

(203)

CY

477,538.48000 477,538.48 690,000.00000 690,000.00

0365 500-2100

CONCRETE BARRIER

378.000

LF

61.50000 23,247.00 96.00000 36,288.00
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0011691
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Georgia Department of Transportation 8/31/2018

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0004 BRIDGE NO. 1 - OVER RUM CREEKSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 500-5000

ULTRA HIGH PERFORMANCE
CONCRETE, BR NO - 1

(11)

CY

302,000.71000 302,000.71 225,000.00000 225,000.00

0375 501-2001

STR STEEL

3,200.000

LB

13.98000 44,736.00 10.00000 32,000.00

0380 504-0600

TWENTY-FOUR HOUR
ACCELERATED STRENGTH CONC

40.000

CY

1,457.00000 58,280.00 1,625.00000 65,000.00

0385 507-9030

PSC BEAMS, AASHTO, BULB TEE,
54 IN, BR NO - 1

958.000

LF

241.66000 231,510.28 1,081.00000 1,035,598.00

0390 511-1000

BAR REINF STEEL

4,714.000

LB

0.89000 4,195.46 1.25000 5,892.50
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Alt Set / Alt Member Ext AmountExt Amount

(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0004 BRIDGE NO. 1 - OVER RUM CREEKSECTION: Cat Alt Set: Cat Alt Member: LCC:

0395 511-3000

SUPERSTR REINF STEEL, BR NO -
1

(67982)

LB

70,803.38000 70,803.38 92,000.00000 92,000.00

0400 520-0589

H-PILE POINTS, HP 14 X 89

30.000

EA

190.51000 5,715.30 275.00000 8,250.00

0405 520-1151

PILING IN PLACE, STEEL H, HP 14
X 89

1,040.000

LF

88.45000 91,988.00 110.00000 114,400.00

0410 520-4151

LOAD TEST, STEEL H, HP 14 X 89

1.000

EA

1.00000 1.00 1.00000 1.00

0415 523-1100

DYNAMIC PILE TEST

2.000

EA

9,321.79000 18,643.58 6,500.00000 13,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) C. W. MATTHEWS
CONTRACTING CO., INC.

(2) GEORGIA BRIDGE AND
CONCRETE, LLC

0004 BRIDGE NO. 1 - OVER RUM CREEKSECTION: Cat Alt Set: Cat Alt Member: LCC:

0420 540-1101

REMOVAL OF EXISTING BR, STA
NO - 113+76.50

(1)

LS

100,923.23000 100,923.23 1,375,000.00000 1,375,000.00

0425 603-2024

STN DUMPED RIP RAP, TP 1, 24 IN

703.000

SY

65.16000 45,807.48 83.00000 58,349.00

0430 603-7000

PLASTIC FILTER FABRIC

703.000

SY

7.08000 4,977.24 10.25000 7,205.75

0435 999-0025

COMPOSITE DECK-BEAM UNITS,
BR NO - 1

(1)

LS

547,123.72000 547,123.72 575,000.00000 575,000.00

Section Total with LCC: $2,037,846.73 $4,400,259.25

Life Cycle Costs:

$2,037,846.73 $4,400,259.25Section Totals:
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( ) indicates item is bid as Lump Sum

$7,371,659.05$5,003,055.62

$6,705,129.62

Contract Item Totals

$8,626,259.05Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals

$1,702,074.00

$0.00

$1,254,600.00

$0.00
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